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PART T1: TENDERING PROCEDURES

T1.1: Tender Notice and Invitation to Tender

Tender for the appointment of a contractor for Construction Jewellery Manufacturing
Precinct (JMP) Superblock Building: (Building 4)

Tender No. GEP001-SUPERBLOCK/18

Gauteng Enterprise Propeller (GEP) invites tenders for the Contractor to carry Construction of Jewellery
Manufacturing Precinct (JMP) Superblock Building: (Building 4). The tender will be evaluated in
terms of the 90:10 preferential points system in accordance with the Preferential Procurement Policy
Framework Act No. 5 of 2000 (as amended) and also the PPPFA Regulations 2017 that became effective
on the 1st April 2017.

Bidders should have a CIDB contractor grading of 9GB or 8PE GB. The following prequalification criteria
apply:-

· The tenderer must have minimum B-BBEE status level of contributor of Level 3;
· The tenderer must subcontract a minimum of 30% to either, or a combination of:-

o an EME or QSE which is at least 51% owned by black people who are youth;
o an EME or QSE which is at least 51% owned by black people who are women;
o an EME or QSE which is at least 51% owned by black people with disabilities;
o an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas

or townships;
· A tender that fails to meet any pre-qualifying criteria stipulated above is an unacceptable tender.

The bid documents are to be downloaded online for free on www.gauteng.net
Supply Chain Management and Technical enquiries relating to the issuing of these documents may be 
addressed to superblockidz@gep.co.za.

A  Compulsory Clarification Meeting with representatives of the Employer will take place at  the Offices of 
Gauteng Enterprise Propeller:- 10th Floor, 124 Main street, Marshalltown, Johannesburg at 11:00am 
on 05th February 2018.
Tenderers to bring personal ID Documents with for security access at reception.

The compulsory site meeting is to be attended by a technical person as the clarification meeting will further 
elaborate on the tender requirements and scope of  works.

Only one person may be authorised to sign on behalf of each company or tenderer.

The tender will close on 23rd February 2018 at 11:00 am, at Gauteng Enterprise Propeller, Main 
Reception Ground Floor, 124 Main Street, Marshalltown, Johannesburg, 2107. Telegraphic, telephonic, 
telex, facsimile, e-mail and late tenders will not  be accepted.

Tenders may only be submitted on the tender documentation that is issued by electronic means. The 
retyping of the tender document  is not permitted. Requirements for sealing, addressing, delivery, opening 
and assessment of tenders are stated in the Tender Data.

http://www.gauteng.net
mailto:superblockidz@gep.co.za
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T1.2: Tender Data
T1.2 TENDER DATA
The conditions of Tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement, as printed in the Government Gazette No 31823 dated
30 January 2009. The under mentioned items of data and deviations will have precedence over the Standard
Conditions of Tender conditions in Annexure F.
A tender that fails to meet any of the conditions of the standard for uniformity will render the submission to is
an unacceptable tender.
The Standard Conditions of Tender for Procurements make several references to the Tender data for
details that apply specifically to this Tender. The Tender data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of Tender.

Clause number Data
F.1.1

ACTIONS
Employer is:
Gauteng Enterprise Propeller
6th Floor, 124 Main street, Marshalltown, Johannesburg

F.1.2
TENDER

DOCUMENTS

The Tender documents issued by the Employer comprise:
THE TENDER
Part T1 Tendering procedures
Part T1.1 Tender notice and invitation to Tender
Part T1.2 Tender data

Part T2 Returnable documents
Part T2.1 List of returnable documents
Part T2.2 Returnable schedules
THE CONTRACT

Form W Local Content

Part C1 Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
C1.3 Form of Guarantee
C1.4 Agreement compliance with Construction Regulations

Part C2 Pricing Data
C2.1 Pricing Instructions
C2.2 Bill of Quantities

Part C3 Scope of Works
C3.1 Scope of Works
C3.2 Drawings

Part C4 Site Information
C4.1 Site Information

F.1.4
COMMUNICATION
AND EMPLOYER’S

AGENT

The Employer's Agent is: Silverhorns Consulting

Name : Mr Thabo Munyai

Address   Corner House

 77 Commissioner Street, Marshalltown, Johannesburg

 2000
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Clause number Data

Only those Tenderers who are registered with the CIDB in a contractor grading
designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 9GB or 8PE GB class of construction work.
Joint Ventures are eligible to submit Tenders provided that:
(1) each member of the joint venture is registered with the CIDB,
(2) the lead partner rule will also apply, and
(3) the combined contractor grading designation calculated in accordance with the

Construction Industry Development Regulations (according to the CIDB website
Joint Venture Grading Designation Calculator) is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered
for a 8GB class of construction work.

F.2.7
CLARIFICATION

MEETING

The arrangements for a compulsory information session are:

10th Floor, 124 Main street, Marshalltown, Johannesburg

Date:  05thFebruary2018, Starting time: 11:00 am
Tenderers to bring personal ID Documents with for security access at reception.

F.2.12
ALTERNATIVE

TENDER OFFERS

Alternative Tender Offers will not be entertained.

F.2.13.3
SUBMITTING A

TENDER OFFER

Submit the tender offer communicated electronically as an original plus A copy of the
Tender document will also be required (One Original and One Copy are to be submitted
by the Tenderers).The parts communicated electronically to remain in the same format
as they were issued by the employer.

F.2.13.5
SUBMITTING A

TENDER OFFER

The Employer’s address for delivery of Tender offers and identification details to be
shown on each Tender offer package are:
Location of Tender box: Gauteng Enterprise Propeller, Ground Floor, 124 Main
Street, Marshalltown, Johannesburg, 2107
Identification details: Tender Number: GEP001-SUPERBLOCK/18
Description of project:TENDER FOR THE APPOINTMENT OF A CONTRACTOR
FOR CONSTRUCTION OF JEWELLERY MANUFACTURING PRECINCT (JMP)
SUPERBLOCK BUILDING: (BUILDING 4)

F.2.15
CLOSING TIME

The closing time for submission of Tender offers is:
11:00 AM on 23rdFebruary 2018.
Telephonic, telegraphic, telex, facsimile or e-mailed Tender offers will NOT be
accepted.

F.2.16
TENDER OFFER

VALIDITY
The Tender offer validity period is 90 days.

F.2.18
PROVIDE OTHER

MATERIAL
Not Applicable.

F.2.19
To be Advised before the award (if necessary).
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INSPECTIONS,

TESTS AND
ANALYSIS

F.2.23
CERTIFICATES As per the Tender Returnable Schedules and Document (ENVELOPE A)

F.3.4
OPENING OF

TENDER
SUBMISSIONS

The time and location for opening of the tender offers:
Since the Two Envelope System will be used, the Tenders will not be opened in Public,
except making known the names of companies that submitted the tender offers.
Location for Announcement of the companies that submitted the Tenders:
To be uploaded onto the GEP website www.gauteng.net

F.3.5
TWO-ENVELOPE

SYSTEM

A two-envelope procedure will be followed, tenders will not be opened in public
ENVELOPE A: TECHNICAL OFFER
THE TENDER
Part T1 Tendering procedures
Part T1.1 Tender notice and invitation to Tender
Part T1.2 Tender data

Part T2 Returnable documents
Part T2.1 List of returnable documents
Part T2.2 Returnable schedules

ENVELOPE B: FINANCIAL OFFER

THE CONTRACT
Form A Subcontracting Percentage
Form W Local Content
Part C1 Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
C1.3 Form of Guarantee
C1.4 Agreement compliance with Construction Regulations

Part C2 Pricing Data
C2.1 Pricing Instructions
C2.2 Bill of Quantity

Part C3 Scope of Works
C3 Scope of Works

Part C4 Site Information
C4 Site Information

F.3.9
3.9.2

ARITHMETICAL
ERRORS

The employer will correct the arithmetical errors in the following manner:
a) Where there is a discrepancy between the amounts in words and amounts in figures,
the amount in words shall govern.
b) If bills of quantities or pricing schedules apply and there is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total shall
govern and the rate shall be corrected. Where there is an obviously gross misplacement

http://www.gauteng.net
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of the decimal point in the unit rate, the line item total as quoted shall govern, and the
unit rate shall be corrected.
c) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and
their rates if bills of quantities apply) to achieve the tendered total of the prices.
Consider the rejection of a tender offer if the tenderer does not correct or accept the
correction of the arithmetical error in the manner described above

F.3.11
EVALUATION OF
TENDER OFFERS

The preference procedure for evaluation of responsive Tender offers shall be the 90/10
point preference system, being a maximum of 90 points for price and a maximum of 10
points for B-BBEE Status level of Contributor substantiated by the Broad-Based Black
Economic Empowerment Status Level Certificate to be submitted in accordance with
Regulation 10 of the Preferential Procurement Regulations, 2017 (As Amended).

The procedure for the evaluation of responsive tenders will be Method 2 (Functionality,
Price and Preferences).

The evaluation of the tender shall be conducted in Five Stages:

ü Stage 1: Administrative / Statutory Compliance / Responsiveness Assessment
ü Stage 2: Prequalification Assessment
ü Stage 3: Functionality / Quality Evaluation (threshold)
ü Stage 4 Financial Offer Evaluation (Formula)
ü Stage 5: B-BBEE Rating Status Evaluation (90:10). Add the B-BBEE Rating

Status Points& Financial Points to get the Final Points for award

Stage 1: Administrative / Statutory Compliance / Responsiveness Assessment

ü Submission of Valid Returnable Documents
Ø Registration on Central Supplier Database (CSD) with Active Status
Ø Registration with CIDB in the appropriate category

ü Administrative issues
Ø Use of Correction Fluid in the Tender Document is not permitted
Ø Printing and submission of the whole electronic issued Tender Document
Ø Retyping of the Tender Document or sections thereof is not permitted

ü Completeness of the Returnable Schedules and Documents
Ø Audited Financial Statements for the previous 2 financial years
Ø Original Bank Rating letter, signed and stamped by the issuing institution

ü Signing of All Returnable Schedules where so indicated

Stage 2: Prequalification Assessment
Ø Subcontractors only from the CSD query list provided with this tender
Ø Signed subcontract agreement stating the subcontract sum
Ø Registration with CIDB and other relevant Statutory Organisations for each

Subcontractor
Ø

Stage 3: Functionality / Quality Evaluation

Ø The evaluation for functionality / quality will only be based on the information
submitted by the tenderers. Please note that no preferences may be granted to
incomplete claims for preferences.
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Ø Score quality / functionality, rejecting all tender offers that fail to score the

minimum number of points for quality / functionality stated in the Tender Data
(If Any);

Functionality / Quality Criteria W
Total

Points
Experience of the Tendering Entity as detailed on Form J

Ø Value of similar Building Work at or above 8GB
(R40M) work carried out by the tendering entity on
Practical completion in the last 5 years

o 5 x Final Completion Certificate (5 points)
o 4 x Final Completion Certificate (4 points)
o 3 x Final Completion Certificate (3 points)
o 2 x Final Completion Certificate (2 points)
o 1 x Final Completion Certificate (1 points)
o No Signed Final Account Statement (0 Points)

5

Reference (Happy Letter) by way of completion of Form U
(included in this document on Page 57) issued by previous
/ current clients of the tendering entity for work done in the
last 5 years

o 5 x Reference Forms from Previous / Current Clients
(5 points)

o 4 x Reference Forms from Previous / Current Clients
(4points)

o 3 x Reference Forms from Previous / Current Clients
(3 points)

o 2 x Reference Forms from Previous / Current Clients
(2 points)

o 1 x Reference Forms from Previous / Current Client
(1 points)

o No Reference Forms
(0 Points)

5

Expertise of the Key Personnel of the Tendering Entity to be
supported by CVs signed by the relevant person and dated
and copies of relevant qualifications and professional
registration to be submitted with the bid. All documents to
be dated and certified within 3 months of the date of
submission of the bid.

Ø Experience of the Contracts Manager – Number of
years on similar Building Works of 9GB or 8PE GB
or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points

5
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Ø Experience of the Construction Manager | Site Agent
– Number of years on similar Building Works of 9GB
or 8PE GB (R40M) or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points

5

Ø Experience of the OHS Manager – Number of years
on similar Building Works of 9GB or 8PE GB (R40M)
or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points)

5

Ø Experience of the Quantity Surveyor – Number of
years on similar Building Works of 9GB or 8PE GB
or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points)

5

Ø Experience of the General Foreman – Number of
years on similar Building Works of 9GB or 8PE GB
or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points)

5
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Ø Experience of the Building Services Manager–
Number of years on similar Building Works of 9GB
or 8PE GB or higher similar size of projects:

o 7 Years or more (5 Points)
o 5 to 7 Years (4 Points)
o 3 to 5 Years (3 Points)
o 2 to 3 Years (2 Points)
o 1 to 2 Year (1 Points)
o Below 1 Year (0 Points)

5

Individual value of projects handled by the Key Personnel
on a Building Works project of 9GB or 8PE GB or higher
nature:

Contracts Manager:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5

Construction Manager | Site Agent:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5

OHS Manager:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5

Quantity Surveyor:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5

General Foreman:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5
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Building Services Manager:-
o Above R40 million (5.0 Points)
o R13 million to R40 million (4.0 Points)
o R6.5 million to R13 million (3.0 Points)
o R4 million to R6.5 million (2.0 Points)
o R2 million to R4million (1.0 Points)
o Below R2 million (0.0 Points)

5

Capacity of the Tendering Entity (Refer to FORM page 45
Section T2.2)

Ø Plant and Equipment

o Has all listed required equipment (10 points)
o Intends Leasing some of the required Equipment

(7 points)
o Intends Leasing all the required Equipment (4 points)
o Does not have any of the required equipment

(0 points)

Bidders must provide Proof of Ownership or Letter of Intent from
Plant Hire company to lease the equipment

10
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Execution Plan / Methodology by the Tendering Entity

Ø Methodology

o Site Establishment (1.0 points)
o Concrete Works (2.0 point)
o Façade Works (1.0 points)
o Engineering Services (2.0 points)
o Specialist Items (2.0 points)
o Finishes (2.0 points)

Ø Programme of Work

o Task List Shows full Scope of Works
(1.0 point)

o Reasonable Duration for each task
(1.0 point)

o Linkage between tasks and sequencing thereof
(1.0 point)

Ø Quality Control

o Quality Control Practices and Procedures Must Include
Quality Management System, Health And Safety Plan
And An Environmental Management Plan.
(5.0 Points)

10

3

5

Financial Standing of the Tendering Entity

o Bank rating letter stamped and signed by the issuing
institution

o Bank Code A (5.0 points)
o Bank Code B (3.0 points)
o Bank Code C (1.0 points)
o No Bank Code (0.0 points)

5

Total Functionality / Quality 100

The minimum threshold for the functionality evaluation is70 points. The Tenderers that
do not meet this minimum threshold will not proceed to the next stage of evaluation of
the tender.
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Stage 4: Process for the calculation of preference points

The process for the evaluation of tender offers will be as follows:

ü Score tender evaluation points for financial offer;

ü The Preference Point System assigns a score to each tenderer on tender price,
using the following formula:

The Formula of scoring the tender Price for Tenders above R50, 000,000 (90:10)

For this tender the 90:10 preference points system will be used.

Where

Pt = Preference points for price of tender under consideration;

P = Rand value of tender under consideration; and

Pmin = Rand value of the lowest acceptable tender.

Stage 5: Evaluation of the B-BBEE Status Rating

ü Score the tender evaluation points for B-BBEE Status level of Contributor in
accordance with the rating reflected in the submitted B-BBEE Rating Certificate.

B-BBEE Status Level of
Contributor

Number of Points
(90/10)

1 10
2 9
3 6

ü Add the total tender evaluation points for Price and B-BBEE Status;
ü Rank tender offers from the highest number of tender evaluation points to the

lowest; and recommend the tenderer with the highest number of tender evaluation
points for the award of the contract.

F.3.13.1
ACCEPTANCE OF
TENDER OFFER

Tenders containing any one or more of the errors or omissions, or Tenders not having
complied with any one of the peremptory Tender conditions as detailed in this Tender
document, shall not be considered and shall automatically be rejected.

F.3.18
PROVIDE COPIES

OF THE
CONTRACTS

The number of paper copies of the signed contract to be provided by the Employer is
ONE.
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ADDITIONAL
CONDITIONS

APPLICABLE TO
THIS TENDER

The additional conditions of Tender are:
1 The Employer/Engineer may also request that the Tenderer provide written

evidence that his financial, labour and other resources are adequate for carrying
out the contract.

2 The Employer reserves the right to appoint a firm of chartered accountants and
auditors and/or execute any other financial investigations on the financial
resources of any Tenderer. The Tenderer shall provide all reasonable assistance
in such investigations.

3 The Tender document shall be submitted as a whole and shall not be taken apart.
4 List of returnable documents (PART T2) must be completed in full (A

Tenderer’s company profile will not be used by the Gauteng Enterprise
Propeller to complete PART T2 on behalf of the Tenderer)
NB: If PART T2 is not completed in full by the Tenderer, this offer will be
rejected.
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LIST OF RETURNABLE DOCUMENTS
THE TENDERER MUST SUBMIT THE FOLLOWING DOCUMENTS WITH THIS TENDER. IF THE
DOCUMENTS ARE NOT INCLUDED IN THE DOCUMENT, THE GAUTENG ENTERPRISE PROPELLER
WILL NOT CONSIDER THIS TENDER.

Clause referred to in Standard
Conditions of Tender

Document

F.2.1 Tenderers shall provide their CRS Number of registered Contractor as well as JV
Partner*.  CRS Number of Tenderers or JV Partners must be filled in below:

NB: In cases where a bidder intends to form a Joint Venture, the CRS number/s
must be filled in below i.e. the Lead partner and Joint Venture partner/s:

Tenderer/Leading JV Partner

CRS Number:

Name of Company:

JV Partner

CRS Number:

Name of Company:

JV Partner

CRS Number:

Name of Company:

All contractors, even tendering in JV, must be registered with CIDB. The lead Partner
must have Category 9GB or 8PE GB or HIGHER Contractor
*NB: Recent printout from CIDB website indicating the CRS number will also be

accepted.

F.2.7 Attendance of the Compulsory Site Clarification meeting and submission of the
signed Form K as stipulated.

F.2.10 Form of Offer must be completed and signed by duly authorised person.

F.2.11 Tampering with or taking apart the bound document is strictly prohibited. All
additional documentation must be stapled into the tender document or attached in
a separate file.

Corrections in terms of price must not be made by means of a correction fluid such
as Tipp-Ex or similar product.

 In the event of mistakes having been made on Form of Offer it must be crossed
out in ink and be accompanied by an initial at each and every price alteration.

F.2.13.4 Authority of Signatory to sign the Form of Offer and where required in tender
document (See Form D).

F.2.28

Bidders must ensure compliance with their tax obligations.

Bidders are required to submit their unique personal identification number (PIN)
issued by SARS to enable the organ of state to view the taxpayer’s profile and tax
status.
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Application for tax compliance status (TCS) or pin may also be made via e-filing. In
order to use this provision, taxpayers will need to register with SARS as e-filers
through the website www.sars.gov.za.

Bidders may also submit a printed TCS together with the bid.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party
must submit a separate proof of TCS / PIN / CSD number.

A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Status Level Verification Certificate for
every separate tender.

Where no TCS is available but the bidder is registered on the central supplier
database (CSD), a CSD number must be provided.

http://www.sars.gov.za
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RETURNABLE SCHEDULES
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FORM A: SUBCONTRACTING PERCENTAGE

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

# CSD Query
# Name of Subcontractor

Value of Work to be
subcontracted (Incl.

VAT)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

a Total Amount of Subcontracted Works (Incl. VAT)

b Tender Sum (Incl. VAT)

c Percentage Subcontracted (c=a/b)

Note: Tenderer to provide a signed copy of the fully completed JBCC Subcontract agreement (Ed 6.1)
between both parties

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit
the names of proposed Subcontractors in accordance with requirements in the contract for such
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appointments. If there are no such requirements in the contract, then your written acceptance of this list
shall be binding between us. The contractor is to obtain approval if he/she intends to change the submitted list of
Subcontractors.

........................................................................ .................................................................................
Signature Date

........................................................................ .................................................................................
Name of Bidder Position of Signatory

COMPANY STAMP
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FORM B: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 (SBD 6.1)

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 Points for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

1.3 The maximum points for this bid are allocated as follows:

POINTS
PRICE 90

B-BBEE STATUS LEVEL OF CONTRIBUTOR 10

Total points for Price and B-BBEE must not
exceed

100

1.4 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of

the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
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Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;

3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act;

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 90/10 PREFERENCE POINT SYSTEMS

A maximum of 90 points is allocated for price on the following basis:

Where

Ps = Points scored for price of bid under consideration

Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

90/10

÷
ø
ö

ç
è
æ -

-=
min

min190
P

PPtPs
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B-BBEE Status Level of
Contributor

Number of points
(90/10 system)

1 10

2 9

3 6

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the

following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor. = ………(maximum of 10 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

7. SUB-CONTRACTING
7.1 Refer to Form A

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of company/firm:………………………………………………………………………….

8.2 VAT registration number:…………………………………….…………………………………

8.3 Company registration number:…………….……………………….…………………………….

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

………………………………………………………………………………………………………
………………………………………………………………………………………………………
………………………………………………………………………………………………………
…………………………………………………………………………………………………..

8.6 COMPANY CLASSIFICATION

Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]
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8.7 Total number of years the company/firm has been in business:……………………………

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof
to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have –

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

SIGNATURE(S) OF BIDDERS(S)

DATE: …………………………………..

ADDRESS …………………………………..

…………………………………..

…………………………………..

WITNESSES

1. ……………………………………..

2. …………………………………….
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FORM C: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title of Details

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Attach additional pages if more space is required.

Signature of person authorised to sign the tender: ..............................................................................................

Date:......................................................................
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FORM D: AUTHORITY OF SIGNATORY

Signatories for companies, closed corporations and partnerships must establish their authority BY ATTACHING TO THIS
FORM, ON THEIR ORGANISATIONS’S LETTERHEAD S T A T I O N E R Y , a copy of the relevant resolution by their
Board of Directors, Members or Partners, duly signed and dated.

An EXAMPLE is shown below for a COMPANY:

Signature of person authorised to sign the tender: ............................................................................................................

Date:............................................................

XYZ CONSTRUCTION 

XYZ Construction (PTY) Lt
d
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FORM E: STATUS OF CONCERN SUBMITTING TENDER

1. GENERAL

State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern.
(Make an X in the appropriate space below)

Company Closed Corporation Partnership

One-man concern Joint Venture

2. INFORMATION TO BE PROVIDED

(Block letters)

2.1 If the tenderer is a Company:

(a) Affix a certified copy of the Certificate of Incorporation to this page.
(b) List the Directors.

2.2 If the tenderer is a Closed Corporation:

(a) Affix a certified copy of the Founding Statement to this page.
(b) List the Members.

2.3 If the tenderer is a Partnership:

List the partners.

2.4 If the tenderer is a One-man concern:

Provide the full name and ID number of the person.

2.5 If the tenderer is a Joint Venture:

(a) Affix a certified copy of the Founding Statement of each partner of the JV to this page.
(b) Affix JV agreement.

3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act Nr. 89 of
1991) (Make an X in the appropriate space below)

Yes / No  Registration no.: ...................................................................................................

Signature of person authorised to sign the tender: ............................................................................................................

Date:............................................................
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FORM F: DECLARATION OF INTEREST (SBD 4)

1. Any legal person, including persons employed by the state1, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

2.1 Full Name of bidder or his or her representative: ......................................................................... .

2.2 Identity Number: ............................................................................................................................

2.3 Position occupied in the Company (director, trustee, shareholder2): .............................................

2.4 Company Registration Number: .....................................................................................................

2.5 Tax Reference Number: ................................................................................................................

2.6 VAT Registration Number: .............................................................................................................

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

2.7 Are you or any person connected with the bidder Yeso / No o
Presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: .................................................

Name of state institution at which you or the person connected to the bidder is employed:

1“State” means –
(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.

2”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises
control over the enterprise.
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...............................................................................................................................................

Position occupied in the state institution: ..............................................................................

Any other
particulars:
...............................................................................................................................................
...............................................................................................................................................

...............................................................................................................................................

2.7.2 If you are presently employed by the state, did you obtain Yeso / No o
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid Yeso / No o
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

...............................................................................................................................

...............................................................................................................................

...............................................................................................................................

2.8 Did you or your spouse, or any of the company’s directors / Yeso / No o
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

............................................................................................................................................

............................................................................................................................................

............................................................................................................................................

2.9 Do you, or any person connected with the bidder, have Yeso / No o
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars:

............................................................................................................................................

............................................................................................................................................

............................................................................................................................................
2.10 Are you, or any person connected with the bidder, Yeso / No o

aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication of this bid?
2.10.1 If so, furnish particulars:



Part T2: Returnable Documents
Section T2.2: Returnable Documents

Page | 31
Part T2: Returnable Documents T2.2
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules

..........................................................................................................................................................................

..........................................................................................................................................................................

............................................................................................................................................

2.11 Do you or any of the directors / trustees / shareholders / members Yeso / No o
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

..........................................................................................................................................................................

..........................................................................................................................................................................

............................................................................................................................................
3. Full details of directors / trustees / members / shareholders.

4. Declaration

I, the undersigned (Name .........................................................................................................................

· certify that the information furnished in paragraphs 2 and 3 above is correct.

· I accept that the state may reject the bid or act against me in terms of paragraph 23 of the
general conditions of contract should this declaration prove to be false.

........................................................................ .................................................................................
Signature Date

........................................................................ .................................................................................
Name of Bidder Position of Bidder

Full Name Identity Number Personal Tax Reference Number State Employee Number / Persal
Number
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FORM G: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES (SBD 8)

1. This Standard Bidding Document must form part of all tenders invited.

2. It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management
system.

3. The tender of any tenderer will be rejected if that tenderer, or any of its directors have:

a. abused the institution's supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4. In order to give effect to the above, the following questionnaire must be completed and submitted
with the tender:

Item Question Yes No

4.1

Is the bidder any of its directors listed on the National Treasury's
database as a company or persons prohibited from doing business with
the public sector?
(Companies for persons who are listed on this database were
informed in writing of this restriction by the National Treasury after
the audi alteram partem rule was applied).

Yes No

4.1.1

If so, furnish particulars:

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?
(To access this Register enter the National Treasury's website,
www.treasury.gov.za , click on the icon "Register for Tender
Defaulters" or submit your written request for a hard copy of the
Register to facsimile number (012)3265445

Yes No

4.2.1

If so, furnish particulars:

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

4.3
Was the bidder or any of its directors convicted by a court of law
(including a court of law outside the Republic of South Africa) for fraud
or corruption during the past five years?

Yes No

http://www.treasury.gov.za
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Item Question Yes No

4.3.1

If so, furnish particulars:

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

4.4
Was any contract between the bidder and the Department entity or any
other organ of state terminated during the past five years on account of
failure to perform on or to comply with the contract?

Yes No

4.4.1

If so, furnish particulars:

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

4.5

Does the bidder or any of its directors owe any Municipal rates and
taxes or Municipal charges to the Municipality / Municipal entity, or to
any other Municipality / Municipal entity, that is in arrears for more than
three months?

Yes No

4.5.1

If so, furnish particulars:

..............................................................................................................................................

..............................................................................................................................................

..............................................................................................................................................

CERTIFICATION

I, the undersigned (full name) ...................................................................................................................
certify that the information furnished on this declaration form to be true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this
declaration prove to be false.

........................................................................ .................................................................................
Signature Date

........................................................................ .................................................................................
Name of Bidder Position of Bidder
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FORM H: CERTIFICATE OF INDEPENDENT BID DETERMINATION (SBD 9)

1. This Standard Bidding Document (SBD) must form part of all bids1 invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a
horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se
prohibition meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed
any corrupt or fraudulent act during the bidding process or the execution of that contract.

4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

..............................................................................................................................................................................
(Bid Number and Description)

in response to the invitation for the bid made by:

..............................................................................................................................................................................

..............................................................................................................................................................................
(Name of Institution)

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of ..................................................................................................................................... that:
(Name of Bidder)

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as the
bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium3 will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or

(f) bidding with the intention not to win the bid.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

10.     I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

........................................................................ .................................................................................
Signature Date

........................................................................ .................................................................................
Name of Bidder Position of Signatory
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FORM I: SCHEDULE OF PLANT AND EQUIPMENT

The following is a list of major items of relevant equipment that are required for the contract. The tenderer
should then indicate the quantities of the major plant they will require and furthermore include the use of this
equipment in the Method Statement
Proof of ownership to submitted with the bid if owned. However, if equipment is to be leased then the lease
company should state on their letterhead that the equipment will be available to the tenderer for the duration
of the contract, citing the contract number on such communication which is to be submitted with the bid.
Tenderers to list any other equipment they deemed necessary and comply with the conditions stated above
with regards to ownership or lease.

Quantity Owned (O) or
Leased (L)

Description

Tower Crane

Mobile Crane

Scaffolding

Poker Vibrator

Compressor

Jack Hammer

Drop-side Truck

TLB

Telehandler

Attach additional pages if more space is required.

Signature of person authorised to sign the tender: ..............................................................................................

Date:............................................................
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FORM K: CERTIFICATE OF TENDERER’S COMPULSORY SITE CLARIFICATION
MEETING ATTENDANCE

This is to certify that I,………………………………………………………ID No…………………………………...

Representative of (Tenderer’s Name as it will appear on the Form of

Offer)……………………………………………………………………………………………………………..……….

Of (address) .......................................................................................................................................................

.....................................................................................................................................................................

Attended the meeting and subsequently visited the site of the works in the company of the Employer and the

Principal Agent on the ………………………….day of………………………………..201………..

Signature (Tenderer’s Representative) .............................................................................................................

DETAILS OF TENDERER’S CONTACT PERSON TO BE USED FOR COMMUNICATION OF THIS TENDER

Name of contact person: ....................................................................................................................................

Title of contact person:………………………………………………………………………………………………..

Email of contact person (IN CAPITAL LETTERS):……………….. ....................................................................

Name: …………………………………………….Signature (Principal Agent) .....................................................

Name:………………………………………………Signature (Employer’s Project Manager) ...............................
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FORM L: KEY-PERSONNEL/ SUPERVISORY AND MANAGEMENT STAFF

The Tenderer shall, submit the names of all management and supervisory staff that will be employed to
supervise Contract. Please attach CV’s and certified copy of qualification of the proposed key personnel.
The Tenderer shall also include an organogram of the project team and the company structure.

1. Position Contracts Manager
Name ((attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications(attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
Contracts Manager

List of relevant Building Works projects
worked on as a Contracts Manager in
the last five years – stating the Final
Account Amount and Date of
Practical Completion

Signed and dated by the named
resource:
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2. Position Construction Manager | Site Agent
Name (attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications (attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
Construction Manager | Site Agent

List of relevant Building Works projects
worked on as a Construction
Manager | Site Agent in the last five
years – stating the Final Account
Amount and Date of Practical
Completion

Signed and dated by the named
resource:
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3. Position OHS Manager
Name ((attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications(attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
OHS Manager

List of relevant Building Works projects
worked on as an OHS Manager in the
last five years – stating the Final
Account Amount and Date of
Practical Completion

Signed and dated by the named
Resource:
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4. Position Quantity Surveyor
Name ((attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications(attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
Quantity Surveyor

List of relevant Building Works projects
worked on as a Quantity Surveyor in
the last five years – stating the Final
Account Amount and Date of
Practical Completion

Signed and dated by the named
Resource:
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5. Position General Foreman
Name ((attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications(attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
General Foreman

List of relevant Building Works projects
worked on as a General Foreman in
the last five years – stating the Final
Account Amount and Date of
Practical Completion

Signed and dated by the named
Resource:
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6. Position Building Services Manager
Name ((attach an ID copy certified in
the last 3 months before date of
tender submission)
Indicate academic and professional
qualifications(attach a copy of
certificate certified in the last 3 
months before date of tender
submission)
State NQF Level (Minimum of NQF
level 6)
Attach Detailed CV (signed by the
named party and dated not more
than 3 months from date of
submission)
Indicate Years of Experience as a
Building Services Manager

List of relevant Building Works projects
worked on as a Building Services in
the last five years – stating the Final
Account Amount and Date of
Practical Completion

Signed and dated by the named
Resource:
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FORM N: COMPLIANCE WITH OHSA (ACT 85 OF 1993)

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available resources to
comply with the above by answering the following questions and providing the relevant information required
below.

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its Regulations? Yes o / No o

2. Who will prepare the Contractor’s Health and Safety Plan? (Section T2.2.18 – Form
R) (Provide a copy of the person/s curriculum vitae/s or company profile).

Yes o / No o

____________________________________________________________________
3. Does the Contractor have a health and safety policy? (if yes, provide a copy). How is

this policy communicated to all employees?
Yes o / No o

____________________________________________________________________

4. Does the Contractor keep records of safety aspects of each construction site?  If yes,
what records are kept?

Yes o / No o

____________________________________________________________________

5. Does the Contractor conduct monthly safety meetings?  If yes, who is the chairperson
of the meeting, and who attend these meetings?

Yes o / No o

____________________________________________________________________

6. Does the Contractor have a safety officer in his employment, responsible for the 
overall safety of his company?
If yes, please explain his duties and provide a copy of his CV.

Yes o / No o

____________________________________________________________________
7. Does the Contractor have trained first aid employees?  If yes, indicate, who. Yes o / No o

____________________________________________________________________

8. Does the Contractor have a safety induction training programme in place? (If yes,
provide a copy)

Yes o / No o

Signature of person authorised to sign the tender: ............................................................................................ .

Date: .............................................................
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FORM O: CSD SUPPLIER NUMBER AND TAX COMPLIANCE PIN

Bidders registered on the National Treasury Central Supplier Database (CSD) are required to submit
their unique Personal Identification Number (PIN) issued by SARS in the space provided below as
stipulated in Clause F2.28.Bidders may also submit a printed TCS together with the bid.
In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate
proof of TCS / PIN / CSD number.
Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD
number must be provided

Alternatively the tenderer must submit a valid tax clearance certificate together with the Bid, including Valid
Tax Clearance Certificates for the Joint Venture partner/s and Subcontractors proposed.

The certificates may be stapled into the tender document without taking the tender document apart or may be
attached in a separate file to the tender document.

If the documents are not included in the document, the tender will be regarded as being NON-
RESPONSIVE.

Tenderer/Leading JV Partner

Name of Company:

CSD Supplier Number: (Master
Registration Number)

Tax Compliance PIN number:

JV Partner 1

Name of Company:

CSD Supplier Number: (Master
Registration Number)

Tax Compliance PIN number:

JV Partner 2

Name of Company:

CSD Supplier Number: (Master
Registration Number)

Tax Compliance PIN number:

*NB: All contractors, even tendering in JV, must be registered with National Treasury Central Suppler Database



Part T2: Returnable Documents
Section T2.2: Returnable Documents

Page | 48
Part T2: Returnable Documents T2.2
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules

FORM P: PRELIMINARY PROGRAMME

The Tenderer shall attach a preliminary programme compiled in Microsoft Project or similar scheduling

software reflecting the proposed sequence of execution of the various activities comprising the work for this

Contract. The programme shall be in accordance with the information supplied in the Contract, requirements

of the Project Specifications and with all other aspects of the Tender.

The programme will show a Task List for the full Scope of Works, Start and Finish Date for each task,

reasonable Duration for each task and Linkage between tasks and sequencing thereof.

The programme will be to a minimum of Level 3, printed in colour in Landscape Orientation on at least 3 No

A3 pages and will show the “Predecessors” column.

The project start date is the Date of Site Possession, and will only be determent after the appointment of the

successful tenderer, (projected April 2018) and then the projected Date of Practical Projected Completion

will be 15 to 18 Months; all as specified in the Contract Data.

This programme will be used to calculate the Technical Evaluation score.
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FORM Q: ESTIMATED MONTHLY EXPENDITURE

The tenderer shall, in the table below, state the estimated cash flow on the contract based on his preliminary
programme, his tendered unit rates and his submission of payment certificates to the Employer. Amounts for
Contract Price Adjustment shall not be included.

Payment
Certificate

No.

Amount (VAT Included)

a b a-b c d
Cumulative cash

flowPayments
Received Expenditure Net cash flow

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Maximum negative cash flow: take the largest negative number in the
last column and write it here

>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>

Signature of person authorised to sign the tender: ............................................................................................ .

Date:............................................................



Part T2: Returnable Documents
Section T2.2: Returnable Documents

Page | 50
Part T2: Returnable Documents T2.2
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules

FORM R: ALTERATIONS BY TENDERER

Should the Tenderer desire to have any departures from, or modifications to the JBCC, Specifications, Bill of
Quantities or Drawings considered, or to qualify his tender in any way, he shall set out his proposals clearly
hereunder or alternatively state them in a covering letter attached to his tender and referred to hereunder.

PAGE DESCRIPTION

Signature of person authorised to sign the tender: ............................................................................................ .

Date:............................................................
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FORM U: TENDERERS PERFORMANCE EVALUATION FORM

THE PROJECTS FOR WHICH REFERENCE IFS SOUGHT MUST BE THE SAME ONES AS DETAILED ON FORM J
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PROJECT REFERENCE FORM (1 of 5)

The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent,
intermediate numbers may also be scored) and comment on the Contractor's performance
on the listed project.

PART A: TO BE COMPLETED BY THE TENDERING ENTITY

Company Name of
Respondent

Name of Completed Similar
Project

Name of Project Client

Location of project (town,
district municipality,
province, country)

Total Project Value
Project Start

Date:

Value of Work Under Your
Appointment

Project Finish
Date:

Brief Description Of Work
Done On This Project By
Your Firm

Disciplines Undertaken By
Your Company

Details of Client For
Reference Purposes

Name:

Company Name:

Contact Details:

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PART B: TO BE COMPLETED BY THE REFERENCE FORM (1 of 5)

Please verify that information provided by the respondent
in Part A above is correct. Comment alongside if necessary.

YES / NO

Comment
Please score and comment on the attributes listed below:

Score out

of 10

Overall professional skills relevant to discipline

Quality and completeness of documentation / drawings issued

Compliance with programme for issuing of information

Application of resources to project

Site Inspections / administration

Contractual acumen

Willingness to work as a team with other contractors,

consultants and client

Provision of, and accuracy of As-Built and contract records

Overall rating of contractor's performance

Total core (sum of all scores)

Referee Name: ............................................... Referee Signature: ................................

Designation:....................................................

Company / Client Stamp:

Date: ..............................................................

Tel: ................................................................

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PROJECT REFERENCE FORM (2 of 5)

The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent,
intermediate numbers may also be scored) and comment on the Contractor's performance
on the listed project.

PART A: TO BE COMPLETED BY THE TENDERING ENTITY

Company name of
respondent

Name of Completed similar
project

Name of Project Client

Location of project (town,
district municipality,
province, country)

Total Project Value
Project start

date:

Value of work under your
appointment

Project finish
date:

Brief description of work
done on this project by your
firm

Disciplines undertaken by
your company

Details of client for
reference purposes

Name:

Company Name:

Contact Details:

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PART B: TO BE COMPLETED BY THE REFERENCE FORM (2 of 5)

Please verify that information provided by the respondent
in Part A above is correct. Comment alongside if necessary.

YES / NO

Comment
Please score and comment on the attributes listed below:

Score out

of 10

Overall professional skills relevant to discipline

Quality and completeness of documentation / drawings issued

Compliance with programme for issuing of information

Application of resources to project

Site Inspections / administration

Contractual acumen

Willingness to work as a team with other contractors,

consultants and client

Provision of, and accuracy of As-Built and contract records

Overall rating of contractor's performance

Total core (sum of all scores)

Referee Name: ............................................... Referee Signature: ................................

Designation:....................................................

Company / Client Stamp:

Date: ..............................................................

Tel: ................................................................

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PROJECT REFERENCE FORM (3 of 5)

The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent,
intermediate numbers may also be scored) and comment on the Contractor's performance
on the listed project.

PART A: TO BE COMPLETED BY THE TENDERING ENTITY

Company name of
respondent

Name of Completed similar
project

Name of Project Client

Location of project (town,
district municipality,
province, country)

Total Project Value
Project start

date:

Value of work under your
appointment

Project finish
date:

Brief description of work
done on this project by your
firm

Disciplines undertaken by
your company

Details of client for
reference purposes

Name:

Company Name:

Contact Details:

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PART B: TO BE COMPLETED BY THE REFERENCE FORM (3 of 5)

Please verify that information provided by the respondent
in Part A above is correct. Comment alongside if necessary.

YES / NO

Comment
Please score and comment on the attributes listed below:

Score out

of 10

Overall professional skills relevant to discipline

Quality and completeness of documentation / drawings issued

Compliance with programme for issuing of information

Application of resources to project

Site Inspections / administration

Contractual acumen

Willingness to work as a team with other contractors,

consultants and client

Provision of, and accuracy of As-Built and contract records

Overall rating of contractor's performance

Total core (sum of all scores)

Referee Name: ............................................... Referee Signature: ................................

Designation:....................................................

Company / Client Stamp:

Date: ..............................................................

Tel: ................................................................

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PROJECT REFERENCE FORM (4 of 5)

The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent,
intermediate numbers may also be scored) and comment on the Contractor's performance
on the listed project.

PART A: TO BE COMPLETED BY THE TENDERING ENTITY

Company name of
respondent

Name of Completed similar
project

Name of Project Client

Location of project (town,
district municipality,
province, country)

Total Project Value
Project start

date:

Value of work under your
appointment

Project finish
date:

Brief description of work
done on this project by your
firm

Disciplines undertaken by
your company

Details of client for
reference purposes

Name:

Company Name:

Contact Details:

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PART B: TO BE COMPLETED BY THE REFERENCE FORM (4 of 5)

Please verify that information provided by the respondent
in Part A above is correct. Comment alongside if necessary.

YES / NO

Comment
Please score and comment on the attributes listed below:

Score out

of 10

Overall professional skills relevant to discipline

Quality and completeness of documentation / drawings issued

Compliance with programme for issuing of information

Application of resources to project

Site Inspections / administration

Contractual acumen

Willingness to work as a team with other contractors,

consultants and client

Provision of, and accuracy of As-Built and contract records

Overall rating of contractor's performance

Total core (sum of all scores)

Referee Name: ............................................... Referee Signature: ................................

Designation:....................................................

Company / Client Stamp:

Date: ..............................................................

Tel: ................................................................

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PROJECT REFERENCE FORM (5 of 5)

The reference to please provide a score (0=poor, 5=Satisfactory, 7 = good, 10 = excellent,
intermediate numbers may also be scored) and comment on the Contractor's performance
on the listed project.

PART A: TO BE COMPLETED BY THE TENDERING ENTITY

Company name of
respondent

Name of Completed similar
project

Name of Project Client

Location of project (town,
district municipality,
province, country)

Total Project Value
Project start

date:

Value of work under your
appointment

Project finish
date:

Brief description of work
done on this project by your
firm

Disciplines undertaken by
your company

Details of client for
reference purposes

Name:

Company Name:

Contact Details:

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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PART B: TO BE COMPLETED BY THE REFERENCE FORM (5 of 5)

Please verify that information provided by the respondent
in Part A above is correct. Comment alongside if necessary.

YES / NO

Comment
Please score and comment on the attributes listed below:

Score out

of 10

Overall professional skills relevant to discipline

Quality and completeness of documentation / drawings issued

Compliance with programme for issuing of information

Application of resources to project

Site Inspections / administration

Contractual acumen

Willingness to work as a team with other contractors,

consultants and client

Provision of, and accuracy of As-Built and contract records

Overall rating of contractor's performance

Total core (sum of all scores)

Referee Name: ............................................... Referee Signature: ................................

Designation:....................................................

Company / Client Stamp:

Date: ..............................................................

Tel: ................................................................

NOTE: FORM TO BE SIGNED BY PRINCIPAL AGENT OR THE CLIENT’S PROJECT
MANAGER RESPONSIBLE FOR THE PROJECT.
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FORM V: COMPULSARY ENTERPRISE QUESTIONARE

Signed Date Enterprise Name

 ………………………… ……………………………….  ……………………………………….

 Name Position

Annexure X 

(normative)
Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Section 6: The attached SBD4 must be completed for each tender and be attached as a tender requirement.

Section 7: The attached SBD 6 must be completed for each tender and be attached as a requirement.

Section 8: The attached SBD8 must be completed for each tender and be attached as a requirement.

Section 9: The attached SBD9 must be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters are in
order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;
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LOCAL CONTENT
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FORM W: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS (SBD 6.2)

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2017, the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the
Guidance on the Calculation of Local Content together with the Local Content Declaration
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1.General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state
must advertise such tenders with the specific bidding condition that only locally
produced or manufactured goods, with a stipulated minimum threshold for local
production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage
bidding process may be followed, where the first stage involves a minimum threshold
for local production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract
in such a manner that the local production and content of the overall value of the
contract is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated
in accordance with the SABS approved technical specification number SATS 1286:
2011 as follows:

LC = [1 - x / y] * 100

Where
x is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)



Part T2: Returnable Documents
Section T2.2: Returnable Documents

P a g e | 65

Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

Prices referred to in the determination of x must be converted to Rand (ZAR) by
using the exchange rate published by South African Reserve Bank (SARB) at
12h00 on the date of advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no
cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local
Content Declaration: Summary Schedule)are not submitted as part of the bid
documentation;

2.The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

SECTOR ITEMIZE

Description of services, works or goods Stipulated
minimum
threshold

Joining/Connecting Components (gussets, cleats, stiffeners,
splices, cranks, kinks, doglegs, spacers, tabs, brackets

100%

Frames (doors and windows) 100%

Fasteners (bolts, nuts, rivets and nails) 100%

Wire Products (All fencing products-, mesh wire, wire strands,) 100%

Gutters, downpipes & launders (fabricated materials made from
sheeting associated with roof drainage systems)

100%

Reinforced bars 100%

Low voltage power cables 90%

Low cost reticulation cables 90%

Ball Valves (spherical valves, rotary valves) 70%

Safety or Relief valves (pressure valve or vacuum valve) 70%

Taps, Cocks 70%

3. Does any portion of the goods or services offered have any imported content?
 (Tick applicable box)

YES NO

3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content
as prescribed in paragraph 1.5 of the general conditions must be the rate(s)

http://www.thedti.gov.za/industrialdevelopment/ip.jspatno
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published by SARB for the specific currency at 12:00am on the date of
advertisement of the bid.

The relevant rates of exchange information is accessible on 
www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table
below (refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro
Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the DTI must be informed accordingly in order for
the DTI to verify and in consultation with the AO/AA provide directives in this regard.

http://www.reservebank.co.za
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. .................................................................................

ISSUED BY: (Procurement Authority / Name of Institution):
.........................................................................................................................
NB

1 The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third
party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annex C, D and E) is accessible on
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration
C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph
(c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to
continuously update Declarations C, D and E with the actual values for the
duration of the contract.

I, the undersigned, …………………………….............................................. (full names),
do hereby declare, in my capacity as ……………………………………… ………..
of ...............................................................................................................(name of
bidder entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which
has been consolidated in Declaration C:

Bid price, excluding VAT (y) R

http://www.thdti.gov.za/industrialdevelopment/ip.jsp
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Imported content(x), as calculated in terms of SATS
1286:2011

R

Stipulated minimum threshold for local content (paragraph 3
above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each
product contained in Declaration C shall be used instead of the table above.
The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. I also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011,
may result in the Procurement Authority / Institution imposing any or all of the
remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2017 promulgated under the Preferential Policy Framework Act
(PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE: ___________

WITNESS No. 1 DATE: ___________

WITNESS No. 2 DATE: ___________



Part T2: Returnable Documents
Section T2.2: Returnable Documents

P a g e | 69

Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

Example
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EXAMPLE
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Example
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STEEL VALUE ADDED PRODUCTS- Fabricated Structural Steel (100%)Refer to item in
the BOQ: STEEL VALUE ADDED PRODUCTS- Joining/Connecting Components (100%)

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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Refer to item in the BOQ:

STEEL VALUE ADDED PRODUCTS– Frames (100%) Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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STEEL VALUE ADDED PRODUCTS– Fasteners (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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STEEL VALUE ADDED PRODUCTS- Wire Products (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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STEEL VALUE ADDED PRODUCTS- Gutters, downpipes & launders (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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PRIMARY STEEL PRODUCTS - Reinforcing Bars (100%)

Refer to item in the BOQ

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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POWER CABLES - Low Voltage (90%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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POWER CABLES - Low Cost Reticulation (90%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Ball valves (70%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Safety or relief valves (70%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Taps, Cocks (70%)

Refer to item in the BOQ:

SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule

(C1) Tender No.
(C2) Tender description:
(C3) Designated product(s)
(C4) Tender Authority:
(C5) Tendering Entity name:
(C6) Tender Exchange Rate: Pula EU GBP
(C7) Specified local content %

Calculation of local content Tender summary

Tender item
no's

Tender price -
each

(excl VAT)

Exempted
imported

value

Tender value
net of

exempted
imported
content

Imported
value

Local value
Local

content %
(per item)

Tender
Qty

Total tender value
Total exempted

imported content
Total Imported

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value R  0
Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0
(C23) Total Imported content R  0

(C24) Total local content R  0
Date: (C25) Average local content % of tender

Note: VAT to be excluded from all
calculations

List of items

(C9)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS- Joining/Connecting Components (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS– Frames (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)



Part T2: Returnable Documents
Section T2.2: Returnable Documents

P a g e | 85

Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS- Roof and Cladding (100%)Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS– Fasteners (100%)

Refer to item in the BOQ:
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS- Wire Products (100%)

Refer to item in the BOQ
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS- Gutters, downpipes & launders (100%)

Refer to item in the BOQ:
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

PRIMARY STEEL PRODUCTS - Reinforcing Bars (100%)

Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

POWER CABLES - Low Voltage (90%)

Refer to item in the BOQ:
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

POWER CABLES - Low Cost Reticulation (90%)

Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Ball valves (70%)

Refer to item in the BOQ:

SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Safety or relief valves (70%)

Refer to item in the BOQ:
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

VALVES PRODUCTS AND ACTUATORS - Taps, Cocks (70%)

Refer to item in the BOQ:
SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.
(D2) Tender description:
(D3) Designated Products:
(D4) Tender Authority:
(D5) Tendering Entity name:
(D6) Tender Exchange Rate: Pula EU R 9.00 GBP R 12.00

Calculation of imported content Summary

Tender item
no's

Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender
Exchange

Rate

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty
Exempted imported

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item
no's

Unit of measure Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign
currency

value as per
Commercial

Invoice

Tender Rate
of Exchange

Local value of
imports

Freight costs to
port of entry

All locally
incurred

landing costs
& duties

Total landed
cost excl VAT

Quantity
imported

Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party R  0

D. Other foreign currency payments Summary of
payments

Local supplier
making the

payment

Overseas
beneficiary

Foreign currency value
paid

Tender Rate
of Exchange

Local value of
payments

(D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R  0

Date:

This total must correspond with
Annex C - C 23

This total must correspond with
Annex C - C 21

Calculation of foreign currency
payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from
all calculations

Description of imported content

(D8)

`

C. Imported by a 3rd party and supplied to the Tenderer

`

Description of imported content

(D33)
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Part T2: Returnable Documents T2.1
Tender No: GEP001-SUPERBLOCK/18 Returnable Schedules: Form W – Local Content

STEEL VALUE ADDED PRODUCTS- Fabricated Structural Steel (100%)Refer to item in the BOQ:

SATS 1286.2011

(E1) Tender No.
(E2) Tender description:
(E3) Designated products:
(E4) Tender Authority:
(E5) Tendering Entity name:

Local Products
(Goods, Services and

Works)
Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13) Total local content R 0

Signature of tenderer from Annex B

Date:

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all calculations

This total must correspond with Annex C - C24

Description of items purchased
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

THE CONTRACT
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

PART C1: AGREEMENT AND CONTRACT DATA
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

C1.1 FORM OF OFFER AND ACCEPTANCE
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

C1.1: FORM OF OFFER AND ACCEPTANCE

Project title:
Tender for the appointment of a contractor for the
Construction of Jewellery Manufacturing Precinct (JMP)
Superblock Building: (Building 4)

Bid no: GEP001-
SUPERBLOCK/2018

Site Reference
No.:

Bonaero Drive,
Portion 282 The
Farm Witkoppie 64-
IR

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to 
enter into a contract for the procurement of: Tender for the appointment of a
contractor for Construction of Jewellery Manufacturing Precinct (JMP)
Superblock Building: (Building 4).
The Bidder, identified in the offer signature block, has examined the documents listed
in the tender data and addenda thereto as listed in the returnable schedules, and by
submitting this offer has accepted the conditions of tender.
By the representative of the Bidder, deemed to be duly authorized, signing this part of 
this form of offer and acceptance, the Bidder offers to perform all of the obligations
and liabilities of the Contractor under the contract including compliance with all its
terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract
data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
Rand in
words:

Rand in
figures: R

This Offer may be accepted by the Employer by signing the acceptance part of this
form of offer and acceptance and returning one copy of this document to the Bidder
before the end of the period of validity stated in the tender data, whereupon the
Bidder becomes the party named as the Contractor in the conditions of contract
identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block
which is not applicable)

Company or Close Corporation:
………………………………………………………
………………………………………………………
And: Whose Registration Number is:
……………………………………………………………
And: Whose Income Tax Reference Number is:
………………………………………………………

OR

Natural Person or Partnership:
……………………………………………………………
…………………………………………………………….
Whose Identity Number(s) is/are:
……………………………………………………
……………………………………………………
Whose Income Tax Reference Number is/are:
……………………………………………………
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

AND WHO IS (if applicable):

Trading under the name and style of:
………………………………………………………………………………………………………………………………………

AND WHO IS:
Represented herein, and who is duly authorised to do so, by:

Mr/Mrs/Ms:
…………………………………………………………………………………..
In his/her capacity as:
………………………………………………………………………………….

Note:
A Resolution / Power of Attorney, signed by all the
Directors / Members / Partners of the Legal Entity must
accompany this Offer, authorising the Representative
to make this offer.

SIGNED FOR THE BIDDER:

Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block)
The official documents ……………………………………………………
The official alternative ……………………………………….….………..

Own alternative (only if documentation makes provision therefore) ..

(N.B.: Separate Offer and Acceptance
forms are to be completed for the main
and for each alternative offer)
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

SECURITY OFFERED:

The Bidder agrees to provide a bank or insurance guarantee in accordance with clauses 11.1.2 or
11.1.3 of the JBCC Edition 6.1 Principal Building Agreement within the period stated in the Contract
Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

(a) the Bidder accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of
the contact value (excluding VAT) will be applicable and will be deducted by the Employer in
terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Bidder offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes No
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT)

Yes No
(3) payment reduction of 10% of the value certified in the payment

certificate (excluding VAT) Yes No
(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment

reduction of 5% of the value certified in the payment certificate (excluding VAT)
Yes No

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT)

Yes No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of
the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the
Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of
the wording of the pro-forma will be accepted.

The Bidder elects as its domicilium citandi et exe cutandi in the Republic of South Africa, where any and
all legal notices may be served, as (physical address):
………………………………………………………………………………………………………………………
…
Other Contact Details of the Bidder are:

Telephone No
….………….…………………………….

Cellular Phone No.
…………………………………………

Fax No
………..…………………………………….

Other contact No.
.…………………………………………

Postal address:
……………………………………………………………………………………………………………………
…
Banker …………………………………………………
Branch……………………….………………………..
Registration No of Bidder at Department of Labour
…..………………………………………………………………………
CIDB Registration Number:

(Attached copy of certificate)
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Part C1: Agreement and Contract C1.1
Tender No: GEP001-SUPERBLOCK/18 Offer & Acceptance

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below
accepts the Bidder’s offer. In consideration thereof, the Employer shall pay the
Contractor the amount due in accordance with the conditions of contract identified in
the contract data. Acceptance of the Bidder’s offer shall form an agreement between
the Employer and the Bidder upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part 1 Agreement and contract data, (which includes this agreement)
Part 2 Pricing data
Part 3 Scope of work

and drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 3 above.

Deviations from and amendments to the documents listed in the tender data and any
addenda thereto as listed in the tender schedules as well as any changes to the terms
of the offer agreed by the Bidder and the Employer during this process of offer and
acceptance, are contained in the schedule of deviations attached to and forming part
of this agreement. No amendments to or deviations from said documents are valid
unless contained in this schedule.

The Bidder shall within two weeks after receiving a completed copy of this agreement,
including the schedule of deviations (if any), contact the Employer’s agent (whose
details are given in the contract data) to arrange the delivery of any bonds, guarantees,
proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if
delivered by hand on the day of delivery, or if delivered by courier within two working
days after submission by the Employer to the courier services for a door-to-door
delivery to the Bidder, provided that the Employer notifies the Bidder of the tracking
number within 24 hours of such submission. Unless the Bidder (now Contractor) within
seven working days of the date of such submission notifies the Employer in writing of
any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the parties.
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For the Employer:

Name of signatory Signature Date

Name of
Organisation: Gauteng Enterprise Propeller

Address of
Organisation:

Gauteng Enterprise Propeller
6th Floor, 124 Main Street, Marshalltown, Johannesburg, 2001

Telephone :011 085 2500

WITNESSED BY:

Name of witness Signature Date
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CHANGES MADE TO JBCC DOCUMENTATION
Notes:
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date

is limited to those permitted in terms of the Conditions of Bid.
2. A Bidder's covering letter shall not be included in the final contract document. Should any matter in

such letter, which constitutes a deviation as aforesaid become the subject of agreement reached
during the process of, offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the bid document and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here.

4. Any change or addition to the bid documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1. Subject:
Detail:

2. Subject:
Detail:

3. Subject:
Detail:

4. Subject:
Detail:

5. Subject:
Detail:

6. Subject:
Detail:

By the duly authorised representatives signing this agreement, the Employer and the Bidder agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Bidder of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.
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C1.2 CONTRACT DATA
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C 1.2: CONTRACT DATA - JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.1 of
March 2014)

Project title:
Tender for the appointment of a contractor for the
construction of the Jewellery Manufacturing Precinct (JMP)
Superblock Building: (Building 4)

Bid no: GEP001-
SUPERBLOCK/18

Site Reference
No.:

Bonaero Drive,
Portion 282 The Farm
Witkoppie 64-IR

The Conditions of Contract are clauses 1 to 30 of the JBCC Principal Building
Agreement (Edition 6.1 of March 2014) prepared by the Joint Building
Contracts Committee.

Copies of these conditions of contract may be obtained through most regional
offices of the Association of South African Quantity Surveyors, Master Builders
Association, South African Association of Consulting Engineers, South African
Institute of Architects, Association of Construction Project Managers, Building
Industries Federation South Africa, South African Property Owners Association
or Specialist Engineering Contractors Committee.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:
CONTRACT VARIABLES
The Principal Building Agreement Contract Data contains all variables referred
to in this document. The Employer or his Agent need to complete section A-
Tender Information, B-Contract Data, C-Tender Closing in full and include it in
the Bid documents.  Section D-Tenderer's Selection must be left blank by the
Employer or his Agent for the Contractor to fill in. The Contract Data categories
form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or
deleted but not left blank. Where choices are offered, the non-applicable items
are to be deleted. Where insufficient space is provided the information should
be annexed hereto and cross referenced to the applicable clause of the
schedule. Key cross reference clauses are italicized in [ ] brackets.

The Principal Agent, in accordance with Clause 1.1, shall obtain the
specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are
appointed", or in the event where an employee of the Employer
represents the Employer, the relevant General Delegations applicable at
the time of executing his/her duties as described in Clause 6.2.
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Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:
A - TENDER INFORMATION

A1 Project Name
TENDER FOR THE APPOINTMENT OF A CONTRACTOR FOR THE
CONSTRUCTION OF JEWELLERY MANUFACTURING PRECINCT (JMP)
SUPERBLOCK BUILDING: (BUILDING 4)

A2 Works Description

GENERAL BUILDING WORKS WITH SPECIALISED SERVICES INCLUDING
ALL SUPPORTING SERVICES

A3 Site Description
Erf
No/Township Portion 282, Farm Witkoppie 64-IR

Local Authority City of Ekurhuleni Municipality

Street Address Bonaero Drive
A4 CONTRACTING AND OTHER PARTIES
[1.1] Employer: Gauteng Enterprise Propeller

Postal address: Practice Registration
Number: 2003/021743/07

124 Main Street
Marshalltown
Johannesburg
2001

VAT No.: N/A

Contact Person: Supply Chain Management
Email: superblockidz@gep.co.za

[2.4] Registered street address:
124 Main Street
Marshalltown
Johannesburg
2001

mailto:superblockidz@gep.co.za
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A5 –
A9 PRINCIPAL AGENT

[6.1] Principal Agent and Other Consulting Services
The Principal Agent referred to in the Agreement.
The Principal Agent address for receipt of communications is:
Name SILVERHORNS CONSULTING
Contact Person: Mr Thabo Munyai
Physical address: Postal address:
Route 21 Corporate Park PO BOX 6512
77 Commissioner Street, MEYERSDAL
Johannesburg CBD 1448
2001
Telephone: (011) 492 0125
Email: info@silverhorns.co.za

A6 –
A13
[6.2] Agent(1)

[6.2] Agent(2)

[6.2] Agent(3)

[6.2] Agent(4)

mailto:info@silverhorns.co.za
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B – CONTRACT DATA
Clause references apply to the JBCC Principal Building Agreement Edition 6.1
(PBA) published March 2014. Only clauses in the PBA requiring the provisions
of information, indicated as [CD], are quoted below.

2.0
[2.1]
[25.15]

Law, regulations and notices:

The law applicable to this agreement: South Africa

6.0 Employer's agents
Description of interest of agents in the project other than
professional services, if applicable: N/A[6.3]

10.0 Insurances
Obligation Currency Insured amount

By the employer in the joint names of the
parties, yes/no?  No

Contract Works Insurance (CWI) (including
materials and goods, temporary works) not applicable

Public Liability Insurance (each and every
claim OR unlimited / value) not applicable

Supplementary Insurance (incl. CWI
extensions)

not applicable

Removal of Lateral Support not applicable

Other: not applicable

5.0 Contract documents:
[5.1] Signed contract documents held by the principal

agent, or:
Employer

[5.5] Number of copies of documents issued free to the
contractor:

2 (Two) Number of copies

Priced document

Lump sum priced
document:

No Yes or No Priced Bill of Quantities: Yes

System method of
measurement

Standard System of Measuring Builders Work (6th Edition)

Contract Documents comprising:

Description Marked Notes
JBCC Principal Building Agreement - Edition 6.1
(March 2014)

A

JBCC PBA Contract Data - Edition 6.1 (March 2014) B
[Any documents that form part of Contract
Document]

C

Note: If insufficient space, please see
annexure:
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OR
By the contractor in the joint names of the
parties, yes/no? Yes

Contract Works Insurance (CWI) (including
materials and goods, temporary works) Contractor ZAR Contract Sum +

10%

Public Liability Insurance (each and every
claim OR unlimited for the period) Contractor ZAR 5 Million

Supplementary Insurance (incl CWI
extensions)

Contractor ZAR Contract Sum +
10%

Other: Contractor ZAR TBC

11.0 Security
[11.1.1
to 5]

The contractor shall provide a Guarantee for Construction to the
employer>D11.2-3  Yes/No

Yes

12.0 Duties of parties
[9.2.7] Alterations and additions to existing premises?

Yes
[12.1.2] Premises occupied - yes/no? Identify area?

No

[12.1.3] Relevant natural features to be retained /
relocated / removed

N/A

[12.1.4] Areas the contractor may not occupy?
N/A

[12.1.5] Utilities connection – location
Existing to be pointed out on site

[12.1.6] Statutory and/or other notices to be complied
with by the contractor before possession of site
can be given

Construction Permit issued by DoL

[12.1.7] Possession of the site - intended date
To be determined

Possession of the site will be given within 10 calendar days after the contractor
has fulfilled the conditions (2.1; 12.2.2-3; 12.2.5-6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully
signed copy of the Form of Offer and Acceptance from the employer.

[12.1.1
2]

Description of free issue by employer
(attach separate page for multiple items) N/A

14.0 Nominated subcontractors

[14.1.4] Specialization: N/A
Note: If insufficient space, please see annexure:

16.0 Direct subcontractors
Employer to define extent of work by a direct contractor [12.1.2]

[16.1] Specialization: Exhibition Design and Installation –
Basement -1 Level

[16.1] Specialization: N/A
Note: If insufficient space, please see annexure:

Practical completion / penalty for late completion
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19.0 / 20.0
/ 24.0 The Practical Completion date is: TBC (time measured from the Commencement

date.)

Inspection
days

Date for
practical
completion

Penalty
currency

Penalty amount /
day

Practical Completion of the works
as a whole:

8

15 to 18
Months

from Site
Handover

to
Contractor

ZAR R 21 000.00/day

OR (only 1 option can apply)

[19/20/24] Practical Completion of the works in
sections: 1

N/A N/A ZAR R 21 000.00/day

[19/20/24] Practical Completion of the works in
sections: 2

N/A N/A ZAR R 21 000.00/day

[21.1] The defects liability period is:
(Shall commence on the calendar day following the date
for Practical completion and end at midnight, of the
period indicated below, from the date of Practical
Completion.)

12 Months for Electrical, Mechanical,
Industrial and Civil works

90 Calendar Days for Building Works

Latent Defect Period
[22] The latent defect period is: 5 years after the Final Completion

certificate. (clause 22)

Documentation required before Commencement of the Works
[12.2.2 to
12.2.6]

The time to submit the documentation required before commencement with
Works execution is: 10 calendar days

[12.2] The documentation required before commencement with the Works execution are;

[2.1] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works
within 10 calendar days after Notice of Intent the Employer to enter
into Contract.

[12.2.6] Initial Programme The Contractor shall deliver his programme of work within 5 working
days after notice from the Principal Agent, after to the
Commencement Date.

[12.2.3] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this
Works within 10 calendar days after Notice of Intent the Employer to
enter into Contract.

[12.2.5] Insurance The Contractor shall deliver his insurance for the Works within 10
calendar days after Notice of Intent the Employer to enter into
Contract.

Cash flow by contractor The Contractor shall deliver his cash flow projections for the Works
within 10 calendar days after the Commencement Date.

[12.2.2] Priced Bill of Quantity The Contractor shall deliver his Balanced Priced Bill of Quantities
within 2 calendar days after Notice of Intent the Employer to enter into
Contract.
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Other requirements

Other requirements

Note: If insufficient space, please see annexure: N/A

19.0 Practical Completion
[19.1.1] Items that do not have to be complete to achieve practical completion

N/A

Note: If insufficient space, please see annexure: N/A

[19.1.1] Criteria to achieve practical completion (the BoQ may contain a more detailed description)

Per specification

Note: If insufficient space, please see annexure: N/A

25.0 Payment
[25.0]
[25.2]
[25.3.2]
[25.3.4]

Currency: ZAR South African Rand

Issue of regular payment certificates on 24th day of the month

Materials and goods off site - paid subject to Guarantee for
Advance Payment
provided

N/A

Contract price adjustment provisions JBCC CPA Indices Application Manual

[[26.9.5] Base Month (If Applicable) Not Applicable

Alternative Indices: Not Applicable

Where CPAP is applicable, the contract sum will be adjusted in accordance
with the P0151 indices published by Statistics South Africa as set out in the
Contract Price Adjustment Provisions (CPAP) Indices Application Manual as
published by Statistics South Africa, dated 1 January 2013 and any
amendments thereto:

1 Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the
index for that work group unless specifically stated otherwise in the bills of quantities.

2 All electrical installations in buildings and power distribution systems shall be adjusted
in terms of the index for Work Group 160 Electrical Installation. In case of
uninterruptible power supplies, elevators, escalators and hoists, generating sets,
motor-alternator sets and intercommunication systems shall be adjusted in accordance
with Work Group 170.

3 Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by Bidder’s, will not be permitted.

Notwithstanding anything to the contrary contained in the General conditions
of Contract and Preliminaries, this contract could only, when the construction
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period exceeds 6 months and the contract exceeds R1,000,000.00, be
subject to a Contract Price Adjustment Factor.

Note: If insufficient space, please see annexure: N/A
30.0 Dispute Resolution
[30.6.1] Alternative Dispute Resolution nominating

body
Association of Arbitrators

(South Africa)

[1.1]
Changes made to JBCC documentation
The following definitions have been amended or added to this
agreement.
ADVERSE WEATHER CONDITIONS - in clause 23.1.1 means conditions
over and above what could reasonably be expected for the specific locality
where the Works are being executed and include inter alia excessive rain,
heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The
South African Weather Service's (http://www.weathersa.co.za) 10 year
average climatic conditions statistics would be what could be reasonably
expected for the specific locality where the Works are executed.
COMMENCEMENT DATE – means the date of possession of the site by the
contractor (site handover) which shall not occur before the Bidder have fully
complied with submitting documents required in terms of clause 12.2.2 to
12.2.6 and when  the Bidder can receive one fully signed copy of the Offer
and Acceptance in terms of the Form of Offer and Acceptance.
The Agreement comes into effect on the date when; The tenderer receives
one fully completed original copy of this document, including the Changes
made to JBCC documentation (if any)

The agreement (“this document”) consists of;
1. Agreement and Conditions of Contract.
2. Form of Offer and Acceptance including the Changes made to JBCC
documentation.
3. Contract Data.
4. Scope of Works.
5. Site Information.
6. Drawings & documents referred to in the 1 to 5 above.

(See Form of Offer and Acceptance)
CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution.
FRAUDULENT PRACTICE – means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any Bidder and includes collusive practice among Bidders (prior
to or after the Bid submission) designed to establish Bid prices at artificial
non-competitive levels and to deprive the Bidder of the benefits of free and
open competition.

http://www.weathersa.co.za)10year


Part C1: Agreements and Contract Data

P a g e  | 114

Part C1: Agreement and Contract Data C1.2
Tender No: GEP001-SUPERBLOCK/18 Contract Data

INTEREST – the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:

a) in respect of interest owed by the Employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will
apply; and

b) in respect of interest owed to the Employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply.

PREFERRED PARTY - means a responsive Bidder, who scored the most
preferential points and receives notification from the employer to provide the
documentation as stated in the contract data, within the period stated in the
contract data, prior to the site hand over and commencement of the project.
PRINCIPAL AGENT – means the person or entity appointed by the Employer
and named in the contract data. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed
in the agreement shall be fulfilled by a representative of the Employer as
named in the contract data.
Clause 6.1 should be amended to include the following addition to the first
sentence "except in clauses 23.7 and 23.8; 26.7 and 26.12 in terms of which
the Employer has retained its authority and has not given a mandate to the
principal agent and in terms of which the Employer shall make all decisions
and sign all documents."
Clause 10.2 and 10.10 - Replace the word "employer" with the word
"contractor".
Delete clause 11.4.1 and 11.4.2

Delete clause 11.5

Delete clause 11.10

Delete clause 12.1
Add to clause 12.2.13 "The contractor shall supply, at his own cost, and keep
an original of the JBCC Principal Building Agreement (Edition 6.1) and
Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times."
Amend clause 21.6 as follows "The 90 calendar days are replaced with the
period indicated in the Contract Data for building work and for electrical,
mechanical and civil work." - see Practical completion / penalty for late
completion above for periods.
Delete clause 25.12.3
Add the following clauses to clause 27.2;

i) clause 27.2.11 - "the contractor’s failure or neglect to commence with the works on 
the dates prescribed in the contract."

ii) clause 27.2.12 - "the contractor’s failure or neglect to proceed with the works in terms
of the contract."

iii) clause 27.2.13 - "the contractor’s failure or neglect for any reason to complete the
works in accordance with the contract."
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iv) clause 27.2.14 - "the contractor’s refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in
terms of the contract."

v) clause 27.2.15 - "the contractor’s estate being sequestrated; liquidated or
surrendered in terms of the insolvency laws in force within the Republic of
South Africa."

Delete clause 28.1.1

Delete clauses 29.14.1

Delete clause 29.17.6

Delete clause 29.24
Clause 21.1 and 21.6 - The "90 calendar days" are replaced with the period
indicated in the Contract Data for building work and for electrical, mechanical
and civil work.

C - BID CLOSING

Bid closing: 23 Feb 2018 date Bid closing: time 11:00am time

Bid closing place: Gauteng Enterprise Propeller

Submission address Ground Floor, Main Entrance and Reception
124 Main Street
Marshalltown
Johannesburg
2001

Email address N/A
Delivered in electronic
format?

no yes / no Alternative offer considered? no yes / no

Only if original bid submitted no yes / no
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D - BIDDER'S SELECTION (To be completed by the bidder)
11.0 Securities

Obligation

[11.1.2] Guarantee for Construction (variable) If specified, contractor's choice yes / no

[11.1.3] or Guarantee for Construction (fixed) If specified, contractor's choice yes / no

or

i) cash deposit of 10 % of the Contract Price
ii) bank or insurance Performance Guarantee of 10 % of the Contract Price
iii) payment reduction of 10% of the value certified in the payment certificate

(excluding VAT)
iv) cash deposit of 5% of the Contract Price and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT)
v) bank or insurance guarantee of 5% of the Contract Price and a payment

reduction of  5% of the value certified in the payment certificate
(excluding VAT)

yes / no

yes / no

yes / no

yes / no

yes / no

Note: The Contractor to ensure that the guarantee is valid at all times, in terms of the Agreement with the
Employer

[11.1.4] Guarantee for Advance Payment Provided by contractor n/a yes / no

(where the contractor requests the employer to pay an advance for materials and goods)

Purpose Currency Amount

[11.4] Guarantee for Payment Provided by the employer no yes / no

n/a Currency n/a Amount

19.0 Contractor's holiday periods during the construction period?

Contractor's annual holiday period - year 1 from 21 Mar 18 until 21 Mar 18
Contractor's 'other' holiday period - year 1 from 30 Mar 18 until 2 Apr 18

Contractor's annual holiday period - year 1 from 02 Apr 18 until 02 Apr 18

Contractor's 'other' holiday period - year 1 from 27 Apr 18 until 27 Apr 18
Contractor's annual holiday period - year 1 from 1 May 18 until 1 May 18
Contractor's 'other' holiday period - year 1 from 16 Jun 18 until 16 Jun 18

Contractor's 'other' holiday period - year 1 from 9 Aug 18 until 9 Aug 18
Contractor's 'other' holiday period - year 1 from 24 Sep 18 until 24 Sep 18
Contractor's 'other' holiday period - year 1 from 14 Dec 2018 Until 7 Jan 2019

Contractor's 'other' holiday period - year 2 from 21 March 19 Until 21 March 19

Contractor's 'other' holiday period - year 2 from 22 April 19 Until 22 April 19
Contractor's 'other' holiday period - year 2 from 27 April 19 Until 27 April 19
Contractor's 'other' holiday period - year 2 from 1 May 19 until 1 May 19
Contractor's 'other' holiday period - year 2 from 16 Jun 19 until 16 Jun 19
Contractor's 'other' holiday period - year 2 from 9 Aug 19 until 9 Aug 19

Contractor's 'other' holiday period - year 2 from 24 Sep 19 until 24 Sep 19

Note: If insufficient space, please see annexure:
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26.0 Payment / Adjustment of Preliminaries
Payment of Preliminaries
Assessed by Principal Agent, an amount pro-rated to the
value of the works executed in the same ratio as the
Preliminaries to the Contract Sum, (including tax); shall
exclude the amount of preliminaries, all Contingency Sum(s)
and any allowance for CPAP

Yes yes / no
Option A

or or
An amount agreed by the Principal Agent and the contractor
in terms of the Bills of Quantities or the priced document to
identify an initial establishment charge / a monthly charge / 
and a final dis-establishment charge

yes /
no

Option B

Where the Contractor does not indicate option 'A' or option 'B' - option 'A'
shall apply

Adjustment of Preliminaries [26.9.4]
For the adjustment of Preliminaries both the Contract Sum and the Contract
Value (including tax) shall exclude the amount of Preliminaries, all
Contingency Sum(s) and any provision for Cost Price Adjustment
Provisions:-

- An amount which shall not be varied.
- An amount varied in proportion to the contract value as compared to the Contract Sum.
- An amount varied in proportion to the Construction Period as compared to the initial

Construction Period (excluding revisions to the Construction Period to which the
Contractor is not entitled) to adjustment of the Contract Value in terms of the agreement.

Option A

The Contractor shall provide a breakdown of charges (including tax) within
15 working days of the date of acceptance of tender and, where applicable,
an apportionment of Preliminaries per section
If the Contractor and the Principal Agent cannot agree, within 10 Working
Days from the Commencement Date, on such a division then the Principal
Agent shall make a division of the Preliminaries to be incorporated in the
valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the
Contract Sum

yes /
no

75% varied in proportion to the revised Construction
Period compared with the initial Construction Period.

Where sectional completion is required in terms of the agreement, the
Contractor shall provide the Principal Agent with the division of the above
categorized amounts into sections. Should the Contractor fail to provide
such information within the period stipulated the categorized amounts shall
be prorated to the value of each section.

or
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Option B The Contractor shall within 15 working days of the date of
possession of the site provide the Principal Agent with a
detailed breakdown of Preliminaries amounts for the works as
a whole, or per section where applicable, including
administrative and supervisory staff charges and for the use of
construction equipment in terms of the programme.

yes /
no

Where the Contractor does not indicate option 'A' or option 'B' - option 'A'
shall apply

1. By submission of this tender to the Employer the tenderer offers and agrees
to execute and complete the works and remedy any defects in conformity
with the specification for the tender sum stated - to be paid in instalments as
work is completed.

2. The tender shall remain in full legal force for forty five (45) calendar days
from the closing date of the tender. The Tenderer accepts liability for
damages that may be suffered by the Employer should the tender validity
period not be honored.

3. The lowest or any offer will not necessarily be accepted by the Employer -
nor need reasons be given for such a decision.

4. Any provision in this agreement that may confer any benefit or right in favor
of any Sub Contractor shall be binding on the parties and be capable of
acceptance by such Sub Contractor at any time.

5. Annexures marked as;
A
B
C

TENDER SUM COMPILATION
Currency

Tenderer's work excluding
tax

ZAR Amount

Tax 14% at
percentage 14% ZAR Amount

Total TENDER SUM
inclusive of tax

ZAR Amount

Tender sum in words

Waiver of the Contractors lien or right of continuing possession is
required.

Yes
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SPECIAL CONDITIONS OF CONTRACT

Duties and functions of the Principal Agent requiring the specific approval
of the Employer BEFORE execution of any part of these duties are as
follows:

a) Determinations of contractors claims for extension of time (revision of the contract
completion date). All claims for extension of time shall be submitted by the Principal
Agent, together with the Principal Agent's recommendations, to the Employer for
determination. (see clauses 23.7 and 23.8).

b) Drawings, instructions or communications of any kind requiring variations of the works
and involving EXTRA's shall NOT be given effect by the Contractor UNTIL BOTH the
"Official Variation Order" and the "Financial Request for Variation Order and Additional
Funds" form, as issued by the Department of Public Works, have been approved and
signed by the Employer.

c) Insurance policies to be approved by the Employer within 21 days of the date of the
Commencement of the Works.

d) Any notice of disagreement raised by the Contractor or written Dispute Notice given by
the Contractor to the Principal Agent shall be submitted by the Principal Agent,
together with the Principal Agent's recommendations, to the Employer for
determination.

e) The issue of the certificate of practical completion, certificate of completion and the final
approval certificate shall be signed and submitted by the Principal Agent, to the
Employer for final approval and signature. The certificates shall not be considered as
officially issued until signed by the Employer.

MANAGING PROJECT DURATION
a) The Contractor shall co-ordinate his programme with all other contractors whose work

may precede or be executed simultaneously to his own.

The Contractor will be called upon to plan and control the project using the Project
Evaluation and Review Technique (PERT) or other approved Critical Path Method (CPM)
network analysis of his events and activities and those of the Sub Contractors in his
employ and must co-ordinate his planning with any other contractor employed on the
project. A fortnightly project control report will be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs
involved in planning reviewing and updating the programme to the satisfaction of the
Principal Agent against this item.

b) Activity-and total float shall belong to the Employer.

c) The Contractor shall deliver his programme of work within 15 working days after notice
from the Principal Agent, prior to the Commencement Date.(cl 12.2.6)

It is a condition of this contact that, the Contractor submit to the Principal Agent a detailed
CPM Programme which shall be to the approval of the Principal Agent. In this regard
tenderers are advised to consult with the Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the
programme fail to meet the requirements of the Principal Agent. Failure to submit the
programme within the stipulated time may result in the Contractor being held in breach
of contract.
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The approved programme will form the basis of time management of the project and
extension of time will not be guaranteed unless the Contractor has strictly complied with
this provision.

The programme shall make allowance for rain and the number of rain days allowed within
the critical path shall be on the provisions of the clause dealing with adverse weather
conditions and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply
with this precondition will later be entertained.

ADVERSE WEATHER CONDITIONS AND CLAIMS FOR DELAYS IN
PERFORMANCE

a) The Contract Sum includes a monthly allowance of 3 working days for adverse weather
conditions during which rainfall exceeds 10mm per day for the months as indicated in
the Scope of Works. These days shall be reflected on the critical path of the Contractor’s
programme as specified in MANAGING PROJECT DURATION above.

b) Claims for delays in performance due to adverse weather conditions shall be calculated
separately for each calendar month and for the project as a whole. Delays or gains to
the critical path shall be reflected in all revisions of the programme. An extension of time
will only be granted where the following conditions are met:

i) The criteria to be used for WORK stoppages shall be for safety hazards or poor
quality of work.

ii) The Employer’s site representative or the Employer’s Principal Agent, if the site
representative is not available shall be notified, in terms of clause 23.4.2 of the JBCC
PBA Ed 6.1, when the Contractor stops the work and intends to claim performance
delays. The Employer representative shall inspect the situation together with the
Contractor and give an immediate decision.
1 The stoppage claimed must cause a delay in the practical completion of work. If

the critical activities can proceed and a non-critical activity is delayed due to
adverse weather conditions no claims for delay shall be granted.

2 No claims for stoppages less than 2(two) hours per day shall be considered.

3 Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch
included) day, shall be added together and expressed as full days.

4 All claims shall be submitted in writing to the principal agent in terms of clause
23.5 of the JBCC PBA Ed 6.1.

5 The total delay in performance granted to the Contractor expressed in days shall
be added to the contractual completion date of each section of the works. The
contractual penalty clause shall only come into effect after this newly arrived date.

6 Total delays (in hours) will be rounded up or down to the nearest integer for the
calculation of working days. The total hours (including lunch) per working day
shall be 10 unless otherwise indicated on the Contractor’s programme

7 Where the programmed delays for adverse weather conditions exceed the actual
delays incurred the completion date(s) will not be adjusted.

8 Where the project includes builder’ holidays the programmed durations for
adverse weather conditions shall be adjusted pro-rate to the actual working days

9 The total of all monthly delays due to adverse weather conditions shall be
calculated in accordance with the example given below:
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Description
Months

Total
Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours
Programmed Rain days 0 30 30 15 15 90
Actual Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16

8 hrs/day* Estimated Extension of time - in Working Days 2
See point 5.2 in the Scope of Works for the specific days the bidder must allow for
this contract.

BIDDER'S DETAILS

Name

Business eg: public
company

Business registration
number

VAT
No.

Contact
person Mobile

E-mail

Registered
street
address

Postal
address

Cod
e

Telephone Fax

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed
at…………………………………………………………….

on
…………..of………………………………………………………….20.…………
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Name of signatory for and behalf of the Employer who by
signature hereof warrants authorisation
hereto.

Capacity of signatory as Witness.

Thus done and signed
at…………………………………………………………….

on
…………..of………………………………………………………….20.…………

Name of signatory for and behalf of the Contractor who by
signature hereof warrants authorisation
hereto.

Capacity of signatory as Witness.
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C1.3 FORM OF SECURITY
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C1.3 GUARANTEE FOR CONSTRUCTION for use with JBCC Principal Building
Agreement (Edition 6.1)

Group Executive EPMO
GAUTENG ENTERPRISE PROPELLER
124 Main Street
Marshalltown
Johannesburg
2001

Dear Sir/Madam,

GUARANTEE FOR CONSTRUCTION
For use with the JBCC Principal Building Agreement, Edition 6.1

GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

_____________________________________________________________________

 Physical Address:

_____________________________________________________________________

_____________________________________________________________________

Guarantor's signatory: _______________________________

Capacity_______________________

Name of Signatory : __________________________________

"Employer" means:  Gauteng Enterprise Propeller

"Contractor" means:

___________________________________________________________________

"Principal Agent" means:  Silverhorns Consulting

"Works" means: Construction of Jewellery Manufacturing Precinct (JMP)
Superblock Building: (Building 4)

"Site" means: Bonaero Drive, Portion 282 The Farm Witkoppie 64-IR
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance
and such amendments or additions to the Contract as may be agreed in writing between
the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

R____________________________________________________
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Amount in

Words:__________________________________________________________________

_______________________________________________________________________

"Guaranteed Sum" means: The maximum aggregate amount of: 10% of Contract Sum
Amount

inWords:_________________________________________________________________

________________________________________________________________________

Security for Construction: (Insert Fixed or Variable) "Expiry Date" means: Practical Completion
Date

AGREEMENT DETAILS

Sections: Total number / not applicable _________________Last Section___________________________

Principal Agent Issues: JBCC® format Interim Payment Certificates, the Final Payment Certificate, the Certificate
of Practical Completion and the Certificate of Final Completion
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1.0 GUARANTEE FOR CONSTRUCTION (Variable)

1.1 Where a Guarantee for Construction (Variable) in terms of the Agreement has been
selected this clause 1.0 and 3.0 to 13.0 shall apply. The Guarantor’s liability shall be
limited to the diminishing amounts of the Guaranteed Sum as follows:-

GUARANTOR’S LIABILITY PERIOD OF LIABILITY
1.1.
1

Maximum Guaranteed Sum (not exceeding 10.0%
of the contract sum) in the amount of:

R______________________________________

From and including the date of
issue of this Guarantee for
Construction and up to and
including the date of issue of
the interim payment certificate
certifying in excess of 50% of
the contract sum.

Amount in words

1.1.
2

Reducing to the Guaranteed Sum (not exceeding
6.0 % of the contract sum) in the amount of:

R______________________________________

From and including the
day after the date of the
aforesaid interim payment
certificate and up to and
including the date of issue
of the only Certificate of
Practical Completion or
last Certificate of Practical
Completion where there
are sections.

Amount in words

1.1.
3

Reducing to the Guaranteed Sum (not exceeding
4.0% of the contract sum) in the amount of:

R______________________________________

From and including the
day after the date of the
applicable Certificate of
Practical Completion and
up to and including the
date of issue of the only
Certificate of Final
Completion or the last
Certificate of Final
Completion where there
are sections.

Amount in words
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1.1.
4

Reducing to the Guaranteed Sum (not exceeding
2.0% of the contract sum) in the amount of:

R______________________________________

From and including the
day after the date of the
applicable Certificate of
Final Completion and up to
and including the date of
issue of the Final Payment
Certificate where payment
is due to the Contractor,
whereafter this Guarantee
for Construction shall
expire. Where the Final
Payment Certificate
reflects payment due to
the Employer this
Guarantee for
Construction shall expire
upon payment of the full
amount certified.

Amount in words

1.2 The Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any
claim received by the Guarantor during the Security validity
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2.0     GUARANTEE FOR CONSTRUCTION (Fixed)

2.1 Where a Guarantee for Construction (Fixed) in terms of the Agreement has been
selected this clause 2.0 and 3.0 to 13.0 shall apply. The Guarantor’s liability shall be
limited to the amount of them Guaranteed Sum as follows:-

GUARANTOR’S LIABILITY PERIOD OF LIABILITY
Maximum Guaranteed Sum (not
exceeding 5.0% of the contract sum)
in the amount of:

R___________________________

From and including the date of issue of
this Guarantee for Construction and up to
and including the date of the only
Certificate of Practical Completion or the
last Certificate of Practical Completion
where there are sections, whereafter this
Guarantee for Construction shall expire.

Amount
in words

3.0 The GUARANTOR acknowledges that;

3.1 Any reference in this Performance Guarantee to the Contract is made for the
purpose of convenience and shall not be construed as any intention whatsoever to
create an accessory obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of
money.

3.3 Reference to a recovery statement or an Interim or Final Payment Certificate, or a
Certificate(s) of Practical or Final Completion shall mean such certificate issued by
the Principal Agent.

4.0 Subject to the Guarantor’s maximum liability referred to in clauses 1.0 or 2.0, the
Guarantor undertakes to pay the Employer the sum certified on receipt of the
documents identified in 4.1 to 4.3:-

4.1 A copy of a first written demand notice issued by the Employer to the Contractor
stating that payment of a sum certified by the Principal Agent in an interim or Final
Payment Certificate has not been made in terms of the Agreement and failing such
Payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2.

4.2 A first written demand notice issued by the Employer to the Guarantor at the
Guarantor’s physical address with a copy to the Contractor stating that a period of
seven (7) calendar days has elapsed since the issue of the first written demand
notice in terms of 4.1 and that the sum certified has not been paid to date. The
Employer herewith calls up this Guarantee for Construction and demands payment
of the sum certified from the Guarantor.

4.3 A copy of the applicable payment advice which entitles the Employer to receive
payment in terms of the Agreement of the sum certified in 4.0.
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5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance
upon receipt of a first written demand notice from the Employer to the Guarantor at
the Guarantor's physical address calling up this Guarantee for Construction stating
that:-

5.1 The Agreement has been terminated due to the Contractor's default and that the
Security for Construction is called up in terms of 5.0. The demand notice shall
enclose a copy of the notice of termination; or

5.2 A provisional sequestration or liquidation court order has been granted against the
Contractor and that the Guarantee for Construction is called up in terms of 5.0. The
demand notice shall enclose a copy of the court order.

6.0 The aggregate amount of payment to be made by the Guarantor in terms of 4.0 and
5.0 shall not exceed the Guarantor's maximum liability in terms of 1.0 or 2.0.

7.0 Where the Guarantor is a registered insurer and has made payment in terms of 5.0,
the Employer shall within one hundred and eighty (180) calendar days of receipt of
payment submit an expense account to the Guarantor showing how all monies
received in terms of the Guarantee for Construction have been expended, or will be
expended, and shall refund to the Guarantor any surplus amount. All monies
refunded to the Guarantor in terms of this Guarantee for Construction shall bear
interest at the prime overdraft rate of the Employer’s bank compounded monthly and
calculated from the date of payment by the Guarantor to the Employer until the date
of refund.

8.0 Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7)
calendar days upon receipt of the first written demand notice to the Guarantor.

9.0 The Employer shall have the absolute right to arrange his affairs with the Contractor
in any manner which the Employer deems fit and the Guarantor shall not have the
right to claim his release from this Guarantee for Construction on account of any
conduct alleged to be prejudicial to the Guarantor.

10.0 The Guarantor chooses the physical address stated above for all transactions in
relation to this security.

11.0 This Guarantee for Construction is neither negotiable nor transferable and shall
expire in terms of either 1.1.4 or 2.1, or on payment in full of the Guaranteed Sum or
on the Security expiry date, whichever is the earlier, where after no claims will be
considered by the Guarantor. The original Guarantee for Construction form shall be
returned to the Guarantor after it has expired.

12.0 This Guarantee for Construction, with the required demand notices in terms of 4.0 or
5.0, shall be regarded as a liquid document for the purpose of obtaining a court
order.

13.0 Where this Guarantee for Construction is issued in the Republic of South Africa the
Guarantor hereby consents to the jurisdiction of a court in the area where the project
is located.
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Signed at Date

Guarantor's
signatory (1) Capacity

Guarantor's
signatory (2) Capacity

Witness signatory
(1)

Witness signatory
(2)

Guarantor's seal or
stamp:



Name of the Bidding Entity:

P a g e  | 131

Part C1: Agreement and Contract Data C1.4
Tender No: GEP001-SUPERBLOCK/18 Construction Regulations (OHSACT)

INDEX

PART C1: AGREEMENT AND CONTRACT DATA ....................................................

1 C1.4: AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY
ACT,1993 NO 85 OF 1993) .......................................................................



Name of the Bidding Entity:

P a g e  | 132

Part C1: Agreement and Contract Data C1.4
Tender No: GEP001-SUPERBLOCK/18 Construction Regulations (OHSACT)

PART C1: AGREEMENT AND CONTRACT DATA

1 C1.4: AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY
ACT, 1993 (ACT NO 85 OF 1993)

THIS AGREEMENT made at
________________________________________________________

on this the _________________ day of ________________________ in the year
______________

between GAUTENG ENTERPRISE PROPELLER (GEP) (hereinafter called "the Employer") of
the one part, herein represented by

in his capacity as
___________________________________________________________________________

and

(hereinafter called "the Mandatory") of the other part, herein represented by

in his capacity as
________________________________________________________________________
___

WHEREAS the Employer is desirous that certain works be constructed, viz :

CONSTRUCTION JEWELLERY MANUFACTURING PRECINCT (JMP) SUPERBLOCK
BUILDING: (BUILDING 4)

and has accepted a Bid by the Mandatory for the construction, completion and maintenance
of such Works and whereas the Employer and the Mandatory have agreed to certain
arrangements and procedures to be followed in order to ensure compliance by the
Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of
1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents
pertaining to this Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date
of a written notice from the Employer or Engineer requiring him to commence the
execution of the Works, to either
(a) the date of the Final Approval Certificate issued in terms of the JBCC,
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3 The Mandatory declares himself to be conversant with the following:
(a) All the requirements, regulations and standards of the Occupational Health and

Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its
amendments and with special reference to the following Sections of The Act:

(i) Section 8 : General duties of employers to their
employees;

(ii) Section 9 : General duties of employers and self-employed persons to
persons other than employees;

(iii) Section 37: Acts or omissions by employees or mandataries, and
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory
and to all his subcontractors.

4 In addition to the requirements of the JBCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of
this Contract and to operate and utilise all machinery, plant and equipment in
accordance with the Act.

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors,
whether or not selected and/or approved by the Employer.

6 The Mandatory warrants that all his and his subcontractors' workmen are covered in terms
of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall
remain in force whilst any such workmen are present on site. A letter of good standing from
the Compensation Commissioner to this effect must be produced to the Employer upon
signature of the agreement.

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective
employers will at all times comply with the following conditions:

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the
Occupational Health and Safety Act. The Mandatory shall not delegate any duty
in terms of Section 16.2 of this Act without the prior written approval of the
Employer. If the Mandatory obtains such approval and delegates any duty in
terms of section 16.2 a copy of such written delegation shall immediately be
forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be
reported by the Mandatory to the Department of Labour as well as to the
Employer. The Employer will further be provided with copies of all written
documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry
conducted in terms of section 32 of the Occupational Health and Safety Act into
any incident involving the Mandatory and/or his employees and/or his
subcontractors.

8. The contact details of the OH&S Agent for the GEP will be advised on date of
award
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In witness thereof the parties hereto have set their signatures herein in the presence of the
subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE GEP:

WITNESS 1 ....................……………………….

NAME 1 ...................................…………….

(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS 1 ....................………………………. .

NAME 1 ...................................…………….

(IN CAPITALS)
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PART C2: PRICING DATA

C2.1 Pricing Instructions

C2.1.1.1 The method of measurement published by the South African Bureau of Standards in

Clause 8 of the Standardised Specifications for Civil Engineering Construction is

applicable, subject to the variations and amendments contained in the section

“Applicable SABS 1200 standardised specifications”.

C2.1.1.2 Descriptions in the Schedule/Bill of Quantities are abbreviated and comply generally

with those in the Standardised Specifications. Clause 8 of each Standardised

Specification, read together with the relevant clauses of the Scope of Work, set out

what ancillary or associated activities are included in the rates for the operations

specified. Should any requirements of the measurement and payment clause of the

applicable Standardised Specification, or the Scope of Work, conflict with the terms

of the Schedule/Bill, the requirements of the Standardised or Scope of Work, as

applicable, shall prevail.

C2.1.1.3 The clauses in a specification in which further information regarding the schedule/bill

item can be obtained appear under “Reference clause” in the Schedule. The

reference clauses indicated are not necessarily the only sources of information in

respect of schedule items. Further information and set specifications may be found

elsewhere in the contract documents. Standardised Specifications are identified by

the letter or letters which follow SABS in the SABS 1200 series of specifications, e.g.

G for SABS 1200 G. 

C2.1.1.4 Work reserved for Labour Intensive construction methods will be numbered with a

prefix “LI” in the Price Schedule to distinguish them from the conventional

construction works. Such work shall be constructed using local labour who are

temporarily employed in terms of the project specification

C2.1.1.5 Unless otherwise stated, items are measured nett in accordance with the drawings,

and no allowance is made for waste. The Schedule has to be completed in black

non-erasable ink and the tenderer is referred to the Tender Specifications in regard

to the correction of errors.

C2.1.1.6 The quantities set out in the Schedule/Bill of Quantities are the estimated quantities

of the Contract Works, but the Contractor will be required to undertake whatever

quantities may be directed by the Engineer from time to time. The Contract Price for
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the completed contract shall be computed from the actual quantities of work done,

valued at the relevant unit rates and prices.

C2.1.1.7 The prices and rates to be inserted in the Schedule/Bill of Quantities are to be the

full inclusive prices for the work described under the several items. Such prices and

rates shall cover all costs and expenses that may be required in and for the execution

of the work described, and shall cover the cost of all general risks, liabilities, and

obligations set forth or implied in the documents on which the tender is based, as

well as overhead charges and profit. Reasonable prices shall be inserted as these

will be used as a basis for assessment of payment for additional work that may have

to be carried out.

C2.1.1.8 A price or rate is to be entered against each item in the Schedule/Bill of Quantities,

whether the quantities are stated or not. An item against which no price is entered

will be considered to be covered by the other prices or rates in the Schedule.

C2.1.1.9 Except where rates only are required, the Tenderer shall insert all amounts to be

included in his total tendered price in the “Amount” column and show the

corresponding total tendered price.

C2.1.1.10 All prices or rates inserted in the Bill of Quantities shall be EXCLUDING VAT.

Provision has been made on the Summary Page, of the Bill of Quantities, for the

addition of VAT.

C2.1.1.11 Arithmetical errors of responsive tenders will be corrected in the following manner:

§ Where there is a discrepancy between an amount shown in figures, and the

corresponding amount stated in words, the amount stated in words shall take

preference.

§ In the Bill of Quantities, if there is an error in the line item total resulting from the

product of the quantity and the unit rate, the line item total shall govern, and the

rate shall be corrected. Where there is a misplacement of the decimal point in the

unit rate, the line item total shall govern and the unit rate will be corrected.

§ Where there is an error in the total of the prices either as a result of other

corrections required by this checking process or in the tenderer’s addition of

prices, the total of the prices shall govern and the tenderer will be asked to revise

selected item prices (and their rates in the Bill of Quantities) to achieve the

tendered total of the prices.
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Should a tenderer be unwilling to make the corrections ordered by the Engineer, the

tender may be disqualified.

C2.1.1.12 The units of measurement described in the Schedule/Bill of Quantities are metric
units. Abbreviations used in the Schedule/Bill of Quantities are as follows :

mm = millimetre h = hour
m = metre kg = kilogram
km = kilometre t = ton (1 000 kg)
m2 = square metre No. = number
m2.pass = square metre-pass sum = lump sum
ha = hectare MN = MegaNewton
m3 = cubic metre MN.m = MegaNewton metre

m3.km = cubic metre-kilometre P C sum =PrimeCost sum

l = litre Prov sum= Provisionalsum

kl = kilolitre % = per cent
MPa = MegaPascal kW = kilowatt

C2.1.1.13 The quantities set out in the Price Schedule are the estimated quantities of the

Works, but the Contractor will be required to undertake whatever quantities as may

be directed by the Engineer from time to time. The Contract Price for the completed

contract shall be computed from the actual quantities of work done, valued at the

relevant unit rates and prices.

C2.1.1.14 A price or rate is to be entered against each item in the Price Schedule, whether the

quantities are stated or not. An item against which no price is entered or where a

word or phrase such as “included” or “provided elsewhere” will be accepted as a rate

of nil (R0,00) having been entered against such items and covered by the other

prices or rates in the Schedule.

Any work executed to which such a pay item applies, shall be measured under the

appropriate items in the Price Schedule and valued at a rate of nil (R0,00). The rate

of nil shall be valid irrespective of any change in the quantities during the execution

of the Contract.

2 Correction of Entries made by the Tenderer
Any entry made by the Tenderer in the Price Schedule, forms, etc, which the tenderer desires

to change, shall not be erased or painted out. A line shall be drawn through the incorrect

entry and the correct entry shall be written above in black ink and the full signature of the

Tenderer shall be placed next to the correction.
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Signature of person authorised to sign bid documents

Name in block letters

Designation Date



Name of Bidding Entity:………………………………………………………………………………

P a g e  | 140

Part C2: Pricing Data C2.2
Tender No: GEP001-SUPERBLOCK/18 Bills of Quantities

PART C2: PRICING DATA
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2018/01/19

AmountItem
No

Quantity Rate

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

BILL NO. 1 PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

SECTION NO. 1

BILL NO. 1

i) The JBCC Principal Building Agreement
(March 2014 Edition 6.1) prepared by the
Joint Building Contracts Committee shall be
the applicable building agreement, amended
as hereinafter described

NOTES

ii) The JBCC Principal Building Agreement
contract data form an integral part of
this agreement

iii) The Preliminaries revision 1 (February 2016)
published by the Association of South African
Quantity Surveyors for use with the JBCC
Principal Building Agreement Edition 6.1 shall
be deemed to be incorporated in these bills
of quantities, amended as hereinafter
described

iv) The contractor is deemed to have referred
to the above-mentioned documents for the
full intent and meaning of each clause

v) Where standard clauses or alternatives are
not entirely applicable to this agreement such
amendments, modifications, corrections or
supplements as will apply are given under
each relevant clause heading and such
amendments, modifications, corrections
or supplements shall take precedence
notwithstanding anything to the contrary
contained in the above-mentioned
documents
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vi) Where any item is not relevant to this specific
contract such item is marked N/A
(signifying "not applicable")

vii) The clauses in the above-mentioned
documents are hereinafter referred to
by clause number and heading only

i) The Model Preambles for Trades 2008 as
published by the Association of
South African Quantity Surveyors shall
be deemed to be incorporated in these
bills of quantities and no claims arising
from brevity of description of items fully
described in the said Model Preambles
will be entertained

PREAMBLES FOR TRADES

ii) Supplementary preambles and/or
specifications are incorporated in these
bills of quantities to satisfy the
requirements of this project.
Such supplementary preambles and/or
specifications shall take precedence
over the provisions of the
Model Preambles

iii) The contractor's prices for all items
throughout these bills of quantities
shall take account of and include for all
of the obligations, requirements and
specifications given in the
Model Preambles and in any
supplementary preambles and/or
specifications

Should the contractor select Option A in the
contract data for the adjustment of preliminaries,
the amounts entered against the relevant items in
these preliminaries are to be divided into one or
more of the three categories provided namely
fixed (F), value related (V) and time related (T)

PRICING OF PRELIMINARIES

-142-

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



2018/01/19

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION A: PRINCIPAL BUILDING
AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Definition of agreement

The definition of agreement is replaced with the
following definition :

"AGREEMENT : The JBCC Principal Building
Agreement, the completed JBCC PBA contract
data,the contract drawings, the priced documents
and any other documents reduced to writing and
signed by the parties"

Pricing of bills of quantities

The contractor is to allow opposite each item for
all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading,
storing, unpacking, hoisting, labour, setting, fitting and
fixing in position, cutting and waste (except
where to be measured in accordance with the
standard system of measurement), patterns,
models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than
Value Added Tax), imposts, establishment
charges, overheads, profit and all other obligations
arising out of this agreement.
Value Added Tax (VAT) is to be separately stated
on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and
subsequent removal and making good as necessary

Abbreviated descriptions
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The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that
the abbreviated descriptions be fully described
when read with the applicable measuring system
and the relevant preambles and/or specifications.
However, should the full intent and meaning of
any description not be clear, the contractor shall,
before submission of his tender, call for a written
directive from the principal agent, failing which
it shall be assumed that the contractor has
allowed in his pricing for materials and
workmanship in terms of international
best practice

Legal status of contractor

If the contractor constitutes a joint venture,
consortium or other unincorporated grouping of
two or more persons then:

1. These persons are deemed to be jointly
and severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer
of their leader who has authority to bind
the contractor and each of these persons

3. The contractor shall not alter its composition
or legal status without the prior written
consent of the employer

Errata by JBCC

Omit from definition of construction period the words :
"excluding annual holiday periods"
Omit from definition of preliminaries the word : "priced"

Item
F:............................. V:............................
T:............................

Clause 2.0 - Law, regulations and notices2

Health and safety
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Without limiting the generality of the provisions of
clause 2.0, the contractor's attention is drawn to
the provisions of Construction Regulations issued
in terms of the Occupational Health and Safety
Act, 1993. It is specifically stated that the employer
shall prepare a documented health and safety
specification for the works and that the employer
shall ensure that the contractor has made provision
for the cost of health and safety measures during
the execution of the works. The contractor shall
price opposite this item for compliance with the
act and the regulations and the provisions of the
aforementioned health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the
works

3. Co-operate with the health and safety
consultant in all respects

4. Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5. Conform to the conditions contained in the
employer's health and safety specification

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................
T:............................

3

Item

Clause 4.0 - Assignment and cession

F:............................. V:............................
T:............................

4

Clause 5.0 - Contract documents5

Value Added Tax
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Provision is made in the summary page of these
bills of quantities for the inclusion of
Value Added Tax (VAT)

Contract drawings

The contract drawings are as listed on the contents
page of the bills of quantities [5.1]

Priced document as specification

Clause 5.3 is deemed to be deleted

The principal agent shall decide which portion of
the priced document may be used as a
specification of materials and goods or methods,
if any

Precedence

Clause 5.6 is deemed to be deleted. The provisions
of this Bill No. 1 (Preliminaries) shall take precedence
over any other documents which constitute this
agreement [5.6]

Item
F:............................. V:............................
T:............................

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue
contract instructions and perform duties for
specific aspects of the works is delegated to
agents as follows [6.2]:

1) Architect

Note that the contract instructions hereinafter are t
hose listed in clause 17.0 of the JBCC PBA

1.1 Duties :

The architect is responsible for the architectural
design, functional design and quality inspection
of the works
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1.2 Contract instructions [17.0] :

1.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

1.2.2 Alteration to design, standards or quantity
of the works provided that such contract
instructions shall not substantially
change the scope of the works

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of
materials and goods, of finishes and
assemblies of elements of the works

1.2.6 Opening up of work for inspection,
removal or re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials
and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
damage to the works [8.0]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion
and a list for completion and a list for
final completion specifying outstanding
or defective work to be rectified to
achieve final completion

2. Quantity surveyor

Note that the contract instructions hereinafter are
those listed in clause 17.0 of the JBCC PBA
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2.1 Duties :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control
functions of the works

2.2.13 Expenditure of budgetary allowances,
prime cost amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

2.2.16 Work by (a) direct contractor(s) [16.0]

3. Civil and structural engineer

Note that the contract instructions hereinafter are
those listed in clause 17.0 of the JBCC PBA

3.1 Duties :

The civil and structural engineer is responsible for
all aspects of civil and structural engineering design
and quality inspection of the works

3.2 Contract instructions [17.0] :

3.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement

3.2.2 Alteration to design, standards or quantity
of the works provided that such contract
instructions shall not substantially
change the scope of the works

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of
materials and goods, of finishes and
assemblies of elements of the works
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3.2.6 Opening up of work for inspection,
removal or re-execution

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials
and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [8.0]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion
and a list for completion and a list for
final completion specifying outstanding
or defective work to be rectified to achieve
final completion

4. Electrical / Mechanical engineer

Note that the contract instructions hereinafter are
those listed in clause 17.0 of the JBCC PBA

4.1 Duties :

The electrical / mechanical engineer is responsible
for all aspects of mechanical engineering design
and quality inspection of the works and, where
appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Contract instructions [17.0] :

4.2.1 Rectification of discrepancies, errors in
descriptions or omissions in contract
documents other than this agreement
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4.2.2 Alteration to design, standards or quantity
of the works provided that such contract
instructions shall not substantially change
the scope of the works

4.2.4 Compliance with the law, regulations and
bylaws [2.1]

4.2.5 Provision and testing of samples of
materials and goods, of finishes and
assemblies of elements of the works

4.2.6 Opening up of work for inspection, removal
or re-execution

4.2.7 Removal or re-execution of work

4.2.8 Removal or substitution of any materials
and goods

4.2.9 Protection of the works

4.2.10 Making good physical loss and repairing
damage to the works [8.0]

4.2.11 Rectification of defects [21.2]

4.2.12 A list for practical completion
specifying outstanding or defective work
to be rectified to achieve practical
completion and a list for completion
and a list for final completion specifying
outstanding or defective work to be
rectified to achieve final completion

4.2.13 Expenditure of budgetary allowances,
prime cost amounts and provisional sums

4.2.18 Removal from the site of any person
employed on the works

4.2.19 Removal from the site of any person not
engaged on or connected with the works

4.2.20 On termination, protection of the works,
removal of construction equipment and
surplus materials and goods [29.0]
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8. Health and safety consultant

Note that the contract instructions hereinafter are
those listed in clause 17.0 of the JBCC PBA

8.1 Duties :

The health and safety consultant is responsible for
all aspects of health and safety of the works.
Without derogating from the generality thereof,
the health and safety consultant will perform the
following specific functions and duties in respect
of the health and safety aspects of the works:

8.1.1 Act as the employer's agent in terms of
Construction Regulations issued in terms
of the Occupational Health and Safety
Act,1993

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3 Agree with the contractor the health and
safety plan for the works

8.1.4 Carry out regular audits to ensure adherence
to the safety plan and compliance with
the Act and Regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered to

Item
F:............................. V:............................
T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................
T:............................

7

Item

Clause 8.0 - Works risk

F:............................. V:............................
T:............................

8

Insurance and security (A8-A11)
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Item

Clause 9.0 - Indemnities

F:............................. V:............................
T:............................

9

Item

Clause 10.0 - Insurances

F:............................. V:............................
T:............................

10

Clause 11.0 - Security11

Security for payment

The employer shall provide to the contractor security
for payment in the amount of ......................
[11.4.1,11.10]

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and
other encumbrances at all times [11.10]

Errata by JBCC

Clause 11.5 Replace "ten (10)" with "five (5)"

Item
F:............................. V:............................
T:............................

Clause 12.0 - Duties of the parties12

Execution (A12 - A17)

Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries
document and "Section B : Preliminaries" of
this Bill No. 1 with reference to the provisions
of clauses 12.1.2 to 12.1.6 and 12.2.18 of the
JBCC Principal Building Agreement
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Office accommodation

The contractor shall provide, maintain and
remove on practical completion air conditioned
office accommodation with suitable tables and
chairs for meetings to be held on the site.
Such offices shall be kept clean and fit for use
at all times [12.2.18]

Notice board

The contractor shall erect in a position approved
by the principal agent, maintain and remove on
practical completion a notice board recommended
by the South African Institute of Architects and as
approved by the principal agent listing the names
and logos of the employer, the contractor, and
the professional consultants. No subcontractor or
supplier notice boards may be erected unless
permission is granted by the principal agent for
such notice boards to be erected [12.2.18]

Access to water, sewer, stormwater and electricity
connections

Statutory and other notices

Statutory and other notices which the contractor
must submit and/or comply with before possession
of the site can be given are to be stated here or
in the contract data. Reference [12.1.6]

User note

If specific information is not available then the user
may consider a clause along the following lines

The contractor shall submit and/or comply with all
statutory and other notices that may be required by
any local or other authority in order not to cause any
delay to the commencement of the works by the
contractor. The contractor shall pay all deposits or
fees in this regard [12.1.6]
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It is, however, specifically recorded that the
employer shall be responsible for the timeous
approval of building plans by any local or other
authorities and the payment of any fees or
charges related thereto

Errata by JBCC

Clause 12.2.17 Omit the words "[CD] within ten (10)
working days"

Item
F:............................. V:............................
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................
T:............................

13

Clause 14.0 - Nominated subcontractors14

Errata by JBCC

Clause 14.1.4 Reference should read "[17.1.14]"
Clause 14.6 Reference should read "[17.1.15; 27.1.8]"
Clause 14.7.2 Reference should read "[27.1.8]"
Clause 14.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................
T:............................

Clause 15.0 - Selected subcontractors15

Errata by JBCC

Clause 15.2 Reference should read "[17.1.14]"
Clause 15.7.2 Reference should read "[27.1.8]"
Clause 15.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................
T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16
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1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and
materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase
electric power to a position within 50m of
the place where the direct contract work
is to be carried out, other than fuel or
power for commissioning of any installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided
by the contractor, in common with others
having the like right, while it remains erected
on the site [16.1]

Errata by JBCC

Clause 16.1.3 Reference should read "[26.5]"

Item
F:............................. V:............................
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a
site instruction book which is to be supplied and
maintained on site by the contractor

17

Errata by JBCC

Clause 17.1.3 Reference should read "[13.2.4]"

Item
F:............................. V:............................
T:............................

Item

Clause 18.0 - Interim completion

F:............................. V:............................
T:............................

18

Completion (A18 - A24)
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Item

Clause 19.0 - Practical completion

F:............................. V:............................
T:............................

19

Clause 20.0 - Sectional completion20

Errata by JBCC

Clause 20.2.2 Reference should read "[21.6.2]"

Item
F:............................. V:............................
T:............................

Clause 21.0 - Defects liability period and final
completion

21

Errata by JBCC

Clause 21.1 Delete the word "final" in the second
last line Reference should read "[21.6.1]"
Clause 21.9 Reference should read "[21.4 ; 21.6.1]"

Item
F:............................. V:............................
T:............................

Item

Clause 22.0 - Latent defects liability period

F:............................. V:............................
T:............................

22

Clause 23.0 - Revision of date for practical
completion
Substitution of materials and goods

The removal or substitution of any materials and
goods which do not conform to the specification
or the contract drawings shall not constitute grounds
for the extension of the construction period nor for
the adjustment of the contract value [17.1.8, 23.1 &
2]

23

Errata by JBCC

Clause 23.2 Reference should read "[26.7]"
Clause 23.2.1 Reference should read "[12.1.7]"

-156-

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



2018/01/19

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

Item
F:............................. V:............................
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................
T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27)

Materials and goods prematurely on site

Materials and goods brought onto the site
prematurely shall not be authorised for
payment [25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall be authorised
for payment subject to a guarantee for advance
payment being provided to the employer [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall
be for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works
in respect of contract instructions or in regard to
a claim under the terms of this agreement and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish to accept any such prices
prior to the issue of the certificate of final
completion, it shall be in writing
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Errata by JBCC

Clause 25.2 The word : "final" in bold in the second
line
Clause 25.10.3 Reference should read "[25.13 ; 26.10]"
New clause 25.12.4 Add the words : "Terminate the
agreement [29.14.7] where the listed options [25.12.1-3]
have failed"

Item
F:............................. V:............................
T:............................

Clause 26.0 - Adjustment of the contract value and
final account

26

Tenant installations/users requirements delayed

There is a possibility that certain works related to
tenant installations/users requirements may have
to be delayed and may consequently not be
executed prior to practical completion

The employer reserves the right to omit such work
without compensation to the contractor for loss of
profit or any other loss which the contractor may
suffer as a result of such omission

Should the contractor be instructed to do so he
shall execute this work under the conditions
pertaining to this agreement on the basis that a
separate amount for preliminaries appurtenant
to this work (if applicable) is agreed to between
the contractor and the principal agent and on
condition that instruction to proceed with such
work is given to him within a period of three (3)
calendar months after the date of practical
completion of the works

Cost of claims

All costs incurred by the contractor in the preparation
of claims shall be borne by the contractor. This
provision shall not preclude an adjudicator or an
arbitrator appointed in terms of this agreement
[30.6,7] from making a determination on costs
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The contractor shall review, assess and adjudicate
any claims received by him from any subcontractor
and thereafter submit same to the principal agent
with a recommendation in order to assist the
principal agent in adjudicating the claim [26.6]

Errata by JBCC

Clause 26.4.2 Omit the entire clause and renumber
thereafter
New clause 26.4.3 "Other proven or unavoidable costs"

Item
F:............................. V:............................
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................
T:............................

27

Clause 28.0 - Suspension by the contractor28

Suspension and termination (A28 - A29)

Errata by JBCC

New clause 28.1.5 and renumber thereafter "Or
where an agent has failed to act in terms of this
agreement [6.4] Clause 28.2 Replace the word
"defect" with "default" in the first line

Item
F:............................. V:............................
T:............................

Clause 29.0 - Termination29

Errata by JBCC

Clause 29.1.2 Delete the words : "within the period
stated [CD]"
Clause 29.14.1 Change as follows : "Provide or
maintain a guarantee for payment......[11.4 - 5]"
Clause 29.14.2 Reference should read "[12.1.7]"
New clause 29.14.8 "Or where an agent has failed
to act in terms of this agreement [6.4]"

Item
F:............................. V:............................
T:............................
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Item

Clause 30.0 - Dispute resolution

F:............................. V:............................
T:............................

30

Dispute resolution (A30)

Agreement

The second sentence of the introduction where
the parties sign the agreement, namely "Any
provision in this agreement...... acceptance by
such subcontractor at any time." is deemed to
be deleted

31

Item

The required information of the parties and the
amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the
parties

F:............................. V:............................
T:............................

Contract data32

Payment of preliminaries

Where Option B is applicable and the initial
construction period is extended the monthly
charge shall be recalculated on the same basis
as was initially applied but taking into account
the revised construction period and the amounts
already paid to the contractor [CD26.0]

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms
of Option A, the construction period and the initial
construction period shall be calculated in working
days [CD 26.0]
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Where the adjustment of preliminaries is in terms of
Option A and sectional completion is required, the
contractor shall provide the principal agent with the
division of the categorised amounts into sections.
Should the contractor fail to provide such information
within the period stipulated, the categorised amounts
shall be prorated to the value of each section [CD
26.0]

Where the adjustment of preliminaries is required in
terms of Option B and sectional completion is
required, the contractor shall provide the principal
agent with details of the resources required for each
section and those that are common to sections.
Should the contractor fail to provide such information
within the period stipulated, Option A shall apply
[CD 26.0]

Removal of lateral support insurance

Whilst it is stated in clause 10.0 of the contract data
that the employer will not be responsible for works
and other insurances the employer shall nevertheless
be responsible for the removal of lateral support
insurance in the amount stated

Yes

Item
F:............................. V:............................
T:............................

SECTION B: PRELIMINARIES

Item

Clause 1.1 - Definitions

F:............................. V:............................
T:............................

33

Interpretation (B1)

Item

Clause 1.2 - Interpretation

F:............................. V:............................
T:............................

34
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Item

Clause 2.1 - Checking of documents

F:............................. V:............................
T:............................

35

Documents (B2)

Clause 2.2 - Provisional bills of quantities36

Item

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent
trades are budgetary allowances and/or
provisional sums

F:............................. V:............................
T:............................

User note

Item

Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional
sums allocated for subsequent trades included
in this agreement will be separately procured,
based on multiple procurement of subcontractors
during the construction period

F:............................. V:............................
T:............................

37

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................
T:............................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................
T:............................

39

Previous work and adjoining properties (B3)
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Item

Clause 3.2 - Previous work - defects

F:............................. V:............................
T:............................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................
T:............................

41

Item

Clause 4.1 - Defined works area

F:............................. V:............................
T:...........................

42

The site (B4)

Item

Clause 4.2 - Handover of site in stages

F:............................. V:............................
T:............................

43

Item

Clause 4.3 - Enclosure of the works

F:............................. V:............................
T:............................

44

Item

Clause 4.4 - Geotechnical investigation

F:............................. V:............................
T:............................

45

Item

Clause 4.5 - Encroachments

F:............................. V:............................
T:............................

46

Item

Clause 4.6 - Existing premises occupied

F:............................. V:............................
T:............................

47

Item

Clause 4.7 - Services - known

F:............................. V:............................
T:............................

48
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Item

Clause 4.8 - Protection of trees and/or relevant natural
features

F:............................. V:............................
T:...........................

49

Item

Clause 5.1 - Management of the works

F:............................. V:............................
T:............................

50

Management of contract (B5)

Item

Clause 5.2 - Progress meetings

F:............................. V:............................
T:............................

51

Item

Clause 5.3 - Technical meetings

F:............................. V:............................
T:............................

52

Item

Clause 6.1 - Samples of materials

F:............................. V:............................
T:...........................

53

Samples, shop drawings and manufacturer's
instructions (B6)

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................
T:............................

54

Item

Clause 6.3 - Shop drawings

F:............................. V:............................
T:............................

55

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:............................. V:............................
T:............................

56
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Item

Clause 7.1 - Deposits and fees

F:............................. V:............................
T:............................

57

Deposits and fees (B7)

Item

Clause 8.1 - Water

F:............................. V:............................
T:............................

58

Temporary services (B8)

Item

Clause 8.2 - Electricity

F:............................. V:............................
T:............................

59

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................
T:............................

60

Item

Clause 8.4 - Communication facilities

F:............................. V:............................
T:............................

61

Clause 9.1 - Responsibility for prime cost amounts62

Prime cost amounts (B9)

Where details of materials included in prime cost
amounts are not readily available and it is therefore not
possible for the contractor to price for waste, the
relevant prime cost amount shall be inserted in the bills
of quantities as a lump sum with the contractor being
given the opportunity to separately price his overheads
and profit and for taking delivery, etc as called for in this
clause 9.1 of the preliminaries. In such case the fixing
only or installation only of the relevant materials shall be
provisionally measured for the contractor to price and
shall be re-measured upon completion
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Item

Where details of materials for which prime cost amounts
are to be allowed are readily available, the quantity
surveyor may elect to insert the relevant prime cost
amounts in measured items, which measured items
shall contain sufficient detail for the contractor to price
for fixing and installation, waste, etc

F:............................. V:............................
T:............................

Item

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the
contractor in terms of clause 12.2 of the JBCC n/s
subcontract agreement

F:............................. V:............................
T:............................

63

Attendance on subcontractors (B10)

Clause 10.2 - Special attendance64

Item

It is important to note that general attendance only
requires the contractor to "permit the subcontractor to
use erected scaffolding, hoisting facilities, etc provided
by the contractor, in common with others having the like
right while it remains erected on the site" (refer to
12.2.13 of the JBCC n/s subcontract agreement). Many
n/s subcontractors qualify their tenders to exclude
scaffolding and/or hoisting facilities. Especially
scaffolding could be an expensive item and it may be
necessary in order to avoid claims to require the
contractor to provide for the extended use of scaffolding
for specific subcontracts within a description of "special
attendance" in the applicable bill

F:............................. V:............................
T:............................

Item

Clause 11.1 - Protection of the works

F:............................. V:............................
T:............................

65

General (B11)
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Item

Clause 11.2 - Protection/isolation of existing/sectionally
occupied works

F:............................. V:............................
T:............................

66

Item

Clause 11.3 - Security of the works

F:............................. V:............................
T:............................

67

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................
T:............................

68

Item

Clause 11.5 - Disturbance

F:............................. V:............................
T:............................

69

Item

Clause 11.6 - Environmental disturbance

F:............................. V:............................
T:............................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................
T:............................

70

Item

Clause 11.8 - Vermin

F:............................. V:............................
T:............................

71

Item

Clause 11.9 - Overhand work

F:............................. V:............................
T:............................

72

Item

Clause 11.10 - Tenant installations by direct
contractors

F:............................. V:............................
T:............................

73
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Item

Clause 11.11 - Advertising

F:............................. V:............................
T:............................

74

Information for completion of the preliminaries
schedule

Information necessary for elections and completion of
those clauses contained in the preliminaries schedule
which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean
that no specific requirements are expected or that the
clause is not relevant to this specific contract

75

Preliminaries schedule (B12)

12.1 - Provisional bills of quantities [2.2]

The quantities are provisional

12.2 - Availability of construction information [2.3]

Construction documentation is complete: Yes

12.3 - Previous work - dimensional accuracy [3.1]

12.4 - Previous work - defects [3.2]

12.5 - Inspection of adjoining properties [3.3]

12.6 - Defined works area [4.1]

12.7 - Handover of site in stages [4.2]

12.8 - Enclosure of the works [4.3]

12.9 - Geotechnical investigation [4.4]

a Geotechnical investigation report is available from the
Civil Engineer's offices

12.10 - Existing premises occupied [4.6]

12.11 - Services - known [4.7]
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12.12 - Protection of trees and/or relevant natural
features [4.8]

12.13 - Water [8.1]

Option C (by employer - metered)

12.14 - Electricity [8.2]

Option C (by employer - metered)

12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor)

12.16 - Communication facilities [8.4]

12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally
occupied works [11.2]

Protection/isolation is required - NO

12.19 - Disturbance [11.5]

12.20 - Environmental disturbance [11.6]

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border
the site and is used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works

Environmental management plan

The employer has prepared an environmental
management plan
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Item
F:............................. V:............................
T:............................

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or doing the work and shall deliver
same to the principal agent on the final completion of
the contract

76

SECTION C: SPECIFIC PRELIMINARIES

The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is
damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest
entirely with the contractor

F:............................. V:............................
T:............................

Item

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the contract value does not exceed the
budget

F:............................. V:............................
T:............................

77
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N/A

Overloading

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc to the principal
agent for approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense

F:............................. V:............................
T:............................

78

N/A

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

F:............................. V:............................
T:............................

79

N/A

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with
water and kept "ponded" for at least forty (40) hours as
a test to ensure the watertightness of the waterproofing
and before any further construction work is carried out
above the waterproofing

F:............................. V:............................
T:............................

80
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Item

The contractor is to submit to the principal agent on
an annual basis a schedule of spend, split into vendors
engaged as subcontractors and suppliers indicating
their BBBEE rating including proof of the said rating

F:............................. V:............................
T:............................

Item

Advertising rights

The employer may elect to contract with advertising
agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same.
Position and type of advertising structure to be agreed
with the principal agent so as not to hinder the
contractor in meeting the obligations under this
agreement

F:............................. V:............................
T:............................

81

Item

Confidentiality

The contractor undertakes to maintain in confidence
any and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

F:............................. V:............................
T:............................

82
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Item

Media releases

All rights of publication of articles in the media, together
with any advertising relating thereto or in any way
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the employer,
cause any statement or advertisement connected with
this project to be printed, screened or aired by the
media

F:............................. V:............................
T:............................

83

Category : Fixed R........................................

Category : Value R........................................

Category : Time R........................................

SUMMARY OF CATEGORIES
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SECTION No. 2

BILL No. 1

PILING

SUPPLEMENTARY PREAMBLES

The contractor shall take full responsibility for piling work
and shall guarantee that piling work will support the
calculated loads laid down by the engineer without
injurious settlement. The actual lengths of piles shall be
determined on site by the contractor in consultation with
the engineer who will give all assistance possible. This
does not in any way relieve the contractor of his
responsibility or obligation to provide the specified
guarantee

The contractor shall indemnify the employer against any
injury to or death of any person and all loss or damage
to all structures resulting from the failure of any pile. In
the event of the failure of a pile the contractor shall
make good such pile and all consequent damage at his
own expense

The contractor shall insure by means of a policy,
approved by the principal agent, against risks arising out
of the responsibilities, guarantee and indemnities
specified. The contractor shall pay all premiums in
respect of this insurance policy.

Indemnity

The work comprises the design and installation of 94 In-
Situ concrete piles.

The contractor is referred to drawings issued together
with these bills of quantities in order to acquaint himself
fully with the nature and scope of the work.

The building platform is already excavated, filled,
levelled and compacted to the required levels

Scope of work
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Item

Insurance policy against claims arising from the
installation of piling up to a limit of
R 5 000 000,00 (Five Million Rand) per claim with no
limit on the number of claims that may occur and
effective for a period of 5 years from the date of
completion of the contract

1

GUARANTEE AND INSURANCE

ItemSetting out of piles2

ESTABLISHMENT

Item

Transporting to and establishment on site of necessary
plant for the execution of the work and removal thereof
on completion

3

94NoSetting up plant at pile position4

IN-SITU CONCRETE AUGERED PILES

188m
All diameter pile shafts for additonal foundation
investigations

5

Pre-Drilling not exceeding 10m deep in earth below
ground level

940m500mm Diameter pile shafts6

Drilling not exceeding 10m deep in earth below ground
level

94No

Extra over drilling 500mm diameter pile shaft for under-
reaming enlarged foot 650mm diameter extreme and
650mm high

7

19m3
Extra over drilling and under-reaming in earth for drilling
in hard rock

8

Drilling in strata of a more difficult character

177m3
Surplus material from pile shafts etc to a dumping site
situated approximately 1km from the building site

9

Extra over drilling for carting away
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940m

Temporary casings to 500mm diameter pile shafts to
prevent collapse of excavations, ingress of water, etc
including removal

10

Casings

188m3All diameter piles including enlarged footing11

40MPa/19mm reinforced concrete

28mFormwork to 500mm diameter pile above ground level12

Formwork

14No
Making and testing 150 x 150 x 150mm concrete
strength test cube

13

TEST CUBES

REINFORCEMENT

5.92tMild steel14

Mild steel reinforcement

7.24tHigh tensile steel15

High tensile steel reinforcement

94m3
Exposing pile for inspection including excavation 1m
deep in earth and backfilling compacted to 93% Mod

16

EXPOSING PILES FOR INSPECTION

Item

Transporting to and establishment on site of necessary
testing plant for the execution of the work and removal
thereof on completion

17

TESTING

38NoIntegrity testing in-situ concrete pile18
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AmountItem
No
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 2

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

FOUNDATIONS

NOTE IN RESPECT OF REMEASUREMENT OF
FOUNDATIONS:

Foundation brickwork and concrete columns have been
measured to top of unfinished floor level

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Nature of ground

No subterranean water is expected

Subterranean water

Notwithstanding clause 11 page 8 of the Standard
System of Measuring Building Work, excavation for
working space in rock will be measured in cubic metres
to the extent executed and given as "extra over" bulk
excavation or trench and hole excavation as the case
may be

Excavation for working space in rock

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Filling

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Testing

Working space for formwork to sides of all concrete,
except columns, shall be measured only where the
concrete face is less than 750mm from the face of the
measured excavations

EXCAVATION, FILLING, ETC OTHER THAN
BULK

Working space for formwork to sides of columns shall be
measured for the width of the column face only where
both:

the top of the column base is more than 1,5m below the
commencing level of the excavations and

the column face is less than 500mm from the face of the
measured excavations

No claim shall be considered for any working space for
formwork to concrete other than as above described or
for working space beyond the sides of trench
excavations for the building of brick or block
wallsDescriptions of excavations for working space shall
be deemed to include for any additional risk of collapse
so incurred and for the returning and compacting of the
excavated material as described

EXCAVATIONS, ETC

60m3Lift pits1

Excavation in earth not exceeding 2m deep

298m3Trenches2
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216m3Holes3

11m3Trenches including working around piles4

197m3Holes including working around piles5

771m2

Not exceeding 500mm deep for placing and removing
formwork to walls etc, 500mm away from excavated
face

6

Back excavation of vertical sides of excavations in earth
for working space including backfilling compacted to
95% Mod AASHTO density

78m3Soft rock7

Extra over trench and hole excavations in earth for
excavation in

39m3Hard rock8

272m3

Surplus material from excavations and/or stock piles on
site, to a dumping site situated approximately 5km from
the building site

9

Extra over all excavations for carting away

2,038m2
Sides of trench and hole excavations not exceeding
1,5m deep

10

Risk of collapse of excavations

Item
Keeping excavations free of all water other than
subterranean water

11

Keeping excavations free of water

FILLING ETC

500m3Backfilling to trenches, holes, etc12

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted in layers of
150mm to 93% Mod AASHTO density

361m3Under floors, steps, pavings, etc13
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79m3Backfilling to trenches, holes, etc14

Selected Grade G6 filling material supplied by the
contractor, compacted in layers of 150mm to 93% Mod
AASHTO density

539m3Under floors, steps, pavings, etc15

600m3Under floors, steps, pavings, etc16

Hardcore filling

150m3Under floors etc17

Coarse river sand filling supplied by the contractor

3,001m2

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

18

Compaction of surfaces

263m2Ditto, trenches19

33No"Modified AASHTO Density" test20

Prescribed density tests on filling

SOIL POISONING

3,001m2

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

21

Soil insecticide in accordance with SANS 5859

263m2To bottoms and sides of trenches etc22

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES
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13m3Surface blinding under footings and bases23

15MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

41m3Strip footings24

25MPa/19mm concrete

50m3Bases25

56m3Pile caps26

REINFORCED CONCRETE CAST ON/IN FORMWORK

26m3Walls27

25MPa/19mm concrete

25m3Columns28

30MPa/19mm concrete

16No
Making and testing 150 x 150 x 150mm concrete
strength test cube

29

TEST CUBES

CONCRETE SUNDRIES

28m
500mm Diameter pile with a working load not exceeding
1000kN

30

Stripping back heads of concrete piles to expose
reinforcement including trimming to defined levels and
bending reinforcement as necessary for casting into pile
caps

ROUGH FORMWORK (DEGREE OF ACCURACY
III)

226m2Pile caps31

Rough formwork (Degree of Accuracy III) to sides
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234m2Walls32

Rough formwork (Degree of Accuracy II) to sides

8m2Rectangular and square stub columns33

247m2Rectangular and square columns34

REINFORCEMENT

3.60t8mm Diameter bars35

Mild steel reinforcement to structural concrete work

2.40t10mm Diameter bars36

3.60t10mm Diameter bars37

High tensile steel reinforcement to structural concrete
work

3.60t12mm Diameter bars38

5.40t16mm Diameter bars39

BRICKWORK

148m2230mm Brick walls40

Brickwork of NFP clay bricks in class II mortar

10m2345mm Brick walls41

BRICKWORK SUNDRIES

6m2
10mm Expanded polystyrene (density 33kg per m3) built
in vertically between brick skins

42

Joint forming material in movement joints

1,741m150mm Wide reinforcement built in horizontally43

2,5mm Brickwork reinforcement

109m225mm Wide reinforcement built in horizontally44
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EXTERNAL PLASTER

18m2On walls45

Cement plaster wood trowelled, on brickwork

2m2On walls46

Cement plaster wood trowelled, on concrete

5m2On projecting and isolated columns47

48m2On narrow widths48

PAINT ON FLOATED PLASTER

73m2On external walls, columns, etc49

One coat "Dulux Plaster Primer", one coat "Dulux Primer
Sealer" and two full coats "Dulux Weatherguard"
extremely durable UV-resistant waterbased mica
reinforced fine textured acrylic paint
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 3

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured
separately)

Cost of tests

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself
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Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

301m3Surface beds1

25MPa/19mm concrete

2,005m3Slabs including beams and inverted beams2

12m3Isolated beams3

20m3Stairs including landings, beams and inverted beams4

121m3Walls5

179m3Columns6

30MPa/19mm concrete

203No
Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

7

TEST CUBES

CONCRETE SUNDRIES

75m2Tops of beams, walls, etc8

Finishing top surfaces of concrete smooth with a wood
float
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24m2Tops of beams, walls, etc9

Finishing top surfaces of concrete smooth with a steel
trowel

10,475m2Surface beds, slabs, etc10

Finishing top surfaces of concrete smooth with a power
float

198m2Sides of walls11

Wire brushing of concrete surfaces to expose aggregate

1,774m2Sides of columns12

Rates for grout shall include for all preparation, removal
of latance, loose concrete, temporary formwork, etc

M 802 Multigrout non-shrink grout supplied and placed
in accordance with the manufacturer's specifications

4No
Bedding approximately 50mm thick under 350 x 350mm
base plate including chamfered edges all round

13

ROUGH FORMWORK (DEGREE OF ACCURACY
II)

726m2
Walls with total height exceeding 3,5m and not
exceeding 5,0m above bearing level

14

Rough formwork to sides

198m2
Walls with total height exceeding 11,0m and not
exceeding 12,5m above bearing level

15

392m2Inner face of shaft walls16

34m2Inverted beams17

824m2Inverted beams above concrete18

1,050m
Edges, risers, ends and reveals not exceeding 300mm
high or wide

19

53m
Sloping and stepped outer edges of stairs not exceeding
300mm high extreme

20
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7,358m2

Slabs exceeding 250mm and not exceeding 500mm
thick propped up exceeding 3,50m and not exceeding
5,0m high

21

Rough formwork to soffits

18m2Slabs over shafts22

99m2
Cantilever slabs propped up exceeding 11,0m and not
exceeding 12,5m high

23

20m2Landings24

61m2Stairs with sloping soffits25

9m2
Beams propped up exceeding 6,5m and not exceeding
8,0m high

26

74m2
Isolated beams propped up exceeding 11,0m and not
exceeding 12,5m high

27

Rough formwork to sides and soffits

2,104m25 x 25mm Chamfers along top or bottom edges28

Boxing in rough formwork to form

57m25 x 25mm Vertical chamfers at corners29

142m
15 x 15mm Extreme twice splayed horizontal chases or
grooves along bottom edges

30

SMOOTH FORMWORK (DEGREE OF
ACCURACY II)

58m2
Rectangular columns with total height exceeding 1,5m
and not exceeding 3,5m above bearing level

31

Smooth formwork to sides

1,651m2
Rectangular columns with total height exceeding 3,5m
and not exceeding 5,0m above bearing level

32

47m2
Rectangular columns with total height exceeding 6,5m
and not exceeding 8,0m above bearing level

33
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18m2
Rectangular columns with total height exceeding 11,0m
and not exceeding 12,5m above bearing level

34

4,658m25 x 25mm Vertical chamfers at corners35

Boxing in smooth formwork to form

MOVEMENT JOINTS ETC

1,008mNot exceeding 300mm wide36

Two layers of 375 micron dampproof course in slip joints
between horizontal concrete and brick surfaces
including cement mortar bed

57mNot exceeding 300mm high to edges of surface beds37

Expansion joints with 10mm closed cell expanded
polyethylene between vertical concrete surfaces

74mNot exceeding 300mm high through slabs38

Horizontal expansion joints with 20mm bitumen
impregnated softboard between vertical concrete
surfaces, including necessary formwork

10mNot exceeding 300mm wide through walls39

Vertical expansion joints with 20mm bitumen
impregnated softboard between vertical concrete
surfaces, including necessary formwork

56mNot exceeding 300mm wide through columns40

43mSurface beds not exceeding 300mmm thick41

Horizontal keyed construction joints through concrete
including thick cement slurry to one face

REINFORCEMENT

58.10t8mm Diameter bars42

Mild steel reinforcement to structural concrete work

38.60t10mm Diameter bars43
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8.90t12mm Diameter bars44

8.80t10mm Diameter bars45

High tensile steel reinforcement to structural concrete
work

58.04t12mm Diameter bars46

62.10t16mm Diameter bars47

8.90t20mm Diameter bars48

1.90t25mm Diameter bars49

3,001m2Type 193 fabric reinforcement in concrete slabs etc50

Fabric reinforcement

CAST-IN ITEMS

5kg

20mm Diameter x 1 760mm girth lift hook, bent five
times to detail set in position and cast in soffit of
concrete slab

51

Mild steel
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 4

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

PRECAST CONCRETE

SUPPLEMENTARY PREAMBLES

Blocks, sills, etc measured linear shall be made in
suitable lengths. Large size setting out drawings shall
be prepared where necessary and submitted to the
principal agent for approval before moulds are made

Sizes

Where kerbstones, blocks, etc are laid in ground
descriptions shall be deemed to include necessary
excavation, filling in and ramming

General

PRECAST CONCRETE COPINGS ETC

247m
310 x 40mm Thick overall copings, type 0138, with drip
grooves in bottom along both edges

1

"Modcon Precast Concrete Solutions" precast concrete
finished smooth on exposed surfaces including bedding,
jointing and pointing
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 5

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Corobrik® 14MPa nominal compressive strength NFX
loadbearing Imperial foundation brick, size 222 x 106 x
73mm, manufactured in accordance with SANS
227:2007, laid in foundations walls bedded and jointed
in Class II mortar

Bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Pointing

BRICKWORK

1m3Mass brickwork,steps1

Brickwork of NFP clay bricks in class II mortar

737m2110mm Brick walls2

2,737m2220mm Brick walls3
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12m2330mm Brick walls4

101m2220mm Brick walls5

Brickwork of NFX bricks (14MPa nominal compressive
strength) in class II mortar in loadbearing walls, etc

BRICKWORK SUNDRIES

781m
12mm Bitumen impregnated fibre board built in vertically
through brick walls not exceeding 300mm wide

6

Vertical movement joints between vertical concrete and
brick surfaces

1,953m75mm Wide reinforcement built in horizontally7

2,5mm Brickwork reinforcement

7,521m150mm Wide reinforcement built in horizontally8

32m225mm Wide reinforcement built in horizontally9

715m110 x 75mm Lintels in lengths not exceeding 3m10

Prestressed fabricated concrete lintels including
necessary temporary supports

20m
110 x 75mm Lintels in lengths exceeding 3m and not
exceeding 4,5m

11

221m220mm Wide turning pieces12

Turning pieces to lintels etc

2,295No
30 x 1,6mm Wall tie 500mm long with one end shot
pinned to concrete and other end built into brickwork

13

Galvanised hoop iron cramps, ties, etc

NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

169m15 x 150mm Wide sills set flat and slightly projecting14

Natural grey sills in single lengths bedded in class I
mortar including metal fixing lugs etc
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 6

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

Waterproofing

DAMPPROOFING OF WALLS AND FLOORS

220m2In walls1

One layer 375 micron embossed polyethylene
dampproof course (SANS 952-1985 type B)

59m2In windows2

3,001m2Under surface beds3

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

WATERPROOFING TO ROOFS, BASEMENTS,
ETC
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395m2On parapet walls4

"abe Super laycryl" flexible bitumen/acrylic waterproofing
system comprising primer coat (mix ratio consisting of 1
part "abe Super laycryl" to 1 part clean water), one layer
pre-cut "abe membrane" fully saturated in "abe Super
laycryl" slurry and three full coats "abe Super laycryl"
applied with a brush, all in accordance with
manufacturer's details and specifications

2,592m2On concrete roofs and beams5

One layer 4mm "Derbigum SP4" fully bonded
waterproofing followed by a suitable layer non-woven
water permeable geotextile filter fabric, all applied in
strict accordance with the manufacturer's specifications
under a ten year written guarantee

130m2On turn-ups and turn-downs exceeding 300mm girth6

4mm "Derbigum SP4" fully bonded waterproofing
applied in strict accordance with the manufacturer's
specifications under a ten year written guarantee

24m2On bottoms and sides of box gutters7

15m2Horizontal surfaces in lift pits8

One layer Derbigum CG4 on one layer Derbigum CG3,
laid staggered, with side laps of 75mm and end laps of
100mm, sealed to primed blinding layer by “torch-
fusion”, followed by one layer of standard 16mm thick
pressed wood, laid loose on waterproofing as protection
layer

32m2On lift shaft walls9

One layer of Derbigum CG4 on one layer Derbigum
CG3 waterproofing membrane, with 100mm side laps
and 150mm end laps, sealed to primed surface by
“torch-fusion”, with and including Delta MS8 dimpled
drainage layer

39m2On retaining walls10

One layer Derbigum CG4 waterproofing membrane, with
100mm side laps and 150mm end laps, sealed to
primed surfaces by means of 'torch-fusion', with and
including Delta MS8 dimpled drainage layer.
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92m2Vertical/Horizontal expansion joints on floors and roofs11

One layer Neodyl expansion joint membrane heat fused
over bitumen primed expansion joint. Expansion joint to
be pre filled with polyurethane jointing compound
followed by a suitable diameter Polycord forming a
raised bump above the expansion joint (jointing
compound and Polycord measured elsewhere). One
layer of Derbigum CG4 heat fused over the Neodyl to
finish.

19m2Raised expansion joints on roofs, etc12

One layer Neodyl expansion joint membrane heat fused
over bitumen primed expansion joint. Expansion joint to
be pre filled with polyurethane jointing compound
followed by a suitable diameter Polycord forming a
raised bump above the expansion joint (jointing
compound and Polycord measured elsewhere). One
layer of Derbigum SP4 heat fused over the Neodyl to
finish.

319m
Cover flashings 150mm girth, including sealing top edge
with mastic in and including groove in brickwork

13

0,6mm Galvanised sheet steel flashings

PROTECTIVE ROOFING PAINT

2,852m2On waterproofing to concrete roofs14

Two coats "Silvakote" bituminous aluminium paint

24m2On waterproofing to box gutters15

PROTECTIVE SHEETING ETC

2,592m2

“IsoBoard® high density 32-36kg/m³ rigid extruded
polystyrene 100% closed cell insulation board of 100mm
thickness and 600 mm width with shiplap joint all round
laid tightly butted on waterproofing membrane
(elsewhere).

16

Inverted roof insulation and protection

SEALING STRIPS, JOINT SEALANTS, ETC
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57m
10 x 15mm In isolation/expansion joints in floors
including raking out expansion joint filler as necessary

17

"ABE Flexothane CTW" polyurethane sealing compound
including backing cord, bond breaker, primer, etc

1,566m
12 x 15mm In vertical expansion joints including raking
out expansion joint filler as necessary

18

43m
20 x 15mm In isolation/expansion joints in floors
including raking out expansion joint filler as necessary

19

5m
20 x 15mm In vertical expansion joints including raking
out expansion joint filler as necessary

20

19m
20 x 10mm In expansion joints in soffits including raking
out expansion joint filler as necessary

21

SUNDRIES

2,565m225mm Thick to flat concrete roofs with waterproofing22

13mm Dolomite stone chips evenly spread
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 2

BILL No. 7

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

ROOF COVERINGS, ETC

PROFILED METAL SHEETING AND
ACCESSORIES

SAFINTRA SAFLOK 700 PROFILED SHEETING AND
ACCESSORIES

632m2Roof covering with pitch not exceeding 25 degrees1

Safintra 0,55mm thick 700mm cover Saflok 700® Chalk
COLORPLUS® interlocking roof covering, fixed to steel
purlins at 1 806mm centres and end-span purlins at 1
634mm centres (final spacing to be calculated by an
engineer) using SL 700® clips secured to purlins with
Fixtite® or Safintra approved wafer head self-tapping
fasteners with roof insulation, all in accordance with the
manufacturer's recommendations

20mRidge cappings 450mm girth2

65mGable trims 380mm girth3

40mDrip flashing 380mm girth4

40mMoulded narrow and broad rib polyethylene filler blocks5
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ROOF AND WALL INSULATION

632m2

Double sided aluminium foil insulation laid taut over
purlins (at approximately 1200mm centres) and fixed
concurrent with roof covering including PVC coated
straining wires at 383mm centres and under side laps;
with 100mm side and end laps sealed with 24mm GDA
double sided tape

6

"Sisalation FR 405" light industrial grade aluminium foil
based insulation

ALUMINIUM COMPOSITE PANEL CLADDING

"Hunter Douglas Architectural Products"(Marinda de
Beer - Tel No 071 675 0644)

88m2Side cladding to roofs7

"HULABOND" aluminium composite panel with Metallic
Grey 07 or Silver 7163 PVDF Kynar 500 paint coating,
face fixed to aluminium sub-structure with hat sections
covering joints. The whole to be designed and installed
by an approved specialist, all in accordance with the
manufacturer's instructions.

73m2Eaves soffit cladding8
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SUPERBLOCK BUILDING : (BUILDING 4)
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SECTION No. 2

BILL No. 8

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

ROOFS ETC

EAVES, VERGES, ETC

73m29mm Eaves soffit covering fixed to steel trusses1

High density plain fibre-cement flat sheets

103m
15 x 850mm Fascias and barge boards, including
galvanised steel H-profile joiners

2
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SKIRTINGS, DADO RAILS, ETC.

376m
22 x 150mm Skirting nailed to walls with heads of nails
punched and filled

3

Profiled supawood

DOORS ETC

10No40mm Door 762 x 2 032mm high (D11 )4

Semi-solid flush panel doors with commercial veneer,
hung to pressed steel door frame with and including one
pair of 100mm steel hinges, etc

68No40mm Door 864 x 2 032mm high (D4,D5,D9,D11,D13 )5

26No40mm Door 813 x 2 032mm high ( D12 )6

Solid Meranti timber doors, hung to steel door frame
with and including three 100mm stainless steel hinges
including additional studding, trimming, etc. (Steel door
frame, lockset and handles elsewhere specified).

9No40mm Door 930 x 2 032mm high ( D14 )7

1No
40mm x 1 800 x 2,032m Double door in two equal
panels ( D6)

8

"Bitcon Industries"

Note :

Doors and frames to have adequate provision for the
fitting of standard lock and closer

Class B fire doors finished in Masonite veneer clad one
side with galvanized steel sheeting and hung to and
including 1,6mm galvanized pressed steel frame
suitable for one brick wall with and including two heavy
duty brass hinges per leaf

12NoSingle door 813 x 2032m high (D7,D8)9
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SECTION No. 2

BILL No. 9

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to
be horizontal

Ceilings

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads
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Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 900mm.
Where these dimensions are more than 900mm such
portions of ceilings have been included in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

SUSPENDED CEILINGS

SUPPLEMENTARY PREAMBLES

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Proprietary suspended ceilings

Ceilings shall comprise 9,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

Flush plastered gypsum plasterboard suspended
ceilings

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood

300m2
Ceilings suspended exceeding 1m and not exceeding
2m below concrete soffits

1
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Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer

Flush plastered gypsum plasterboard suspended
bulkheads

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

91m2Vertical portion of bulkhead2

12,5mm Gyproc RhinoCeil Premiere J Rhinoboard on
"Donn" T37K Flush Plastered Grid consisting of T37S
main tees at 1200mm centers and T32S tees at 600mm
centres with capping of galvanised steel tapered edge
and gypsum board screwed to underside of grid with
drywall screws at 250mm centres

36m2Horizontal portion of bulkhead3

554m

Intermediate rectangular bulkheads 250mm wide x
945mm high, suspended not exceeding 1m below
concrete soffits

4

35m

Intermediate rectangular bulkheads 250mm wide x 1
330mm high, suspended not exceeding 1m below
concrete soffits

5
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335m2
Ceilings suspended not exceeding 1m below concrete
soffits

6

OWAcoustic® AquaCosmos®/0 biologically absorbable
mineral wool ceiling tiles, size 600 x 600 x 15mm thick
with square edge and white painted finish, laid on fire
rated OWAconstruct® S3 exposed demountable T24
suspension system, comprising galvanised main tees
and cross tees at with main tees suspended by means
of galvanised hangers at centres not exceeding
1200mm with ceiling perimeter finished with
OWAconstruct Shadowline W-trim, plugged and
screwed at 200mm centres, and all installed to
manufacturer's instructions

5,986m2
Ceilings suspended not exceeding 1m below concrete
soffits

7

OWAcoustic® Sinfonia dB fleece covered mineral wool
ceiling tiles, size 1 200 x 600 x 20mm thick with
revealed edge and white painted finish, laid on fire rated
OWAconstruct® S3a exposed demountable T24
suspension system, comprising galvanised main tees
and cross tees at with main tees suspended by means
of galvanised hangers at centres not exceeding
1200mm with ceiling perimeter finished with
OWAconstruct Shadowline W-trim, plugged and
screwed at 200mm centres, and all installed to
manufacturer's instructions

521m2
Ceilings suspended not exceeding 1m below steel
purlins at 1540mm centres

8

CORNICES, ETC

2,776m"Donn" LSM25 white powder coated wall angle plugged9

Shadowline W-trim, plugged and screwed at 200mm
centres, and all installed to manufacturer's instructions.

CEILING TIMBERS, BEADS, INSULATION, ETC
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521m2
135mm Insulation in blanket form closely fitted and laid
on top of brandering between roof timbers etc

10

"Isotherm" Non-combustible Thermal insulation of a
density of not less than 11,5kg/m3 bonded with an inert
thermo-setting resin

PARTITIONS

FIXED PARTITIONS

Partitions consisting of 63,5mm "Ultra Drywall" steel
studs inserted at 600mm centres into 63,5mm
"Ultrasteel Drywall" steel track at top and bottom clad on
both sides as described, including additional studs as
necessary at abutments, ends, etc. Boards shall be
fixed in strict accordance with the manufacturer's
instructions and all joints shall be taped and jointed

SUPPLEMENTARY PREAMBLES

Unless otherwise described rates for partitions shall be
deemed to include for standard flat section aluminium
skirtings on both sides

Wall paper and/or paint and varnish finishes are given
elsewhere

Note:
Finished floor level to ceiling height is generally 2
600mm high and to underside of concrete slab 3
545mm high.(945mm above ceiling height)
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1,099mPartition 3 545mm high11

Lafarge Gypsum fixed partitioning with fire resistance
LPF 64-60-2 (45dB sound insulation - 60 minutes fire
rating) drywall partitioning system with an overall
thickness of 112mm comprising internal framing formed
of 64mm Lafarge galvanised steel studs fixed at 600mm
centres to Lafarge galvanised steel track including
where necessary any additional galvanised steel
studding to form door openings, glazing and other
apertures, angles, corners and termination ends.
Internal steel framing to be dressed on both sides with
12mm thick tapered edge Lafarge plasterboard in single
lengths to suite height, butt jointed and secured to steel
studding with 25mm drywall screws at 220mm centres,
apply a face layer of 12mm thick tampered edge
Lafarge plasterboard to both sides using 41mm drywall
screws at 220mm centres, joints to be tapped and
jointed with Lafarge Jointing Compound and prepared
for decoration. Acoustic performance requires sealing
between track, floor, ceiling and any other abutment
joints. Installation to be in accordance with SABISA
installation guidelines

223NoExtra over 3 545mm partition for vertical abutment12

229NoExtra over 3 545mm partition for T-intersection13

83NoExtra over 3 545mm partition for 90º corner14

Barrel bolts, locksets, etc measured elsewhere
-----------------------------------------------------------------------

Lafarge Gypsum Finesse 100mm high colour anodised
aluminium single Die 28456 power skirting with cover
plates.

154No
Frame for door 897 x 2 125mm high with and including
glazed aluminium (D2)

15

14NoFrame for double door 1 300 x 2 125mm high with (D1)16

MOBILE ACCOUSTIC PARTITIONS
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8No
Acoustic foldaway door 5 538 x 3 825mm high in four
equal panels (ST D1)

17

Aluglass Bautech Variflex VX164 mobile acoustic
(operable wall) partition, size 135 x 2,600mm high to suit
structural opening size 135 x 3,800mm high, comprising
164mm thick tongued and grooved acoustically
decoupled 52dB Rw (56dB STC) rated panels with
Walnut veneer finish, with mechanically retractable top
and bottom seals and vertical seals formed of aluminium
extrusions with lip seals and magnetic strips, panels
suspended at two roller trolleys per panel on track with
ball bearing and/or thrust rollers with track bolted to
suspension plates in turn bolted to concrete support
structure and 1200mm high acoustic baffle/bulkhead to
specified 52dB STC class of the panels fitted to and
above track in ceiling void. Panels are to park U-parking
with panels stacking to two sides

1No

Acoustic foldaway door 5 538 x 3 825mm high in four
equal panels with opening for double door ( Door D1
measured elsewhere) (ST D2)

18

TOILET CUBICLES

50NoPartition 1 800mm wide x 1 920mm high19

Cubical Solutions® Cube Exclusive toilet cubicle
comprising 16mm colour Charcoal melamine faced
particle board with moisture resistant additives, with
partition size 1800 x 1,830mm high, wall panel size 125
x 1,830mm high and mid panel size 250 x 1,830mm
high with partitions supported by stainless steel
overhead bracing with 60 x 150mm high grade 304
stainless steel hanging clamp (Code: CSSH01/304/13),
48mm diameter x 170mm high grade 304 stainless steel
adjustable supporting feet plugged and screwed to floor
and fixed into position by means of grade 304 stainless
steel wall mounting brackets plugged and screwed to
walls.

50NoDoor 762mm wide x 1 780mm high20

Door including standard ironmongery, comprising grade
316 grade 316 indicator bolts (Code: CSTIN01/316),
grade 304 stainless steel hat and coat hooks with buffer
stopper (Code: CSSH&C02/304)
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60NoMid stile 250mm wide x 1 920mm high21

Sundries

20NoEnd stile 125mm wide x 1 920mm high22

ACCESS FLOORING

111m2

600 x 600mm Modular and interchangeable "Solid feel
30" board panel access flooring including stringers,
pedestals and panels with cementitious filling, finished
with factory bonded 1,3mm thick plastic laminate
(access flooring to finish 600mm above concrete sub-
floor)

23

"Donn Snap-Loc" access flooring

12mJunctions against walls and columns24

16No
Hole for 100mm diameter pipe through floor panel
including sealing

25

9No
600 x 300mm Opening through floor panel for air
conditioning grille including sealing

26

111m2
Vacuum cleaning the floor void after installation of
services

27

Sundries

81m
Fire barrier 340mm high between concrete sub-floor and
floor panels (1 hour fire rating)

28

9NoDouble suction-type panel lifting device29

24No
Spare floor panel finished with factory bonded 1,3mm
thick plastic laminate, handed to the employer

30
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SECTION No. 2

BILL No. 10

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

FLOOR COVERINGS, WALL LININGS, ETC

SUPPLEMENTARY PREAMBLES

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

Fixing

FLOOR COVERINGS

379m2On screeded floors1

Belgotex floors® 10 Year Full Commercial Warranty (20
Year Residential warranty) Nottingham vinyl plank size 1
219,2 x 182,88 x 4mm thick colour Hawthorn, fully
bonded to approved substrate in staggered pattern in
accordance with the Belgotex LVT installation TACBAC
system expansion gaps of 8-12mm from walls and any
vertical structures to be maintained during installation on
suitably prepared subfloor (elsewhere specified) with a
Tramex moisture meter reading showing a maximum
moisture content of 3%.

Rate Only379m2On screeded floors2

Vinyl plank flooring with a P.C. amount of R 300.00
(Three Hundred Rand) per m2 excluding VAT, delivered
and installed by a firm of specialists
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319m2On screeded floors3

Tuff Floors Plasti-Lock Original heavy duty interlocking
safety vinyl flooring colour Black Premium, size 500 x
500 x 5mm thick with stud pattern, 138 x 500mm
interlocking ramp colour Black and 138 x 138mm
interlocking corner ramps colour Black, all laid loose on
substrate, all in accordance with manufacturer's
recommendations

5,115m2On screeded floors4

Belgotex floors® Aviator colour Cyclone Mist 100%
Stainproof SDX (solution dyed nylon) Tufted Multi-Scroll
Loop Pile Nexbac SABS Class 2 fire rating grade heavy
commercial commercial carpet tiles, size 500 x 500 x
8mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of practice
for textile floor coverings.

Rate Only5,115m2On screeded floors5

Carpets with a P.C. amount of R 250.00 (Two Hundred
and Fifty Rand) excluding VAT, delivered and installed
by a firm of specialists

92mSkirtings 50 x 100mm high6

Polyflor Ejecta coiled skirting colour light grey (Code:
MC18C), installed in accordance with the manufacturer's
specifications.

WALL AND CORNER PROTECTORS

75mWall protectors including brackets7

FloorworX Intrad PVC Beige high impact resistant wall
and corner protection system, comprising 200mm high x
29mmdeep lipped channel profile (code: TR200) clipped
onto 25mm wide uPVC brackets (code : TRP200),
plugged andscrewed to solid brick wall at maximum
400mm centres, including all necessary external
corners, joining blocks, corner protectors and door
protectors.

32NoExtra over for stopped end8
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SECTION No. 2

BILL No. 11

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Proprietary items
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Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered
CH Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AN Anodised natural
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded

Finishes to ironmongery

Where ironmongery is described as plugged, screwed,
fixed or secured to walls, prices are to include for
screwing to and including approved patent plugs in
concrete or brickwork with plaster or tiled finish

Fixing of ironmongery

Washroom Equipment : Grade 304 stainless steel Three roll
toilet roll holder (Code: CSDHTRH-3/304).

NOTE : All Ironmongery to be supplied by ASSA
ABLOY (Contact Giovanni Cantarello - Tel 083 654
0405)

Supply of ironmongery

HINGES, BOLTS, ETC

1,101No100mm Stainless steel hinge1

"Union" or similar and approved

42No150mm SP(1379)ALFB Aluminuim flushbolt2

8No150mm "SP(1379)ALFB" Aluminuim flushbolt3
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2No
300mm "AL8208-300AS" 300mm Aluminium lever flush
bolt

4

6No
"8352-100FLSS" Flush ball bearing hinge ( 304
Stainless steel)

5

6No"ARC1182SS" Adjustable roller catches6

HANDLES

157No"6503-05SS" Narrow stile furniture profile doorhandle7

"Union" or similar and approved

52No
"SS6SG01-44-05SS" Seagull stainless steels lever
handle on plate

8

11No
"SS5D152X304-06SS" 22mm Diameter tubular
stainless steel Dove PH bolted on back plate

9

26No
"SS5D152X3041-05" 22mm Diameter tubular stainless
steel Dove PH bolted on 152 x 304mm back plate

10

26No
"SS5D152X304R-05" 22mm Diameter tubular stainless
steel Dove PH bolted on 152 x 304mm back plate

11

65No
"SS5515-150BTSS" 150mm stainless steel pull handle12

24No"5213BBSS" 350mm Pull handle back to back13

23No"5215BBSS" 350mm Pull handle back to back14

LOCKS

157No"Q35X85MM-SS" Spring latch and deadbolt lock15

"Union" or similar and approved

42No"QD35X85MM-SS" 35Mmm Deadbolt lock16

213No"2X18SCGMK" Cylinder profile GMK stainless cylinder17

36No"2X19SCGMK" Euro Profile Knob Cylinder Gmk18

30No"2X20SCGMK" Cylinder profile GMK stainless cylinder19
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52No"L-2215-78BP-SL" Mortice sash lock BP20

29No
"L-2115-78SS" Euro-Profile cylinder deadlock stainless
steel

21

56No"21314-76/8SS" WC 8mm stainless steel deadlock22

33No
"281-005" Adams Rite armlock 545kg magnetic lock
monitored

23

"Iseo"

33No"281-800" Adams Rite armlock 'L' & 'Z' bracket kit24

60No"PZ-05SS" escutcheon on rose oval (stainless steel)25

ESCUTCHEONS

27No
"SS5305-05SS" escutcheon on rose profile (stainless
steel)

26

6No"SS5004-73SS" Escutcheon on rose bathroom27

50No"SS5305-73SS" Escutcheon on rose bathroom28

13NoMaster key29

SUNDRIES

1NoGrand master key
30

21No"8852SC" Dust proof strike31

277No"9002AS" - Aluminium door stop plugged to floor.32

33No
"PB2" Push button plain aluminium33

26No"DCA104-EV1" Mounting plate34

210No"RH7024 - Art 500B30" Patent screws and nuts35

50No"SS8025SS" Hat and coat hook with buffer36

PANIC BOLTS
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3No"J-882T-SIL" Single Pbolt Tbar 900mm37

"Exidor" or similar and approved

3No294 (B2299) Single silver panic bolt38

PUSH PLATES AND KICK PLATES

65No

"SS5023-06-304W" 1,2mm x 152 x 304mm Brushed
stainless steel (Grade 304) push plate with no sharp
corners or edges, 4 times coutersunk drilled for back to
back screw fixing,blank with no piercing

39

0.9mm Thick satin finished stainless steel plates
countersunk screwed along edges at not exceeding
200mm centres

22No

1,2mm x 200 x 780mm Brushed stainless steel (Grade
304) kick plate to wrap around bottom edge of door
drilled and countersunk for screw fixing

40

30No

"SS5089" 1,2mm x 200 x 1 000mm Brushed stainless
steel (Grade 304) kick plate to wrap around bottom edge
of door drilled and countersunk for screw fixing

41

4No

"SS5089 - 900W" 1,2mm x 900 x 800mm Brushed
stainless steel (Grade 304) kick plate to wrap around
bottom edge of door drilled and countersunk for screw
fixing

42

6No
"DC 300SCDA" Cam Action R&P door closer ENI 1-4 Sil
delayed action

43

DOOR CLOSERS

73No
"DC 500" Cam Action door closer ENI 1-4 SIL standard
arm

44

3No
"DC 500" Cam Action door closer to be fitted to active
leaf DCA104-EV1

45

2No
" DC477DAHO FS EN2-4 DA HO"
Cam Action door closer

46

6No"FD461-DC500" Cam motion mech coordinator DD47
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33No"7AHBAT" 12 VDC battery48

SECURITY ACCESS CONTROL

33No"AC-G43" Keypad reader/controller combo49

33No"BGLASS - G" Green break glass box50

33No"EDS-YP902" Power supply 3 Amp 12V51

LETTERS, NAMEPLATES, ETC

251No

Take delivery of 150 x 80mm aluminium nameboard
unit, store in safe place and fix against plastered and
painted brick wall or painted partitioning with epoxy
adhesive, in specific position as indicated by client

52

Fixing of internal nameboards to walls

15No
"SS5066-06SSEO5" 3mm Thick stainless steel plate
with "FIRE HOSE" symbol

53

Indicator plates countersunk holed for and screwed to
door or brickwork with chromium plated dome-headed
screws

41No
"SS5066-06SSEO6" 3mm Thick stainless steel plate
with "FIRE EXTINGUISHER" symbol

54

6No
"SS5066-06SSEO7" 3mm Thick stainless steel plate
with "STAIR DIRECTION" symbol

55

10No
"SS5066-06SSE10" 3mm Thick stainless steel plate
with "MALE INDICATOR" symbol

56

10No
"SS5066-06SSE11" 3mm Thick stainless steel plate
with "FEMALE INDICATOR" symbol

57

6No
"SS5066-06SSE14" 3mm Thick stainless steel plate
with "PARAPLEGIC INDICATOR" symbol

58

12No
"SS5066-06SSE15" 3mm Thick stainless steel plate
with "ESCAPE ROUTE SIGN LH" symbol

59

12No
"SS5066-06SSE16" 3mm Thick stainless steel plate
with "ESCAPE ROUTE SIGN RH" symbol

60
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BATHROOM FITTINGS

22No
"Serra" 800ml brushed stainless steel finish spray liquid
soap dispenser fixed to tiled wall

61

Manufactured by "Franke" or similar and approved

56No
"Serra" SE brushed stainless steel finish three roll toilet
roll holder Code CSDHTRH-3/304 , fixed to tiled wall

62

22No
"Serra" model 2200 CA brushed stainless steel finish
hand dryer, fixed to tiled wall

63

22No
"Serra" Serramatic Range brushed stainless steel finish
bin, fixed to tiled wall

64

GRAB RAILS

6No
32mm Diameter "Chairman Industries" (code SR-1) rear
rail fixed to tiled wall

65

Brushed stainless steel

6No
32mm Diameter "Chairman Industries" (code DL-2) dog
leg side rail fixed to tiled wall

66
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SECTION No. 2

BILL No. 12

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

STRUCTURAL STEELWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

ARCHITECTURALLY EXPOSED STRUCTURAL
STEELWORK

32.23tPreparation of shop detail drawings1

Drawings

LIFT SHAFT

6.49t305 x 305mm x 97kg/m H-section columns2

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete
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5.94t254 x 254mm x 89kg/m H-section beams3

Welded beams in single lengths with flat bearer and
connection plates, bolted to steel

CURTAIN WALLING

6.55t254 x 254mm x 89kg/m H-section columns4

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete

13.25t254 x 254mm x 89kg/m H-section beams5

Welded beams in single lengths with flat bearer and
connection plates, bolted to steel

STRUCTURAL STEELWORK

13.71tPreparation of shop detail drawings6

Drawings

STEEL TRUSSES

7.49t
Double pitched trusses (Type T1) 32,00 x 1,80m high
extreme (4 off)

7

Welded roof trusses of angle section rafters, tie beams,
rails, struts, braces, cleats, etc and flat section bearer,
gusset and connection plates, bolted to concrete

STEEL GIRDERS / FRAMES

0.28t

Mono pitched frame (Type F1) 26,00 x 0,85m high
extreme (2 off)

8

Welded girders and frames of angle section top and
bottom cords, rails, struts, braces, cleats, etc and flat
section bearer, gusset and connection plates, bolted to
steel

GALVANISED STEEL PURLINS, GIRTS, BRACING,
ETC
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4.08t200 x 75 x 20 x 2,5mm Lipped channel section purlins9

Purlins, girts, etc bolted to steel

0.14t80 x 60 x 8mm Angle section cleats10

STEEL BRACING, ETC

0.65t70 x 70 x 6mm Angle section bracing11

Welded bracing etc bolted to steel

0.32t50 x 50 x 3mm Angle section sag bracing12

STEEL GUTTERS AND RAINWATER PIPES

0.57t

Box gutters 600mm girth, three times bent along length
including necessary collared and sealed expansion
joints

13

3mm Welded plate gutters

0.18t225 x 225mm Rainwater downpipes14

4,5mm Welded plate rainwater pipes, including
holderbats, brackets, etc

GALVANISED STEEL FLOORS, STAIRS, ETC

0.51t60 x 60 x 6mm Angle section bearers15

Welded and bolted suspended floors to service shaft

23.91m2
Floor grating of unbanded panels in 1 000mm widths
and suitable lengths

16

"Rectagrid" type RS40 floor grating with 30 x 4.5mm
bearer bars, fixed to steel with standard fixing clips

1,378kg
High tensile steel bolts including nuts and washers
(Grade 8.8)

17

BOLTS, FASTENERS, ETC

139No16mm Diameter chemical anchor18
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44No

M24 holding down bolt 521mm long, one end fitted with
80 x 80 x 14mm thick baseplate and other end threaded
for a length of 125 mm and fitted with nut and washer,
cast into top of concrete stub column

19

CAST-IN ITEMS

PAINTING

45.94tOn structural steel columns, beams, trusses, etc20

Prepare and apply Carboclad 900 ZA primer to 40
micron dry film thickness, one coat general purpose
undercoat to 40 micron dry film thickness and one
enamel finishing coat to 50 micron dry film thickness
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SECTION No. 2

BILL No. 13

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres

MILD STEEL HANDRAILS - FIRE ESCAPES,ETC

89m38mm External diameter continuous pipe rails1

Welded handrails to walls, etc

30NoExtra over for flat closed end2

103No

Bracket of 13mm diameter bar 150mm long, with one
end welded to rail and other end embedded 100mm
deep in brick wall with and including "Rockset" non-
shrinking grout

3

103No38mm Diameter x 3mm thick flange4
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MILD STEEL BALUSTRADES - FIRE
ESCAPES,ETC

13m

Horizontal balustrades 1 100mm high, with 50mm
external diameter x 3mm thick continuous mild steel
pipe handrail, on and including 10 mm diameter mild
steel pin 50mm long, welded to top of stanchion and
bottom of handrail, complete with 25 x 25 x 2.5mm mild
steel stanchions 1 050mm long at 600mm centres, with
tops of stanchions close with and including 5mm thick
end cap welded on, with 50mm diameter x 100mm
deep core drilled hole into concrete and fix stanchion
into hole with epoxy, complete with 50 x 50 x 5mm mild
steel cover plate holed for and welded to stanchion, with
and including six 10mm diameter continious mild steel
rails threaded through and including holes in stanchions

5

Welded mild steel balustrades and handrails to stairs

53m

Raking balustrades 1 100mm high, with 50mm external
diameter x 3mm thick continuous mild steel pipe
handrail, on and including 10 mm diameter mild steel
pin 50mm long, welded to top of stanchion and bottom
of handrail, complete with 25 x 25 x 2.5mm mild steel
stanchions 1 050mm long at 600mm centres, with tops
of stanchions close with and including 5mm thick end
cap welded on, with 50mm diameter x 100mm deep
core drilled hole into concrete and fix stanchion into
hole with epoxy, complete with 50 x 50 x 5mm mild steel
cover plate holed for and welded to stanchion, with and
including six 10mm diameter continious mild steel rails
threaded through and including holes in stanchions

6

15NoExtra over for short radius bend7

14NoExtra over for 90 degree ramp bend8

12NoExtra over for end closure to horizontal balustrade9

7NoExtra over for end closure to raking balustrade10

GLAZED STAINLESS STEEL BALUSTRADES
(MAIN STAIRCASE)
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27m

Horizontal balustrades 1000mm high overall of 50,8mm
diameter x 1,5mm thick satin finished slotted continuous
top rail, 50,8mm diameter x 1,5mm thick mirror finished
slotted posts at maximum 1100mm centres fixed to
concrete or steel and fitted with a flanged cover plate,
the rails and posts fitted with glazing beads and 12mm
clear toughened safety glass 900mm high

11

Grade 316 stainless steel balustrades to walkways and
stairs

28m

Raking balustrades 1000mm high overall of 50,8mm
diameter x 1,5mm thick satin finished slotted continuous
top rail, 50,8mm diameter x 1,5mm thick mirror finished
slotted posts at maximum 1100mm centres fixed to
concrete or steel and fitted with a flanged cover plate,
the rails and posts fitted with glazing beads and 12mm
clear toughened safety glass 900mm high perpendicular
to top rail

12

4NoExtra over for L-intersection of horizontal balustrades13

14No
Extra over for ramped junction of end of horizontal with
end of raking balustrades

14

GALVANISED PRESSED STEEL DOOR FRAMES

30NoFrame for door 813 x 2 032mm high (D9)15

1,2mm Double rebated frames suitable for half brick
walls with two 100mm brass butt hinges per door leaf

44No
Frame for door 813 x 2032mm high
(D4,D7,D8,D11,D13)

16

1,2mm Double rebated frames suitable for one brick
walls with two 100mm brass butt hinges per door leaf

9NoFrame for door 930 x 2 032mm high (D14)17

1NoFrame for double door 1 800 x 2 032mm high ( D6)18

STEEL RECORDROOM AND STRONGROOM
DOORS, VENTILATORS, ETC
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5NoSingle ended strongroom ventilator19

"Mutual" strongroom doors etc suitable for 230mm walls
fixed to brickwork

5No

"Mutual" DS 250 Cat5 anti-arc vault 1 750Kg
strongroom door, frame and gate size 890 x 1 865mm
high overall, with key combination lock and two key
locks

20
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SECTION No. 2

BILL No. 14

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

ALUMINIUM WORK

SUPPLEMENTARY PREAMBLES

Doors and windows shall comply with AAAMSA design
criteria

Glass thickness shall comply with SAGGA regulations
irrespective of thicknesses shown on the
schedules/drawings

Doors and windows shall be supplied with protective
tape and plastic and shall be removed only once
surrounding trades have been completed

For purpose made windows and doors, refer to drawings
annexed to these bills of quantities

Aluminium doors, windows, etc

The following certificates shall be provided prior to
commencement of site work:

1 A copy of the relevant AAAMSA Performance
Test Certificate from the

manufacturer/contractor supplying the
architectural aluminium product

2 A Certificate of Conformance confirming that
anodising or powder coating has been

processed in accordance with SANS 999 and SANS
1796 respectively

-240-

Aluminium work
Bill No.  14
Section No.  2

Carried to Collection R



2018/01/19

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

3 A powder guarantee of not less than 15 years
issued by the powder manufacturer. The

specific conditions contained in this guarantee
shall form part of the powder coating process

4 A Certificate of Conformance confirming that
glazing has been installed in accordance with
SANS 0137, ensuring that safety glazing

materials
have been installed in the mandatory areas and
that each individual pane of safety glazing

materials
has been permanently marked

5 A warranty from the manufacturer of the
laminated safety glass and/or hermetically
sealed glazing units guaranteeing the products
against delamination and colour degredation for
a period of not less than five years

All glazing in windows will be in accordance with SANS
10137

NOTE :

Tenderers are referred to the drawings for windows and
doors that are only referenced to numbers for pricing
purposes

ALUMINIUM WINDOWS, DOORS, ETC

ALUMINIUM CASEMENT WINDOWS

Charcoal colour epoxy powder coated casement window
units, complete with subframes, ironmongery, 4mm
tinted reflective sheet glass, sealing, etc and fixing to
brickwork or concrete

Refer to attached window schedules for details of
windows

Note

37NoPurpose made window, 300 x 300mm high ( W1)1

48NoPurpose made window, 300 x 600mm high ( W2,W4)2
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60NoPurpose made window, 300 x 900mm high ( W3, W7)3

8NoPurpose made window, 300 x 1 100mm high ( W9)4

27NoPurpose made window, 600 x 600mm high ( W5)5

29NoPurpose made window, 600 x 900mm high ( W6)6

17NoPurpose made window, 900 x 900mm high ( W17)7

50No
Purpose made window, 600 x 600mm high top hung
opening section ( W11)

8

Charcoal colour epoxy powder coated casement window
units, complete with subframes, ironmongery, 4mm
obscure glass, sealing, etc and fixing to brickwork or
concrete ( see drawing SA - 7793/SAF 103/SH 1 of 1 )

26No
Purpose made window, 2 000 x 1 200mm high overall,
with top and bottom sections ( W10)

9

Charcoal colour epoxy powder coated casement window
units, complete with subframes, ironmongery, 28mm
tinted bullet proof glass, sealing, etc and fixing to
brickwork or concrete

Barrel bolts, locksets, etc measured elsewhere
-----------------------------------------------------------------------

ALUMINIUM DOOR FRAMES

26NoFrame for door 915 x 2 125mm high (D12)10

Charcoal colour epoxy powder coated aluminium door
frame plugged and secret fixed to brickwork or concrete

ALUMINIUM DOORS

154No
Single door size 897 x 2 032mm high with one Dorma"
DPH215 handle,glazing, etc. (D2)

11

Charcoal colour epoxy powder coated aluminium
shopfronts and doors manufactured from "Hulamin"
NuKlip system glazed with 6,38mm clear laminated
safety glass, complete with sub frames, ironmongery,
glass, sealing, polysulphide pointing, etc. plugged and
secret fixed to brickwork or concrete
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14No

Double door overall size 1 300 x 2 125mm high with two
Dorma" DPH215 handles, "GEZE" TS 430 floorsprings,
glazing, etc. (D1)

12
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SECTION NO. 2

BILL No. 15

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

PLASTERING

SCREEDS

1,849m222,5mm Thick on floors and landings for tiling1

Screeds wood floated, on concrete

5,813m225mm Thick on floors and landings for carpets, vinyl, etc2

7m225mm Thick on treads and risers of stairs3

Rate Onlym2Average 60mm thick on floors with upper surface to falls4

101m2
Average 60mm thick on floors with upper surface to falls
and currents

5

2,491m2
Average 100mm thick on roofs with upper surface to
falls and currents

6

319m50 x 50mm Triangular fillets against walls, kerbs, etc7

SELF LEVELLING SCREED TO CONCRETE

5,813m23 to 5mm Thick on floors8

Prepare and apply "a.b.e. Construction Chemicals Pale
Grey G62 abeflo" self levelling, solvent free epoxy
flooring system comprising resin hardener, aggregates,
pigments and necessary primers (abecote WD337), all
in accordance with manufacturer's details and
instructions
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GRANOLITHIC

53m230mm Thick on floors and landings9

Untinted granolithic, on concrete

INTERNAL PLASTER

3,723m2On walls10

Cement plaster wood floated, on brickwork

113m2On narrow widths11

108m2On walls12

Cement plaster wood floated, on concrete

1,616m2On projecting and isolated columns13

833m2On ceilings and beams14

51m2On raking soffits of stairs15

EXTERNAL PLASTER

1,090m2On walls16

Rough-cast plaster, on brickwork

43m2On narrow widths17

798m2On walls18

Cement plaster wood floated, on concrete

104m2On projecting and isolated columns19

211m2On ceilings and beams20

SKIM PLASTER

2,585m2On plastered walls and columns21

One coat "Rhinolite" skim plaster
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1,697m2On plastered ceilings and beams22

694m2On plasterboard bulkheads23

5,934m2On plasterboard partitions24

SPECIALISED PLASTER TYPE WALL
COATINGS

Rate Onlym2On plastered walls25

"Marmoran Caledonplast 2 in 1" decorative plaster
coating (Marmoran Sample Panel Reference Number :
S/S/CE0922 (ZITA)) with 24mm taped joints applied by
a "Marmoran" licenced applicator in strict accordance
with the manufacturer's full details and specifications
including all preparation work, primers, undercoats, etc

Rate Onlym2On narrow widths26
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SECTION No. 2

BILL No. 16

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

TILING

WALL TILING

1,002m2On walls1

Porcelain tiles (P.C. R 200,00/m2 excluding VAT) fixed
with Tal professional adhesive to plaster (elsewhere),
including joints flush pointed with approved grouting

32m2On narrow widths2

80No
Fair exposed cutting around pipe not exceeding 100mm
diameter

3

Sundries

56No
Ditto, exceeding 100mm diameter and not exceeding
200mm diameter

4

FLOOR TILING

1,849m2On floors and landings5

Union Tiles 1ARTPEK60RC109600 porcelain tiles
(Code: 1ARTPEK60RC109600), size 600 x 600mm
fixed to internal floor screed with TAL tile adhesive
(elsewhere specified) mixed with TAL bonding liquid in
lieu of water with joints continuous in both directions and
grouted with TAL tile grout (elsewhere specified),
excess grout on the surface to be cleaned with water as
work proceeds

10m2On narrow widths6
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162mOn risers 170mm high of cut tiles7

162mOn treads 300mm wide of cut tiles8

650mSkirting 75mm high formed of cut tiles9

80m
Sloping skirting 270mm high extreme including stepped
cutting over treads and risers

10

CORNER PROTECTORS, DIVIDING STRIPS,
ETC

242m
30 x 30 x 2mm L-section aluminium dividing strips
between differing floor finishes

11

Aluminium dividing strips

260m

12mm High mill finish aluminium square edge trim
(Code : ASQE120.MF), bedded in tile adhesive to edges
of cills, corners, etc while tiles are laid.

12

"M-Trim" or similar and approved

162m

46 x 27mm High (Code : ARN460) mill finish aluminium
retro-fit stair nosing on ceramic tile stair tread covering,
plugged and countersunk screwed into cement screed
with stainless steel screws.

13
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SECTION No. 2

BILL No. 17

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc, and disposal of surplus material on site

Stormwater channels

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc
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Outer edges of sinks, basins, baths, urinals, etc are to
be sealed against adjacent surfaces with approved
silicone

Sealing of edges

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" compression fittings

High density polyethylene (HDPe) pipes and fittings

Pipes shall be hard drawn and half-hard "Maksal" pipes
of the class described. Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be "Cobra Watertech" type. Capillary solder
fittings shall comply with ISO 2016

Copper pipes

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition
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Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes

RAINWATER DISPOSAL

4No
40mm Weep pipe 250mm long with splay-cut end, built
through brickwork

1

Galvanised steel pipes with screwed and socketed joints

47m
110mm Diameter rainwater pipes built into brickwork or
cast in position

2

uPVC rainwater pipes

4No110mm Bend3

Extra over rainwater pipe for fittings

4No110mm Access bend4

4No
205mm 180º Vertical roof outlet with dome grating and
connection to 110mm PVC pipes

5

"Saint Gobain Pipelines South Africa" or similar and
approved Fullbore cast iron outlets

SANITARY FITTINGS

10No

1 500 x 535mm wide Code 313880 "Trendline" polished
stainless steel double centre bowl inset sink with two
343 x 410 x 146mm deep bowls, fitted onto cupboard
(elsewhere specified) including 90mm waste fitting
(code: 302021) and Spazi F/2 plumbing kit (code:
301251).

6

"Franke" stainless steel
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6No

630 x 500mm "Concorde 630" white vitreous china
basin with three semi punched tap holes , integrated
overflow and chain stay, fix to wall with 100 fixing bolt
set fixation ( Code 8448Z0)

7

"Vaal" bathroom equipment

40No

560 x 390 x 180mm "Vaal Concorde Slimline" white
vitreous china rectangular self-rimming drop-in basin
with integrated overflow (code VAA-704700), 32mm
chromium plated basin waste with anti theft plug, and
mounting kit fixed in position in vanity slab (vanity
elsewhere) complete

8

56No

"Refine BTW" back-to-wall white vitreous china toilet
pan (Code VAA-431200WH) with quality thermoset soft
close seat and floor brackets

9

20No

565 x 275 x 310mm "Sweetpea BI" white vitreous china
wall mounted top inlet urinal (code : 705127) and top
inlet fittings (code : 7054Z1) including 38mm chromium
plated domical grating (code : 8787Z0) and chromium
plated back inlet spreader with 20mm diameter thread
(code : 8543Z0), fixed on and including two hanger
brackets

10

WASTE UNIONS ETC

46No40mm Chromium plated basin waste union11

Brass

10No40mm Chromium plated sink waste union12

TRAPS ETC

10No
40-40mm "Marley" white "Flexitrap" rubber deep seal P
or S double bowl sink trap

13

Traps, etc. including joints to uPVC pipe and/or fittings
unless otherwise described

18No
40mm "Cobra" 316 chromium plated sink waste
complete with plug, chain and backnut

14
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46No

63.5mm "Cobra" 302-32 chromium plated slotted basin
Aquawaste includes 62mm diameter flange, 78mm long
shank and 32mm male outlet connection with plug,
chain and backnut

15

18No50mm "Cobra" COB - 335 chromium plated bottle trap16

46No
50mm "Cobra" COB - 345/50P chromium plated bottle
trap

17

TAPS, VALVES, ETC

12No15 mm 1001/125 Fullway gate valve18

Brass

9No22 mm 1001/ 125 Fullway gate valve19

6No50mm Brass wheel valve20

7No75mm Brass wheel valve21

161No15mm Chromium plated "Flexihose" connector22

"Cobra Watertech " chromium plated

9No15mm 059-15CP extension piece with sliding wall flange23

153No15mm Angle regulating valve (code 832-10)24

40No
15mm COB-DU-951 "Dura " chrome basin mixer with
pop up waste

25

10No15mm 166/041CA "Carina" sink mixer26

6No
15mm NM - 851 medical elbow action basin mixer
includes progressive catridge

27

50No

15mm COB-KF4-213 Standard flushmaster flushvalves
with standard econoflush access boxincludes back entry
galvanised steel anderwall box, palm, press button,
rough brass flush pipes, pre soldered elbow connector
and rubber pan connector

28
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6No

15mm COB-KF4-213 Standard flushmaster flushvalves
with standard econoflush access boxincludes back entry
galvanised steel anderwall box, palm, lever action push
action, rough brass flush pipes, pre soldered elbow
connector and rubber pan connector

29

18No

15mm COB-KF8-112 Standard flushmaster flushvalves
with standard palm press button, ball-o-stop stainless
steel faceplate and chassis and galvanised steel
underwall box

30

6No
15mm Grohe "GRO-38661000" Flush system complete
with Gd2 flushing cistern etc

31

"Grohe" chromium plated

6No1GRO - 37059000 Pneumatic Actuation32

SANITARY PLUMBING

36m40mm Pipe fixed in walls, ceilings, roofs, floors, etc.33

PVC pipes and fittings

156m50mm Pipe fixed in walls, ceilings, roofs, floors, etc.34

172m110mm Pipe fixed in walls, ceilings, roofs, floors, etc.35

13NoBend or elbow36

Extra over 40mm PVC pipes for fittings

9NoDitto, with cleaning eye37

11NoJunction38

10NoDitto, with cleaning eye39

10NoTwo-way vent valve with cowl40

11NoBend or elbow41

Extra over 50mm PVC pipes for fittings

10NoDitto, with cleaning eye42

-257-

Plumbing and Drainage
Bill No.  17
Section No.  2

Carried to Collection R



2018/01/19

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

12NoJunction or reducing junction43

10NoDitto, with cleaning eye44

12NoTwo-way vent valve with cowl45

47NoBend46

Extra over 110mm PVC pipes for fittings

60NoDitto, with cleaning eye47

10NoDitto, with anti syphon horn48

31NoJunction or reducing junction with cleaning eye49

11NoTwo-way vent valve with cowl50

50No110mm Straight pan connector51

6No110mm Bend pan connector52

WATER SUPPLY

248m
15mm Pipe fixed in and including chase in walls53

Class 1 thin wall hard drawn copper pipes and fittings
with capillary soldered type connections

98m22mm Pipe fixed in and including chase in walls54

66m
15mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc.

55

198m
22mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc.

56

17m
28mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc.

57

252No15mm Fittings58

Extra over class 1 copper pipes for soldered capillary
fittings
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199No22mm Fittings59

31No28mm Fittings60

15m
25mm Diameter pipes fixed to walls, ceilings, roof slabs
or cast in concrete under solid floors

61

"Normalized" Galvanized steel pipes

6m32mm Ditto62

86m50mm Ditto63

78m75mm Ditto64

36No25 mm Fittings.65

Extra over "normalized" Galvanized steel pipes for steel
fittings

6No32 mm Fittings.66

18NoNipple67

Extra over 50mm galvanised steel pipes for steel fittings

24NoElbow68

12NoBush69

9NoTee70

9NoUnion71

6NoNipple72

Extra over 75mm galvanised steel pipes for steel fittings

3NoElbow73

6NoBush74

3NoTee75

9NoUnion76
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ELECTRIC WATER HEATERS

3No

200 Litre Megaflow high pressure white enamelled
electric hot water geyser complete with matching
pressure control expansion relief valve, safety valve and
vacuum breakers fixed in position on and including
galvanised sheet iron geyser tray in roof space or fixed
against wall with brackets

77

"Kwikot"

9No

"SHU 1OS" 10 litre under basin push-through type water
heater fixed in position to wall in cupboard, and
connected to pipework, complete with pressure control
expansion relief valve, 20mm Cobra Masterbox 1',
ballostop and vacuum breaker fixed in position to wall

78

"Stiebel Eltron" or similar and approved

9No

"Zip" Stainless steel 5 litre Hydroboil, size 318 x 150 x
460mm high instant boiling water unit with a two-way tap
control, complete with twin-chamber technology and
equiped with Zip GlobalPlus TM Water Filtration Kit,
connected to 15mm cold water supply and 220 volt 15
amp electrical power supply, plugged and screwed to
wall and fitted under 1 year guarantee.

79

"Franke" or similar and approved instant boiling water
unit

WATER SUPPLIES TO FIRE APPLIANCES

9m
25mm Diameter pipes fixed to walls, ceilings, roof slabs
or cast in concrete under solid floors

80

"Normalized" Galvanized steel pipes

45m50mm Ditto81

79m75mm Ditto82

27No25 mm Fittings.83

Extra over "normalized" Galvanized steel pipes for steel
fittings
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18NoNipple84

Extra over 50mm galvanised steel pipes for steel fittings

9NoElbow85

12NoBush86

9No50 x 25mm Tee87

9NoUnion88

3NoNipple89

Extra over 75mm galvanised steel pipes for steel fittings

3NoElbow90

6NoBush91

3No75 x 50mm Tee92

6NoUnion93

VALVES, ETC.

9No50mm Brass wheel valve94

Valves, etc. including joints to steel pipes and/or fittings
unless otherwise described

3No75mm Brass wheel valve95

FIRE APPLIANCES ETC.

15No

"Everyway" hose reel complete with 30 m plastic hose,
chromium plated stopcock, shut-off nozzle and wall
bracket.

96

"Chubb"

3No
80 x 65mm Brass right angle hydrant valve with cap and
chain

97
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41No

4,5kg DCP(fe) dry powder portable fire extinguisher on
and including wrought Meranti backboard size 520 x 100
x 22mm thick plugged and screwed to wall and finished
with two coats of polyurethane varnish, including 120 x
20 x 2mm mild steel strip bent to form hook

98

Extinguishers

Item

Provide all necessary apparatus, water, etc. for and test
the whole of the Sanitary Plumbing and Water Supply
installation to the satisfaction of the Representative /
Principal Agent and the Local Authority, rectify all
defective work free of charge and leave in perfect order

99

TESTING

92No
Hole through one brick wall for pipe not exceeding
100mm diameter

100

BUILDER'S WORK, INCLUDING ALL MAKING
GOOD

4No
Fair cutting and fitting of facings around pipe not
exceeding 100mm diameter

101

3mDitto, exceeding 100mm and not exceeding 200mm102

78No
Cut and fit wall tiling around pipe not exceeding 100mm
diameter

103

4No
Ditto, exceeding 100mm and not exceeding 200mm
diameter

104

24No110mm sleeve through 255mm concrete slab105

PAINTWORK

122m
On galvanised mild steel pipe not exceeding 300mm
girth

106

Prepare, prime with a self etching primer and apply one
coat universal undercoat and one full coat high gloss
enamel paint
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262

261

260

259

258

257

256

255

254

253

252Total Brought Forward from Page No.
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SECTION No. 2

BILL No. 18

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC

6NoMirror 450 x 600mm high with domed screws1

6mm Silvered float glass copper backed mirrors with
polished edges, holed for and fixed with chromium
plated dome capped mirror screws with rubber buffers to
plugs in brickwork or concrete

32NoMirror 1 800 x 900mm high with domed screws2
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SUPERBLOCK BUILDING : (BUILDING 4)
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SECTION No. 2

BILL No. 19

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

PAINTWORK

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with "Plascon"
specifications unless otherwise described

PAINT SPECIFICATIONS

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

COLOURS

ON INTERNAL FLOATED PLASTER SURFACES

71m2On walls and columns1

One coat "Plascon Plaster Primer", one coat "Plascon
Primer Sealer" and two full coats "Plascon wash n Wear
Luxurious Silk" for interior use

289m2On ceilings and beams (No Skim Plaster)2

ON INTERNAL GYPSUM PLASTER SURFACES

2,585m2On walls and columns3

One coat "Plascon Plaster Primer", one coat "Plascon
Primer Sealer" and two full coats "Plascon wash n Wear
Luxurious Silk" for interior use

1,697m2On ceilings and beams4
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694m2On internal bulkheads5

5,934m2On internal drywall partitions6

ON EXTERNAL FLOATED PLASTER SURFACES

902m2On walls and columns7

One coat "Plascon Plaster Primer", and two full coats
"Plascon Micatex - extremely durable UV-resistant
waterbased mica reinforced fine textured acrylic paint

211m2On ceilings and beams8

ON EXTERNAL TEXTURED PLASTER
SURFACES

1,133m2On walls and columns9

One coat "Plascon Plaster Primer", and two full coats
"Plascon Micatex - extremely durable UV-resistant
waterbased mica reinforced fine textured acrylic paint

m2
Extra over paintwork to all areas for paintwork in colours
which have a value of 7 or less on the Munsell system

10

ON SMOOTH CONCRETE SURFACES

111m2On precast concrete copings, sills, etc11

One coat "Plascon Plaster Primer", and two full coats
"Plascon Micatex - extremely durable UV-resistant
waterbased mica reinforced fine textured acrylic paint

ON PLASTERBOARD SURFACES

150m2On ceilings12

Prepare, stop and apply one coat "Plascon" Trade alkali
resistant primer and two coats "Plascon" Acrylic PVA

ON FIBRE-CEMENT BOARD SURFACES
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73m2
Eaves soffit covering, including priming metal cover
strips and nailheads

13

One coat alkali resistant primer and two coats superior
quality acrylic emulsion paint for interior and exterior use

179m2
Fascias and barge boards, including priming metal
jointing strips

14

ON METAL SURFACES

353m2On general surfaces of structural steelwork15

Prepare and apply Carboclad 900 ZA primer to 40
micron dry film thickness, one coat general purpose
undercoat to 40 micron dry film thickness and one
enamel finishing coat to 50 micron dry film thickness

24m2On eaves gutters16

5m2On rainwater downpipes17

31m2On doors18

One coat alkyd based zinc phosphate primer and two
coats Plascon Velvaglo polyurethane enamel paint

144m2On door frames19

137m2
On gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area)

20

m2On vanity frame brackets, etc21

76mRails, bars, pipes, etc not exceeding 300mm girth22

ON WOOD SURFACES

520m2On doors23

One coat alkyd based zinc phosphate primer and two
coats Plascon Velvaglo polyurethane enamel paint

376mSkirting, rail, etc. not exceeding 300mm girth24
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13m2On doors25

Three coats superior quality clear matt varnish
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SECTION SUMMARY - Building Work
Bill
No

Page
No

Amount

179Piling1

187Foundations2

194Concrete, Formwork and Reinforcement3

195Precast Concrete4

198Masonry5

203Waterproofing6

206Roof Coverings7

209Carpentry and Joinery8

218Ceilings, Partitions and Access Flooring9

221Floor Coverings, Wall Linings, etc10

229Ironmongery11

234Structural Steelwork12

239Metalwork13

244Aluminium work14

248Plastering15

251Tiling16

263Plumbing and Drainage17

264Glazing18

269Paintwork19
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SECTION No. 3

BILL No. 1

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 1999 before pricing this bill

GENERAL SITE WORKS

SITE CLEARANCE ETC

4,583m2

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs, bush, etc and trees not exceeding
200mm girth

1

Site clearance
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SECTION No. 3

BILL No. 1

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

EXTERNAL WALKWAYS, STEPS, RAMPS,
RETAINING STRUCTURES, ETC

EXCAVATION, FILLING, ETC

44m3Trenches1

Excavation in earth not exceeding 2m deep

12m3Bases2

5m3Soft rock3

Extra over trench and hole excavations in earth for
excavation in

3m3Hard rock4

33m3
Surplus material from excavations and/or stock piles on
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

124m2
Sides of trench and hole excavations not exceeding
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than
subterranean water

7

Keeping excavations free of water

FILLING ETC
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23m3Backfilling to trenches, holes, etc8

Earth filling obtained from the excavations and/or
prescribed stock piles on site including haulage
approximately 100m from perimeter of excavations or
stock piles, compacted to 93% Mod AASHTO density

281m3Under floors, steps, pavings, etc9

Selected Grade G6 filling material supplied by the
contractor, compacted in layers of 150mm to 93% Mod
AASHTO density

2m3In plant boxes10

Garden soil filling supplied by the contractor (3 parts top
soil, 1 part compost and 1 part milled pine bark)

2m3In flower boxes11

Stone filling of 19mm broken stone

1,711m2

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

12

Compaction of surfaces

13No"Modified AASHTO Density" test13

Prescribed density tests on filling

SOIL POISONING

41m2

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

14

Soil insecticide in accordance with SANS 5859

38m2To bottoms and sides of trenches etc15

CONCRETE

UNREINFORCED CONCRETE
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2m3Surface blinding under footings and bases16

15MPa/19mm concrete

4m3Steps, etc17

25MPa/19mm concrete

REINFORCED CONCRETE

9m3Strip footings18

25MPa/19mm concrete

1m3Surface beds19

12m3Base under steps20

4m3Ramps21

6No
Making and testing 150 x 150 x 150mm concrete
strength test cube

22

TEST CUBES

CONCRETE SUNDRIES

43m2Surface beds, ramps, etc23

Finishing top surfaces of concrete semi smooth with a
wood float

ROUGH FORMWORK (DEGREE OF ACCURACY
II)

9m
Edges, risers, ends and reveals not exceeding 300mm
high or wide

24

Rough formwork to sides

MOVEMENT JOINTS ETC

58mNot exceeding 300mm high to edges of surface beds25

Expansion joints with 10mm closed cell expanded
polyethylene between vertical concrete surfaces
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REINFORCEMENT

0.3t8mm Diameter bars26

Mild steel reinforcement to structural concrete work

0.5t12mm Diameter bars27

High tensile steel reinforcement to structural concrete
work

105m2
Type 193 fabric reinforcement in concrete surface beds
etc

28

Fabric reinforcement

62m2
Type 245 fabric reinforcement in concrete base under
steps

29

PRECAST CONCRETE COPINGS ETC

59m
310 x 40mm Thick overall copings, type 0138, with drip
grooves in bottom along both edges

30

"Modcon Precast Concrete Solutions" precast concrete
finished smooth on exposed surfaces including bedding,
jointing and pointing

BRICKWORK

1m3Piers31

Brickwork of NFP bricks in class II mortar

218m2110mm Brick walls32

77m2345mm Brick walls33

5m
12mm Bitumen impregnated fibre board built in vertically
through brick walls not exceeding 300mm wide

34

Joint forming material in movement joints

641m75mm Wide reinforcement built in horizontally35

2,5mm Brickwork reinforcement
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226m150mm Wide reinforcement built in horizontally36

FACE BRICKWORK

99m2
Extra over ordinary brickwork for facing and pointing in
stretcher bond

37

"Corobrick" Maize Travertine external face brickwork
pointed with square recessed horizontal and vertical
joints

PRECAST CONCRETE

PAVING

762m250mm Paving in stretcher bond38

Infraset Parkay 25MPa non-interlocking Charcoal
concrete paving blocks, 224 x 55 x 50mm thick laid in
herringbone pattern with 45 degree angle, in
accordance with SANS 1200 MJ and CMA Concrete
Block Paving Manuals, with a minimum longitudinal fall
of 1% on a transverse fall of at least 2% on 25mm
compacted sand bed with fine jointing sand swept into
joints including levelling with mechanical rubber mat
plate compactor, all laid on subgrade conforming to
SANS 1200 D Degree Of Accuracy 1. Paving to be
inspected and re-sanded after three months.

907m250mm Paving in stretcher to falls39

Infraset Parkay 25MPa non-interlocking Charcoal
concrete paving blocks, 224 x 55 x 50mm thick laid in
herringbone pattern with 45 degree angle, in
accordance with SANS 1200 MJ and CMA Concrete
Block Paving Manuals, with a minimum longitudinal fall
of 1% on a transverse fall of at least 2% on 25mm
compacted sand bed with fine jointing sand swept into
joints including levelling with mechanical rubber mat
plate compactor, all laid on subgrade conforming to
SANS 1200 D Degree Of Accuracy 1. Paving to be
inspected and re-sanded after three months.

STEPS
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81m2
50mm thick x 358 x 1 260mm rectangular steps laid in
cement bed on cement surface bed ( In No 182 )

40

"Old World"Precast concrete steps laid and sealed as
per manufacturers specification

KERBS

281m

Kerbing to SABS 927 Fig. 3 in 1m lengths and including
rectangular kerbing to SABS Fig. 13 laid horizontally
with butt joint against battered kerbing

41

Precast concrete kerbing laid with 10mm wide butt joints
filled in with cement mortar and pointed with grooved
half round joints and 10mm wide open butt joints at 5m
centres including 15MPa/19mm mass concrete bedding
size 50mm thick x 400mm wide and 20MPa/19mm mass
concrete haunching size 150mm wide x 180mm high,
including backfilling at back of battered kerbing,
topsoiled and levelled to adjacent surfaces

32mDitto, in 300mm lengths circular on plan42

RETAINING SYSTEM

556m2

Retaining structures with stepped face and curves as
required to suit slopes, of 500 x 450 x 170mm high type
"L500" interlocking planter blocks laid with horizontal
bed joints to 87 degree slope, including average 200mm
thick compacted earth filling behind the blocks and filling
blocks with garden soil lightly tamped as the work
proceeds

43

"Loffelstein" precast concrete interlocking planter blocks
finished smooth on exposed raking surfaces

DAMPPROOFING OF WALLS AND FLOORS

43m2Under surface beds44

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

60m2Vertically against walls45

HANDRAILS
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59m
50mm Diameter x 2mm wall thickness hand rail
horizontal or raking

46

Polished stainless steel grade 316 rail at ramp

8NoExtra over handrail for ramp, knee or bend47

59No

Handrail bracket formed of 16mm solid round bar
350mm long once bend to form L, one end welded to
pipe rail and other end fixed in concrete or brickwork
with epoxy including mortise and fitted with 50mm
diameter x 5mm thick flange plate flush with wall

48

7m

Horizontal balustrades 1 100mm high, with 50mm
external diameter x 3mm thick continuous satin finish
stainless steel pipe handrail, on and including 10 mm
diameter stainless steel pin 50mm long, welded to top of
stanchion and bottom of handrail, complete with 25 x
25 x 2.5mm mild steel stanchions 1 050mm long at
600mm centres, with tops of stanchions close with and
including 5mm thick end cap welded on, with 50mm
diameter x 100mm deep core drilled hole into concrete
and fix stanchion into hole with epoxy, complete with 50
x 50 x 5mm mild steel cover plate holed for and welded
to stanchion, with and including six 10mm diameter
continious mild steel rails threaded through and
including holes in stanchions (Type B)

49

Polished stainless steel grade 316 handrails at steps

12m

Raking balustrades 1 100mm high, with 50mm external
diameter x 3mm thick continuous satin finish stainless
steel pipe handrail, on and including 10 mm diameter
stainless steel pin 50mm long, welded to top of
stanchion and bottom of handrail, complete with 25 x
25 x 2.5mm mild steel stanchions 1 050mm long at
600mm centres, with tops of stanchions close with and
including 5mm thick end cap welded on, with 50mm
diameter x 100mm deep core drilled hole into concrete
and fix stanchion into hole with epoxy, complete with 50
x 50 x 5mm mild steel cover plate holed for and welded
to stanchion, with and including six 10mm diameter
continious mild steel rails threaded through and
including holes in stanchions (Type B)

50

4NoExtra over for short radius bend51
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2NoExtra over for 90 degree ramp bend52

6NoExtra over for end closure to horizontal balustrade53

6NoExtra over for end closure to raking balustrade54
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

BILL No. 2

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

STORMWATER DRAINAGE, SOIL
DRAINAGE AND WATER SUPPLY

All excavations are measured as being in "earth" and/or
filling compacted to 98% modified AASHTO
densityDescriptions of excavations shall be deemed to
include for setting aside surplus excavated material in
spoil heaps for use as filling or for depositing within
150m of the perimeter of the excavations and spreading
and roughly levelling as directed, as well as for increase
in bulk and multiple handling of excavated material
caused by the Contractor's method of
operationDescriptions of carting away of excavated
material shall be deemed to include loading excavated
material onto trucks directly from the excavations or,
alternatively, from stock piles situated on the building
site and for bulking

STORMWATER DRAINAGE

1No

Break into existing 300mm diameter concrete
stromwaterpipe for and connect new 200mm diameter
uPVC/ precast concrete stormwater pipe including
alterations to benching

1

Stormwater connection

PIPE WORK

320m
600mm Diameter pipe including excavation not
exceeding 1m deep

2

Concrete stormwater pipes Class 100D SABS677 with
rubber collars

CATCHPITS
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4No
Size 1,00 x 1,00m internally in depths from 0,0m up to
1,0m

3

Catchpits shall be constructed on 150mm thick
25MPa/19mm concrete bases; with one brick sides in
extra hard clay bricks; with plaster finish (3:1) to inside;
with 25 x 25 x 3mm angle section (primed and enamel
painted) surround frame for and including RS 40 grating
(bitumen dipped) with 40 x 25mm openings and 25 x
4mm bearer bars (spanning short distance); surround
frame with 3 x 20mm split and fanged lugs 150mm long
at maximum 300mm centres bedded in 100 x 230mm
smooth concrete surround, including all excavations, fill,
formwork, etc.

4No
Size 1,00 x 1,00m internally in depths exceeding 1,0m
up to 2,0m

4

SOIL DRAINAGE

1No

Break into side of existing 1 050mm diameter precast
concrete manhole for and connect new 160mm
diameter uPVC sewer pipe including alterations to
benching

5

Sewer connection

54m
110mm Pipe and fixing vertically or raking in ramps (no
excavation)

6

uPVC pipes and fittings

23m
110mm Pipe and excavation in earth not exceeding 1m
deep

7

76m
110mm Pipe and excavation in earth exceeding 1m and
not exceeding 2m deep

8

8m
160mm Pipe and fixing vertically or raking in ramps (no
excavation)

9

21m160mm Pipe and excavation not exceeding 1m deep10

58m
160mm Pipe including excavation exceeding 1m and
not exceeding 2m deep

11

-282-

Sewer, Water and Stormwater
Bill No.  3
Section No.  3

Carried to Collection R



2018/01/19

SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

91m
160mm Pipe and excavation exceeding 2m and not
exceeding 4m deep

12

6No110mm Bend13

Extra over uPVC pipe for fittings

4No160mm Bend14

8No110mm Access bend15

6No160mm Access bend16

5No110mm Junction17

6No160mm Junction18

7No110mm Access junction19

8No160mm Access junction20

4No160mm Access pipe21

THE FOLLOWING IN PRE-FABRICATED
MANHOLES

3NoManhole exceeding 1m and not exceeding 1,5m deep22

Shallow type manhole not exceeding 2m deep to invert
level formed of precast concrete components all bedded
and jointed with approved watertight joints, the chamber
comprising 1m internal diameter x 65mm wall thickness
rings, the bottom ring set on and including 250mm thick
20MPa/19mm mass concrete foundation projecting
75mm beyond external face of chamber ring and sealed
to ring with 75mm wide x 125mm high 20MPa/19mm
mass concrete triangular fillet complete with 150mm
thick reducer/cover slab with 720mm diameter
shaft/access opening and with precast concrete cover
and frame comprising 100mm thick x 63kg frame and
100mm thick x 57kg cover, complete with and including
necessary step irons, 20MPa/19mm mass concrete
benching in bottom with top surfaces to falls and
finished smooth with cement plaster, 160mm uPVC
channels, channel bends, channel junctions, etc.,
additional excavation and backfilling compacted to 90%
modified AASHTO density
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2NoManhole exceeding 1,5m and not exceeding 2m deep23

2NoManhole exceeding 2m and not exceeding 2.5m deep24

1NoManhole exceeding 2,5m and not exceeding 3m deep25

10No

Hole through side of pre-cast concrete manhole for pipe
exceeding 100 and not exceeding 200mm diameter and
make good

26

11m
15MPa/19mm Mass concrete encasing around 110mm
horizontal drain pipe including all necessary formwork

27

Sundries

9m
15MPa/19mm Mass concrete encasing around 160mm
horizontal drain pipe including all necessary formwork

28

8m

15MPa/19mm Mass concrete encasing around 110mm
vertical or raking drain pipe to cleaning eye including all
necessary formwork

29

WATER SUPPLY

10,000.00Item

Provide the Provisional Amount of R 10 000.00 (Ten
Thousand Rand) NET for the connection to the water
main

30

Water connection

ItemAllow for profit31

120m75mm Pipe and excavation not exceeding 1m deep32

Mineflo 1200 Kpa / uPVC Class 12 piping with O-ring
type pressure fittings

4No75mm Bend33

Extra over Mineflo water pipes for pressure fittings

6No75mm Tee34

12No75mm Saddle35

3No75mm steel to uPVc connector36
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1No75mm Brass fullway wheel valve37

Valves, etc. including joints to pipes and/or fittings

4m
25mm Pipes fixed against concrete slabs, etc, with and
including holder bats on 1 000mm centres

38

Galvanised mild steel screwed and socketed pipes and
fittings

6m
50mm Pipes fixed against concrete slabs, etc, with and
including holder bats on 1 000mm centres

39

5m50mm Pipes and excavation not exceeding 1m deep40

6m75mm Pipes and excavation not exceeding 1m deep41

4No25mm Fittings42

Extra over galvanised mild steel pipes for mild steel
fittings

2No50mm Bend43

1No50mm Tee44

1No50 x 25mm reducer45

2No75 x 50mm reducer46

2No75mm Bend47

1No75mm Tee48

1No75/20 Kent 3000V combination water meter to NP 1649

FIRE WATER SUPPLY

107m75mm Pipes and excavation not exceeding 1m deep50

Galvanised mild steel screwed and socketed pipes and
fittings

4No75mm Nipple51

Extra over galvanised mild steel pipes for mild steel
fittings
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6No75mm Bend52

2No75mm Tee53

2No75mm Brass fullway wheel valve54

Valves, etc. including joints to pipes and/or fittings

1No
80 x 65mm Brass right angle hydrant valve with cap and
chain

55

FIRE APPLIANCES ETC

1No
Booster connection for Local Fire Department, in 75mm
pipe

56

1No

Hydrant pedestal 900mm high formed of 20MPa/19mm
mass concrete cast around vertical pipe with bottom
300mm below ground, 300 x 300mm square at base
and tapering to octagonal shaped top 200 x 200mm
overall including necessary excavation, formwork and
preparing for and applying one coat universal undercoat
and two full coats high gloss enamel paint to exposed
surfaces

57

Fire hydrant pedestals

Item

Provide all necessary apparatus, water, etc. for and test
the whole of the Soil Drainage, Water Supply and Fire
Water systems to the satisfaction of the Representative /
Principal Agent and the Local Authority, rectify all
defective work free of charge and leave in perfect order

58

TESTING

1No

1 640 x 1 440 x 600mm Cast iron water connection
chamber including brick chamber below 600mm deep
internally,filled with 19mm crushed stone, all as per
detail attached

59

SUNDRIES

1m3
Extra over excavations in earth for pipe trenches, etc.
for excavations in soft rock

60

1m3
Extra over excavations in earth for pipe trenches, etc.
for excavations in hard rock

61
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1m3

15MPa/19mm Mass concrete in thrust blocks around
fittings including any necessary additional excavation,
formwork, etc.

62
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 3

BILL No. 4

NOTE:

Tenderers are advised to study the Model Preambles for
Trades 2008 before pricing this bill

BUILDER'S WORK IN CONNECTION WITH
SPECIAL SERVICES

All excavations are measured as being in "earth" and/or
filling compacted to 98% modified AASHTO
densityDescriptions of excavations shall be deemed to
include for setting aside surplus excavated material in
spoil heaps for use as filling or for depositing within
150m of the perimeter of the excavations and spreading
and roughly levelling as directed, as well as for increase
in bulk and multiple handling of excavated material
caused by the Contractor's method of
operationDescriptions of carting away of excavated
material shall be deemed to include loading excavated
material onto trucks directly from the excavations or,
alternatively, from stock piles situated on the building
site and for bulking

25m
Set of two 160mm PVC sleeve pipes and excavation not
exceeding 1m deep

1

ELECTRICAL INSTALLATION

3m
Set of two 160mm PVC sleeve pipes vertical or raking,
and excavation not exceeding 1m deep

2

9m
Set of four 160mm PVC sleeve pipes and excavation
not exceeding 1m deep

3

7m
Set of six 160mm PVC sleeve pipes and excavation not
exceeding 1m deep

4

8m50mm PVC sleeve pipe fixed to wall5
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3m75mm PVC sleeve pipe fixed to wall6

5m110mm PVC sleeve pipe fixed to wall7

2NoExtra over PVC pipe for 50mm bend8

3NoExtra over PVC pipe for 75mm bend9

2NoExtra over PVC pipe for 75mm bend10

4NoExtra over PVC pipe for 160mm slow 90 degrees bend11

2No

Excavate in earth for and build manhole with one brick
sides on and including a 100mm thick 20MPa/19mm
mass concrete base projecting 100mm under wall from
face all round, including finishing in 3:1 cement plaster
on inside, with 100mm thick 20MPa/19mm mass
concrete slab over finished on all exposed surfaces in
untinted granolithic with angles rounded with opening for
and including 600 x 600mm cast iron double seal heavy
duty manhole cover and frame with a mass of 75kg, laid
in cement and sealed in tallow; size internally 1 500 x 1
500mm x 900mm deep

12

NOTE:

All sleeve pipes and pipe conduits to be supplied with
draw wires as necessary for fixing of cables and wiring

ELECTRONIC AND TELEPHONE INSTALLATION

16m
Set of two 160mm PVC sleeve pipes and excavation not
exceeding 1m deep

13

14m
32mm PVC sleeve pipe and excavation not exceeding
1m deep

14

13m
110mm PVC sleeve pipe and excavation not exceeding
1m deep

15

18m32mm PVC sleeve pipe fixed to wall16

12m110mm PVC sleeve pipe fixed to wall17

8NoExtra over PVC pipe for 32mm bend18

6NoExtra over PVC pipe for 110mm bend19
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2No

Excavate in earth for and build manhole with one brick
sides on and including a 100mm thick 20MPa/19mm
mass concrete base projecting 100mm under wall from
face all round, including finishing in 3:1 cement plaster
on inside, with 100mm thick 20MPa/19mm mass
concrete slab over finished on all exposed surfaces in
untinted granolithic with angles rounded with opening for
and including 600 x 600mm cast iron double seal heavy
duty manhole cover and frame with a mass of 75kg, laid
in cement and sealed in tallow; size internally 600 x 600
x 900m deep

20

1m3
Extra over all excavations in earth for pipe trenches, etc.
for excavations in soft rock

21

SUNDRIES

1m3
Extra over all excavations in earth for pipe trenches, etc.
for excavations in hard rock

22
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SECTION SUMMARY - External Work
Bill
No

Page
No

Amount

271General Siteworks1

280
External walkways, steps, ramps, retaining structures,
etc

2

288Sewer, Water and Stormwater3

292Builder's Work in connection with Special Services4
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SUPERBLOCK BUILDING : (BUILDING 4)
JEWELLERY MANUFACTURING PRECINCT (JMP)

SECTION No. 4

BILL NO 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Work for which budgetary allowances are provided will
be measured and valued in accordance with clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required without any
compensation for loss or profit on the said allowances

General

Prime cost amounts and provisional sums are net.
Prime cost amounts include for delivery to site of all
articles concerned

Provisional sums are for material and equipment
supplied and installed complete by firms of specialists

Where stated, the contractor may allow for profit if
required

Profit

The item "Attendance" which follows each provisional
sum for nominated/selected subcontractors' work, shall
be deemed to cover all the contractor's costs incurred in
providing free of charge to the nominated/selected
subcontractors, the following:

General attendance on nominated/selected
subcontractors

1 The services as set out in clause B9.1 of the
Preliminaries

2 Making good in all trades and cleaning down
and removal of rubbish on completion
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Where stated special attendance will be described in
detail in the Schedule for Variables in the Preliminaries
for the services as set out in clause B9.2

Special attendance on nominated/selected
subcontractors

Builder's work in connection with specialist services is
given elsewhere in these bills of quantities

Builder's work

PROVISIONAL SUMS FOR
NOMINATED/SELECTED SUBCONTRACT
WORKS

200,000.00Item
Provide the sum of R 200 000.00 (Two Hundred
Thousand Rand) for building signage

1

Main building signage

ItemProfit2

ItemAttendance3

90,000.00Item

Provide the sum of R 90 000.00 (Ninety Thousand
Rand) for directories, notice boards and sundry
identification signage

4

Directional, information and identification signage.

ItemProfit5

ItemAttendance6

30,000.00Item

Provide the sum of R 30 000.00 (Thirty Thousand
Rand) for letters, signs, plaques, symbols and emblems
for safety purposes

7

Safety and emergency signage.

ItemProfit8

ItemAttendance9
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100,000.00Item
Provide the sum of R 100 000.00 (One Hundred
Thousand Rand) for main counter installation

10

Main Counter installation

ItemProfit11

ItemAttendance12

800,000.00Item
Provide the sum of R 800 000.00 (Eight Hunderd
Thousand Rand) for structural steelwork to staircase

13

Structural steelwork

ItemProfit14

ItemAttendance15

100,000.00Item

Provide the sum of R 100 000.00 (One Hundred
Thousand Rand) for sundry metalwork, duct covers,
corner protectors, ventilation grilles, etc

16

Sundry metalwork

ItemProfit17

ItemAttendance18

50,000.00Item

Provide the sum of R 50 000.00 ( Fifty Thousand Rand)
for steel security sliding gate with concrete beam and
steel slider for and including automated motor opening
mechanism

19

Steel security sliding gate

ItemProfit20

ItemAttendance21

15,000,000.00Item
Provide the sum of R 15 000 000.00 (Fifteen Million
Rand) for curtain walling, shop fronts, windows, etc

22

Curtain walling, shopfronts, etc

ItemProfit23
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ItemAttendance24

160,000.00Item
Provide the sum of R 160 000.00 (One Hundred and
Sixty Thousand Rand) for vanity slabs to toilets

25

Vanity slabs

ItemProfit26

ItemAttendance27

40,000.00Item
Provide the sum of R 40 000.00 (Fourty Thousand
Rand) for mirrors

28

Mirrors

ItemProfit29

ItemAttendance30

220,000.00Item
Provide the sum of R 220 000 (Two Hundred and
Twenty Thousand Rand) for security steel safes

31

Safes

ItemProfit32

ItemAttendance33

250,000.00Item
Provide the sum of R 250 000.00 (Two Hundred and
Fifty Thousand Rand) for local area network installation

34

Local area network installation

ItemProfit35

ItemAttendance36

500,000.00Item
Provide the sum of R 500 000.00 (Five Hundred
Thousand Rand) for kitchen equipment installation

37

Kitchen equipment installation

ItemProfit38

ItemAttendance39
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220,000.00Item
Provide the sum of R 220 000 (Two Hundred and
Twenty Thousand Rand) for deck

40

Deck

ItemProfit41

ItemAttendance42

100,000.00Item

Provide the sum of R 100 000.00 (IOne Hundred
Thousand Rand) for Generator and HVAC plant room
installation

43

Generator and HVAC plant rooms

ItemProfit44

ItemAttendance45
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298

297

296
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Page
No

FINAL SUMMARY
Section

No
Amount

PART A: BUILDING WORK

175Preliminaries1

270Building Work2

293External Work3

299Provisional Sums4

RSUB-TOTAL

PART B: ELECTRICAL, ELECTRONIC, ETC
INSTALLATION

Item
Amount for Electrical and Electronic installation
including Builders mark up ( see separate document)

PART C : MECHANICAL INSTALLATION

Item
Amount for Mechanical installation including Builders
mark up ( see separate document)

RSUB TOTAL
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RBrought Forward

Page
No

FINAL SUMMARY
Section

No
Amount

5,000,000.00Item

Provide the amount of R 5 000 000,00 (Five Million
Rand) for contingencies to be omitted or used in full by
the Principal agent

CONTINGENCIES

RSUB TOTAL

RVALUE-ADDED TAX (14%)

-301-
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PART C3: SCOPE OF WORK

CONTENTS

C3.1 DESCRIPTION OF WORKS

C3.1.1 GEP`s objectives
GEP’s aims to develop Jewellery Manufacturing Precinct, in Bonaero Drive, Portion 282 Farm
Witkoppie 64-IR. The building is supposed to capture the “African Diamond” theme.

The objective is to construct a building which will be valuable and will revolutionise   the Jewellery
industry by providing a functional centre to its tenants with:

Ø High technology operations
Ø Generic Flexibility Facility
Ø Cater for anchor tenants
Ø Provide space for innovations
Ø Energy efficient operations
Ø High security precinct
Ø Acoustic sensitive
Ø Creative and interactive usable space

The building is designed as a multi storey facility with a construction area of approximately
7 637sqm. The development will therefore be fast –tracked and more efficient than a totally
green field project.

The building will host the tenants such as mentioned below and also provide common shared
areas as Conferencing, Reception Area and Ablutions facilities:

Expected anchor tenant:

Ø IDZ Management Offices

Ø Regulatory Diamond Trade

Ø State Diamond Trade

Ø DeBeers
Sars, Banks & Reaturants

C3.1.2 Overview of the Works
· Construction of Jewellery Manufacturing Precinct (JMP) will entail the following works

· General Building works which will include, foundations to the specifications provided

· Structural building work (reinforced concrete)

· Civil Engineering services for domestic such as Water Reticulation, Sewerage, Storm water
drainage,

· Electrical Installations and access control

· Mechanical installations for HVAC, Fire, Hot water and Lifts

·
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C3.1.3 Extent of Works

The works described above will not be limited to the above description. These will be in line with
the BOQ for the entire project scope. Liaison with the Engineer throughout this construction by
means of written site instructions may supersede the issued construction drawings where
necessary. The extent of the works includes:

· Site Establishment, site office and site personnel
· Ordering and procuring of material
· Survey work: Setting out works and levels controls for roads
· Cut and fills for preparations of construction of platforms where specified
· Construction of platforms
· General Building construction for the building to NHBRC regulations and SANS in line with

the designs
· Preparation of site for trenching of different services; water, sewer, stormwater, electricity

and telecoms
· Installation of services; water, sewer, stormwater, electricity and telecoms
· Bedding of pipe trenches and installation of pipes with manholes and any other required

special fittings as per the drawings and the BOQ
· Connections for water sewer and stormwater
· Testing of installed infrastructure
· Commissioning & hand-over

C3.1.4 Location of the Works

Bonaero Drive, Portion 282 Farm Witkoppie 64-IR

C3.1.5 Temporary Works
· Barricaded yard – hoarding of materials
· Temporary site office for contractor which are to also be used for meeting
· Ablution facility for site personnel and Engineers, may be mobile and to comply with

Occupation health and Safety regulations
· Potable water supply for site personnel and Engineers
· Electricity for works on site
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C3.2 ARCHITECTURAL SCOPE OF WORK

A. JMP Ground Floor

· New RC Substructure as per Engineer Spec;

· New RC Ground level Slab as per Engineer Specification;

· New RC Columns and Beams as per Engineer Specification and Design;

· New External Walls of Ground Level –

- 60% Double Glazed Curtain Wall System with thermal break profiles;

- 40 % Plaster and Paint Brick walls Construction;

· New Construction of three Ablution Blocks as per Architectural Drawings each

of

- Toilet cubicle system to be used as partitioning internally in all ablutions;

- Male Ablution – 1WC, 2Urinals, 2 WB

- Female Ablution – 2WC, 2WB

- Disabled Ablution – 2 per level;

- Total of fittings per floor 8WC, 6Urinals, 14WB;

- Hand driers 14 units per floor;

- Soap Dispensers 14 units per floor;

· New Construction of 2 lift shafts each with size 5000x8000mm contain 1

passenger lift and 1 loads lift with adjacent RC Emergency staircase from

Ground to First Floor;

· New Construction of 1 lift shaft size 5000x8000mm contain 2 panoramic

passenger lifts at the Atrium;

· New feature staircase at Atrium space;

· New Construction of Atrium Space with Feature Entrance Curtain Wall triples

volume thru the height of the building.

- Estimate area 430m²;

- Porcelain Tiles Floor Finish;

- 60% Acoustic Wall Panels;

- Acoustic Suspended Ceiling feature Panels;

- Decorative Custom made sculpture around main staircase of atrium;
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· Exhibition Centre space;

- Estimate area 380m²;

- Floor Finish - Self-Levelling polished screed/ Porcelain Tiles/ High Quality

Carpet;

- Blinds or Shading Device installation around the external walls of the

space;

- Acoustic suspended ceiling;

· Conference Rooms Space;

- Estimate Area 800m²

4 Board Rooms of 100m²

6 Board Rooms of 50m²

3 Board Rooms of 30m²

- Subdivided by Demountable Acoustic Partitioning System with top and

bottom trucks and door panels included; Estimate Area 1050m²

- Floor Finish – High Quality Carpet;

- Blinds or Shading Device installation around the external walls of the
space;

- Wall Paper wall finish 60%

- Acoustic suspended ceiling;

· Server Room

- Estimate Area 40m²

- 230mm brick walls

- Mechanical Ventilation

- Access Flooring

- Plaster and Paint Wall Finish

· Training Center

- Estimate Area 220m²

- Floor Finish – Porcelain Tiles or Vinyl Flooring

- Wall Finish – Plaster and Paint, 60% Accosting Wall Panels

- Acoustic suspended ceiling;
- Blinds or Shading Device installation around the external walls of the

space;
- Equipped with Smart board screen and student furniture for 20persons;
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· Business Area

- Estimate Area 270m²

- Floor Finish – High Quality Carpet;

- Internal Office partitioning system:

Estimate Quantity of fixed partitioning:

150m²glazed partitioning

400m² solid partitioning

- Blinds or Shading Device installation around the external walls of the
space;

- Acoustic suspended ceiling;

· Canteen

- Estimate Area 220m²

- 230mm internal brick walls with plaster and paint finish

- Floor Finish – Porcelain Tiles

- Blinds or Shading Device installation around the external walls of the

space;

- Kitchen Unit equipped with:

2x1200x1800mm Fridges,

Stove,

2 x Microwave,

2 x sink

Top and Bottom cupboards

Granite or Ceaser stone worktops

· Kitchenettes 3 units

- Estimate Area 60m²

- 230mm internal brick walls with plaster and paint finish

- Floor Finish – Porcelain Tiles

- Blinds or Shading Device installation around the external walls of the

space;

- Kitchen Unit equipped with:

Fridges,

Stove,

Microwave,
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Sink

Top and Bottom cupboards

Granite or Ceasestone worktops

· Services

- Lifts Installation as per Mechanical Engineer design and specifications

- HVAC Installation as per Mechanical Engineer design and specifications

- Electrical Installation as per Electrical Engineer deign and specifications

- Lighting Installation as per Electrical Engineer deign and specifications

- Biometric Access as per Electrical Engineer deign and specifications

- IT & Data Installation as per Mechanical Engineer design and specifications

- Generator as per Mechanical Engineer design and specifications

- Fire Protections as per Mechanical Engineer design and specifications

B. JMP First Floor

· New RC First Floor level Slab as per Engineer Specification;

· New RC Columns and Beams as per Engineer Specification and Design;

· New External Walls of First Floor Level –

- 60% Double Glazed Curtain Wall System with thermal break profiles;

- 40 % Plaster and Paint Brick walls Construction;

· New Construction of three Ablution Blocks as per Architectural Drawings each

of

- Toilet cubicle system to be used as partitioning internally in all ablutions;

- Male Ablution – 1WC, 2Urinals, 2 WB

- Female Ablution – 2WC, 2WB

- Disabled Ablution – 2 per level;

- Total of fittings per floor 8WC, 6Urinals, 14WB;

- Hand driers 14 units per floor;

- Soap Dispensers 14 units per floor;
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· State Diamond Trade space;

- Estimate area 220m²;

- Floor Finish - High Quality Carpet;

- Internal Fixed Office partitioning system:

- Estimate Quantity

- 300m²glazed partitioning

- 170m² solid partitioning

- Blinds or Shading Device installation around the external walls of the

space;

- Acoustic suspended ceiling;

· Management Office Space;

- Estimate Area 950m²

1 Meeting Rooms of 100m²

2 Meeting Rooms of 50m²

2 Meeting Rooms of 30m²

- Subdivided by Demountable Acoustic Partitioning System with top and

bottom trucks and door panels included to be used for the board rooms;

Estimate Area 250m²

- Management Offices 160m²

- Open office space; 530m²

Internal Fixed Office partitioning system:

Estimate Quantity of fixed partitioning system

800m²glazed partitioning

1100m² solid partitioning

- Floor Finish – High Quality Carpet or Porcelain Tiles;

- Blinds or Shading Device installation around the external walls of the
space;

- Wall Paper wall finish 60%

- Acoustic suspended ceiling;

· Regulatory Diamond Trade

- Estimate Area 750m²

- Floor Finish – Porcelain Tiles or High Quality Carpet

- Wall Finish – Plaster and Paint, 60% Accosting Wall Panels
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- Internal Fixed Office partitioning system:

- Estimate Quantity of fixed partitioning system

- 600m²glazed partitioning

- 900m² solid partitioning

- Acoustic suspended ceiling;
- Blinds or Shading Device installation around the external walls of the

space;
- Equipped with Smart board screen and student furniture for 20persons;

· Server Room

- Estimate Area 40m²

- 230mm brick walls

- Mechanical Ventilation

- Access Flooring

- Plaster and Paint Wall Finish

· Kitchenettes 5 units

- Estimate Area 100m²

- 230mm internal brick walls with plaster and paint finish

- Floor Finish – Porcelain Tiles

- Blinds or Shading Device installation around the external walls of the

space;

- Kitchen Unit equipped with:

Fridges,

Stove,

Microwave,

Sink

Top and Bottom cupboards

Granite or Ceasestone worktops

· Services

- Lifts Installation as per Mechanical Engineer design and specifications

- HVAC Installation as per Mechanical Engineer design and specifications

- Electrical Installation as per Electrical Engineer deign and specifications

- Lighting Installation as per Electrical Engineer deign and specifications
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- Biometric Access as per Electrical Engineer deign and specifications

- IT & Data Installation as per Mechanical Engineer design and specifications

- Generator as per Mechanical Engineer design and specifications

- Fire Protections as per Mechanical Engineer design and specifications

-

C. JMP Second Floor

· New RC Second Floor Level Slab as per Engineer Specification;

· New RC Columns and Beams as per Engineer Specification and Design;

· New External Walls of Second Level –

- 60% Double Glazed Curtain Wall System with thermal break profiles;

- 40 % Plaster and Paint Brick walls Construction;

· New Construction of three Ablution Blocks as per Architectural Drawings each

of

- Toilet cubicle system to be used as partitioning internally in all ablutions;

- Male Ablution – 1WC, 2Urinals, 2 WB

- Female Ablution – 2WC, 2WB

- Disabled Ablution – 2 per level;

- Total of fittings per floor 8WC, 6Urinals, 14WB;

- Hand driers 14 units per floor;

- Soap Dispensers 14 units per floor;

· Regulatory Diamond Trade space;

- Estimate area 1900m²;

- 1 Meeting Rooms of 100m²

- 2 Meeting Rooms of 50m²

- 2 Meeting Rooms of 30m²

- Subdivided by Demountable Acoustic Partitioning System with top and

bottom trucks and door panels included to be used for the board rooms;

Estimate Area 250m²

- Management Offices 160m²

- Open office space; 1100m²

- Internal Fixed Office partitioning system:

- Estimate Quantity of fixed partitioning system

- 1400m²glazed partitioning
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- 1900m² solid partitioning

- Floor Finish – High Quality Carpet or Porcelain Tiles;

- Blinds or Shading Device installation around the external walls of the

space;

- Wall Paper wall finish 60%

- Acoustic suspended ceiling;

· Server Room

- Estimate Area 40m²

- 230mm brick walls

- Mechanical Ventilation

- Access Flooring

- Plaster and Paint Wall Finish

· Kitchenettes 3 units

- Estimate Area 60m²

- 230mm internal brick walls with plaster and paint finish

- Floor Finish – Porcelain Tiles

- Blinds or Shading Device installation around the external walls of the

space;

- Kitchen Unit equipped with:

Fridges,

Stove,

Microwave,

Sink

Top and Bottom cupboards

Granite or Ceasestone worktops

· Services

- Lifts Installation as per Mechanical Engineer design and specifications

- HVAC Installation as per Mechanical Engineer design and specifications

- Electrical Installation as per Electrical Engineer deign and specifications

- Lighting Installation as per Electrical Engineer deign and specifications

- Biometric Access as per Electrical Engineer deign and specifications
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- IT & Data Installation as per Mechanical Engineer design and specifications

- Generator as per Mechanical Engineer design and specifications

- Fire Protections as per Mechanical Engineer design and specifications

SHARED SERVICES OFFICE

ITEM Purpose/Use

1.1 Conferencing/Exhibition
Should provide for big room and break-away
rooms

Common use
Meetings
Exhibitions
Break-away rooms

1.2 Restaurant/ coffee shop/Banqueting space

1.3 High tech/ Equipment hub Share equipment’s

1.4  Business area (Incubator Space)
Should design for Earlier stage & Last stage

Manufacturing space/office
(Should resemble the Germiston existing one)

1.5 Training center 15 Student
(Check Rand Refinery in Germiston)

SHARED SERVICES OFFICE REQUIREMENTS

No
ITEM Comments

2.1 2.1 One stop shop This should space SARS, DTI, Home Affairs, Erkhurleni
(Should be GIC, Ofentse to take the PRT for viewing)

2.2 2.2 One service area/ Reception The reception will be for services

2.3 2.3 Management office:
· 30 staff
· Open plan
· Kitchen net

The has requested more space

(Open plan facilities)

3. REGULATORY DIAMOND TRADE 1[ TENANT 1]

4. STATE DIAMOND TRADE 2 [TENANT 2]
No. ITEM Comments

4.1 Logistics the client, requested more space of 450m2

4.2 Certification of diamonds

ITEM Comments
3.1 Office Space  - 130 staff After our visit with the tenant, they actually need 3500m2

3.2 Own reception

3.3 Kitchen net
3.4 Boardroom

3.5 Diamond exchange/ Export center
Registration board
Tender room
Security

3.7 Storage facility or high security strong room
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4.3  Courier relation

4.4  Possible tenants ( banking)

Refer to Annexure B for tender drawings & Specifications
Arc_100 Site Plan
Arch_102 First Floor
Arch_103 Second Floor
Arch_R04 Roof Plan

C3.3 ENGINERING

C3.3.1 Design

The designs have been done in accordance with South African building regulations and standards.
Depending on the design type or discipline, the relevant standards according to SANS were
observed. Due to unpredictability of the expected tenants to utilise the end product, partial and full
safety factors were included in design loadings and inputs in order to avoid under-estimating and
also as a measure of catering for future demands when designing the bulk earthworks and bulk
reticulations within the site.

C3.3.2 Ekurhuleni MM Design Standards

All designs were done to comply with Ekurhuleni Metropolitan Municipality (EMM). Close liaison
was kept with the client and the municipality in order to produce final drawings to a standard
acceptable by Ekurhuleni MM. The liaison with Ekurhuleni MM is done per department, town
planning, water, sanitation, roads, storm water and also the energy department.

C3.3.3 Contractor's Design

The contractor will be allowed to improve on or recommend deviations from the designs to a
reasonable difference with discussion and permission from the Engineer, or Engineer’s
representative. For the latter, such changes are to be requested from the Engineer and where
permission is given, the changes are recorded on the construction drawing for as-built drawings
update. Suggestion from the contractor may come due to identifying better construction techniques,
and or picking up of construction challenges based on the construction drawings design.

C3.3.4 Drawings

Figured dimensions only to be used. Coordinates based on wgs84 whereas levels are based on
MSL datum. Discrepancies, errors and omissions are to be reported to the Engineer immediately
when they become evident. Shop drawings to be submitted for approval prior to manufacture and
installation. Copyright and right of, and production of the set of construction drawings to be issued
or any portion thereof is reserved by The Consultant.
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Refer to Annexure A for tender drawings & Specifications

List of drawings:
Drawings will be available electronically from Architect and Engineers.

Civil & Structural
1002_ST100_L001 - Foundation Layout
1002_ST100_L002 - Surface Bed Layout
1002_ST100_L003 - First Floor Layout
1002_ST100_L004 - Second Floor Layout
1002_ST100_L005 - Roof Layout
1002_ST100_L006 - Sections Sheet 1
1002_ST100_L007 - Sections Sheet 2
1002_ST100_L008 - 3D Views
1002_ST100_D001 - Lift Shaft(s) Layout & Details
1002_ST100_D002 - Staircase(s) Layout and Details
1002_ST100_D003 - Structural Steel Roof Layout and Details
1002_ST100_D004 - Access Staircase Layout and Details
1002_ST100_D005 - Fire Escape Staircase Layout and Details
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C 3.4 DETAIL ELECTRICAL INSTALLATIONS SPECIFICATION

1. GENERAL

This specification covers all aspects of the electrical installations.

This document must be read in conjunction with the Civil, Structural and Architect's drawings.

Any discrepancies must be brought to the notice of the Electrical Engineer before installation

commences.

1.1 Electrical Engineers' Drawings

The Electrical Engineer’s drawings for this project are listed below:

DRAWING NO DESCRIPTION

Lighting Layouts

Power Outlets Layouts

Distribution Board Layouts

Communication and Security Systems Layouts

1.2 Architectural, Civil and Structural Engineers’ Drawings

A set of Architectural, Civil and Structural drawings for this project is available for inspection on

site; the Electrical Contractor shall familiarize himself with the contents of these drawings and

all building construction details.

2. SCOPE OF WORKS

The scope of the installations shall comprise of:

· Distribution board installations

· Cable installations

· Lighting installations

· Power installations

· Telephone and data outlets installations

· Wiring and wireways
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· Earthing, bonding and lightning protection system

· Labelling

· Site supervision

· Production of “as-built” drawings

3. STANDARD SPECIFICATIONS, REGULATIONS AND CODES

3.1 The latest edition, including all up to date amendments of the following specifications,

publications and codes of practice shall be read in conjunction with this specification and shall

be deemed to form part thereof:

3.1.1 SANS 10142-1: The Wiring of Premises: Part 1 – Low Voltage Installations

3.1.2 SANS 10114-1: Interior Lighting Part 1 – Artificial Lighting of Interiors

3.1.3 SANS 10114-2: Interior Lighting Part 2 – Emergency Lighting

3.1.4 Occupational Health and Safety Act (Act 85 of 1993)

3.1.5 SANS 10400: The application of the National Building Regulations

3.1.6 SANS 10313: The protection of structure against lightning

3.1.7 SANS 10139: Fire Detection Systems for Buildings: Design Installation and Maintenance

3.1.8 SANS 10222: Electrical Security Installations SANS 10142-1 – Wiring of premises 2003

3.1.9 Manufacturer's specifications and installation instructions

3.2 The Contractor shall ensure that all safety regulations and measures are applied and

enforced during construction, repair and maintenance work on cabling, wiring, distribution

boards, luminaires and power outlets.

3.3 The appointed electrical Contractor shall be registered with the electrical contracting board

(ECB).

4. CONSTRUCTION PROGRAMME

The Contractor’s programme shall be co-ordinated with the programme of the Principal

Contractor and shall include allowance for adverse weather conditions, builders holidays and

public holidays as specified in the Principal Contractor's conditions of contract.
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5. STORAGE

The Contractor shall provide adequate and safe storage for all materials. All materials shall be

stored or stacked in positions that will not interfere with other work in progress in the area.

6. QUALITY OF MATERIALS

6.1 All materials supplied or utilised under this contract shall be new and unused. Only materials

of first class quality and finishes shall be utilised. All materials shall be subject to prior approval

by the Engineer.

6.2 All materials shall comply with the relevant SABS specifications.

6.3 All materials shall be unconditionally guaranteed for a period of 12 months from the date of

practical completion, which is first hand over. Where Supplier's guarantees are of a shorter

duration than 12 months, the Contractor shall unreservedly agree to the extension and cession

of all warranties and guarantees.

6.4 The Contractor shall replace any materials that are found to be defective during the 12

months defects liability period.

7. COMPETENCE OF PERSONNEL, WORKMANSHIP AND STAFF

7.1 All work shall be executed and supervised by suitably qualified staff. Only “ACCREDITED

PERSONS” shall be permitted to carry out and supervision work.

7.2 The Contractor shall at all times have an adequate number of employees available during the

construction period to ensure that the electrical work does not delay the construction

programme.

7.3 The works shall be supervised by a registered “three-phase Master ELECTRICIAN”.
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8. CO-ORDINATION OF SERVICES

The Contractor shall be responsible for the onsite co-ordination with the Principal Contractor

and other sub-contractors. Due allowance shall be made for this liaison and on-site co-

ordination.

9. FINISHING AND TIDYING

9.1 In view of the concentration of construction and other activities likely to be experienced during

the Contract period, progressive and systematic finishing and tidying will form an essential part

of this Contract. Under no circumstances will soil, rubble, materials, equipment or unfinished

operations be allowed to accumulate in such a manner as to unnecessarily impede the

activities of others. In the event of this occurring the Employer will have the right to withhold

payment for as long as may be necessary in respect of the relevant Works in the area(s)

concerned, without thereby prejudicing the rights of others to institute claims against the

Contractor on the ground of unnecessary obstruction.

9.2 Finishing and tidying shall therefore not be left to the end of the Contract, but shall be a

continuous operation.

10. EXISTING WORKS AND SERVICES

The Contractor is responsible for obtaining information regarding services and the existing

works which may be affected by the new works. Activities and operations regarding the

method to be used for the safeguarding of any services and existing works that may

encountered during construction shall be discussed with and have the approval of the Project

Manager prior to commencement.

The cost of all precautionary measures, which may be necessary to ensure the safety of such

services and existing works, as well as the protection of all persons, shall be borne by the

Contractor. Any alteration to services, which may be required, shall be carried out by the

Authority concerned at the expense of the Contractor. The Contractor shall be held

responsible for any damage, injury or accident caused as a result of his failure to take the

necessary precautionary measures.
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11. SUPERVISION

Work shall at all times be subject to full time supervision by a qualified and experienced Site

Agent. This representative must be authorised and competent to receive instructions on behalf

of the Contractor.

12. PROTECTION OF OTHER SERVICES AND STRUCTURES

12.1 The Contractor shall take all the necessary precautions to protect existing services, finishes

and structures during the execution of the Contract, and shall be fully responsible for all

repairs and damages thereto. The cost for any repairs of damages shall be borne by the

Contractor.

12.2 The Contractor shall also exercise extreme care when excavations are made, to avoid

damage to existing or newly installed services. Any damages to other services shall be

rectified forthwith and the cost for the rectification thereof will therefore be recovered from the

Contractor.

13. LV CABLE INSTALLATION

13.1 General

13.1.1 All LV power cables shall have stranded copper conductors and shall be of the 600/1 000V

PVC/SWA/PVC type.

13.1.2 Where sleeves are not specified, cables shall be laid directly in the ground. Minimum

laying depths shall be 650 mm below final ground level unless otherwise specified, and

routes shall be as indicated on the drawings.

13.1.3 All trenching, including excavations, bedding layers, shoring and prevention of water

logging, drainage of excavations, backfilling and compaction of trenches form part of this

contract.

The Contractor shall be deemed to have allowed for the laying of cables, terminal boxes,

glands and termination of cables. Trenches shall be compacted to a minimum of 93% of

modified AASHTO density during backfilling.
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13.1.4 The Contractors shall take cognisance of the fact that other services might be installed

along the same routes as the cables. The Contractor shall, before commencing with any

excavations, peg out the proposed cable route and confirm it with the Engineer.

13.1.5 Positions of cable markers shall be pegged on site in collaboration with the Engineer. The

wording of the labels shall be provided by the Engineer.

13.1.6 The Contractor is to note that some cables will be installed underneath paved areas. The

Contractor shall be required to provide appropriate machinery for this type of installation

and shall make sufficient allowance for hiring of such machinery and the remedial civil

works associated with this installation.

14. DISTRIBUTION BOARDS

14.1 Various LV distribution boards are to be supplied and installed under this contract. The main

LV board shall be free-standing, while others shall be surface-mounted. HVAC distribution

boards on the roof, if any, shall be weatherproof.

14.2 Distribution boards shall comply with the requirements of IEC 439-1.

14.3 The distribution board requirements are as shown on the schematic drawings. Note the 5 kA

minimum fault level. Generally the cascading system has been specified for sub distribution

boards and sub local DB’s. Contractors shall draw the attention of their board manufacturers

to this aspect, and proper labelling installed.

14.4 Electrical Contractors are advised to order the distribution boards and equipment from a

reputable Manufacturer, as inferior boards will not be accepted.

14.5 Shop drawings shall be submitted to the Engineer for formal approval before any

manufacture commences.

14.6 It shall further be noted that late approval of drawings and distribution boards due to non-

compliance with the specification will not relieve the Electrical Contractor from his obligations

to complete the installation according to the programme. No claims for delays or extension of

time in this regard, will be entertained.

14.7 All phase, neutral and earth bus bars shall be adequately sized to accept all circuits and

connections.
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14.8 Door hinges shall be of the Perano type. Steel doors shall be padlockable.

14.9 The front face panels shall be secured by means of the Perano type catches. Catches with

slots or square key formats will not be acceptable.

14.10 The distribution boards shall be powder coated and colour shall be as specified. Powder

coat quality shall be verified during distribution board tests.

14.11 All distribution boards must be inspected and accepted in the factory prior to dispatching.

The exact wording of the engraved labelling shall be finalized during the factory inspection.

15. POWER SKIRTING; CABLE TRAYS, CONDUITS and TRUNKING

15.1 Power skirting

15.1.1 Power skirting shall be three compartment, two cover steel powder coated.

15.1.2 Power skirting shall be supplied complete with purpose-made faceplate equipment and all

the necessary accessories including covers, bends, clip-on partitions, etc.

15.1.3 Power skirting shall be used for power, data and telephone wiring and outlets shall be

similar to the CLIPSAL LS 2000 range.

15.1.4 The power skirting shall be linked to the distribution board by conduit installed to a pre-

manufactured conduit entry unit behind the power skirting. The power skirting shall be

clearly marked on the front cover “conduit entry”. The conduit links shall be routed inside

chipped floor screed and as approved by the electrical engineer.

15.1.5 The same arrangement shall apply at positions where power skirting are interlinked. A

minimum of four 25 mm diameter PVC conduits shall be installed in each case; i.e. power

2x, data 1x, and telephone 1x. The Contractor shall allow in his price for drilling through

walls and chipping in the floor for the interlinks as indicated on drawings.

15.1.6 Any resulting damage to completed finishes will be rectified to the satisfaction of the

Principal Contractor and the Project manager, at the Contractor’s expense.
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15.1.7 Extreme accuracy will be required during marking out to ensure that the conduit entries

exiting the floor slab and walls are positioned correctly.

15.2 Cable trays

15.2.1 Steel cable trays or wire mesh, where required, shall be the hot dip galvanised Cabstrut

type complete with elbows, tees and covers. The width shall be as specified on the relevant

drawings.

15.3 Conduits

15.3.1 Internal conduits shall be PVC and installed flush inside walls and slabs and surface

mounted in ceiling voids. No conduit installation on the wall surfaces shall be permitted in

the building.

15.3.2 Conduit work under open roof structures and inside ceilings shall be done in a rectangular

grid pattern. Steel saddles shall be used inside ceilings. Caddy clamps shall be used on

roof purlins, maximum spacing of saddles and clamps shall be 750 mm.

15.3.3 All external conduits exposed to sunlight or rain shall be Bosal-type galvanised steel.

External draw box covers shall be sealed with white silicone after the installation has been

completed.

15.3.4 Chasing where applicable, shall only be done with a twin-blade chasing angle grinder or

approved methods. Prior approval must first be obtained from the Architect or Engineer

before any chasing work is carried out.

15.4 Trunkings

15.4.1 Steel trunking, where required, shall be the hot dip galvanised Cabstrut type complete with

elbows, tees and covers. The width shall be a minimum of 76mm deep x 127 mm width.
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16. LIGHTING INSTALLATION

16.1 General

16.1.1 Light fittings shall be delivered to site in boxes as packed by the Manufacturer. When the

installation is handed over, all light fittings shall be in a working condition, new and unused.

16.1.2 The permanent light fittings intended for installation shall not be used for temporary

lighting during construction. The certificate of completion for the installation will not be

finalised, unless all light fittings and lamps are in working order.

16.1.3 All fluorescent type light fittings shall be equipped with generally 1200 mm long 26 mm

diameter tubes, and with a colour temperature of 4300 K (cool white) and minimum colour

rendering index (Ra) of 64.

The Engineer will reject unmarked lamps. All costs to replace these lamps with marked

lamps will be for the Electrical Contractor’s account.

16.1.4 All light fittings and light fitting components shall be approved by the Engineer and

capacitors and ballasts shall bear the SABS mark of approval.

16.1.5 Fluorescent tubes shall have bi-pin end cap arrangements and shall fit into telescopic

spring assisted lamp holders to ensure that the lamps are always secure.

16.1.6 The metal body parts shall be finished in white epoxy powder coating for maximum

reflectance.

16.1.7 Ballasts shall be of the electronic type and shall be power factor corrected to ensure a

power factor better than 0,9.

16.1.8 The Contractor shall submit samples for approval of all types of light fittings to the

Engineer prior to procurement thereof.

16.2 Light switches

16.2.1 Light switches shall be rated at 16A, similar or approved equal to Clipsal S2000

manufacture, complete with white cover plates.
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16.2.2 To light internal office spaces, lighting shall generally be provided through group control

light switches installed either at entrance to the Blocks or at lift lobbies.

16.2.3 Safety lighting shall be installed above exit doors and at staircases. The general lighting

shall further be provided for different settings of the client requirements. A control lighting

station shall be provided.

16.3 Schedule of luminaires:

All light fittings shall be supplied complete with lamps.

Type Description

Type A1
Similar or BEKA Rondo LED 18W Circular Aluminium Reflector Downlight, SANS
Approved.

Type B 1
Similar or Beka Dari LED 35W 600mm x 600mm Ceiling Panel, SANS Approved.

Type C1
Similar or BEKA Dari LED 35W 600mm x 600mm Surface Mounted IP65, SANS

Approved.

Type D1
Similar or Beka Solo LED 12W Decorative Anti Glare Downlight, SANS Approved.

Type E1
Similar or BEKA Series 31 LED 20W Bulkhead, SANS Approved.

Type F
Similar or BEKA LED Tech LED 143W Lowbay Luminaire, SANS Approved.

Type G 
Similar or Beka Led Lume-Midi 144W High Perfomance Street Light, SANS Approved.

Mounted on a 8m to 10m mounting height Fibre Glass Beka Poles.

Type H
Similar or BEKA ZELA LED 55W Post Top, SANS Approved.

Type I 
Similar or BEKA VAPOURLINE LED 65W Industrial Luminaire, SANS Approved.

Type A2 (Emg.)
Same as Type A1 with 1 hour Battery Back-Up

Type B2 (Emg.)
Same as Type B1 with 1 hour Battery Back-Up
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Type C2 (Emg.)
Same as Type C1 with 1 hour Battery Back-Up

Type D2 (Emg.)
Same as Type D1 with 1 hour Battery Back-Up

Type E2 (Emg.)
Same as Type E1 with 1 hour Battery Back-Up

Type X

Illuminated exit sign luminaire with with 2 x PL9W lamps and emergency control gear for

1hr battery similar to Beka type RT 0209/KSP HYDRA, 1 hour duration

PHOTO CELL (In an Empty Bulkhead Fitting)

17. POWER OUTLETS

17.1 For the power installation, the Contractor shall be responsible for: - 

· Supply and installation of 16A switch socket outlets – recessed in wall or installed

in power skirting.

· Supply and installation of isolators for fixed equipment, geysers, aircons, and hand

dryers. For wall

· console HVAC units 20A double pole cordgrip isolators installed surface mounted

shall be used.

For HVAC units exposed to weather weatherproof isolators shall be installed.

· Wiring of all circuits back to the DB’s.

· Labelling of all outlets as specified.

· Testing of all circuits.

17.2 Socket outlets

17.2.1 Wall-mounted socket outlets shall be similar or approved equal to 16A Legrand or Clipsal

S2000 type complete with cradle and white socket outlet cover plates for normal power.
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17.2.2 Single and double socket outlets shall each be mounted in a flush-mounted in a horizontal

100 x 100mm wall box or in the power skirting.

17.3 Isolators

17.3.1 Isolators shall be 20A DP cordgrip mounted in power skirting or surface mounted and shall

be similar and equal to CLIPSAL S2000.

17.3.2 Isolators exposed to weather shall be weatherproof rated, minimum IP56.

18. TELEPHONE OUTLETS

18.1 The telephone termination panel shall be surface mounted 300 x 300 steel with door and

fitted with a Supawood 19mm backboard.

18.2 Outlets shall be a combined Clipsal RJ 11 and RJ 45 data and telephone outlet.

18.3 Outlets shall be flush mounted in power skirting.

18.4 The connections between the telephone termination panel and the outlets shall be done by

means of 25mm diameter PVC conduits.

18.5 2,5mmø galvanised draw wire shall be installed in all telephone conduits. Cabling shall be

done by others.

19. WIRING

19.1 Surfix or Norse cable shall not be accepted on this site.

19.2 All circuits shall be wired from fresh unused coils of red, white, blue and black conductors.

The colours of conductors shall correspond to the phase from which that circuit is fed. An

alternative colour may be used for the switched conductor between the light switch and the

light fitting. The use of insulation tape to indicate phases will not be accepted.

19.3 Wiring shall not be drawn into conduit until the conduit installation has been completed, fitted

with bushes and all moisture and debris have been removed.
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19.4 Joints of any kind will not be permitted in wiring. No more than 2 single or 1 three phase

circuit may be drawn into any conduit.

19.5 All sockets and switches shall be marked by suitable markers indicating the circuit (e.g. L1

on both line and neutral conductors) at either end.

Circuit Minimum conductor (size)

Phase (mm²) Earth (mm²)

Lighting power supply 2,5 2,5

Switched socket outlets 4,0 2,5

Isolators As approved by the engineer
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20. EARTHING AND BONDING

20.1 The Electrical Contractor is to ensure that the installations covered in this document are

effectively earthed and bonded in accordance with the requirements of the SABS 0313.

20.2 An earth mat will be installed outside the substation to ensure an earth resistance of less

than 1 Ohm.

21. LABELLING OF CIRCUITS

All outlets, isolators and light switches shall be labelled with engraved labels on the cover

plate. The label shall indicate the supply DB and circuit number (e.g. DB-GC-L5). Wiring

inside the DB shall bear Gravoplast labels.

22. INSPECTIONS

22.1 The Electrical Engineer or Client’s representative will inspect the installations at any time. All

inferior, unsuitable, unacceptable or rejected work shall, if indicated by the inspecting officers

or the Engineer, be removed and shall be rectified by the

Electrical Contractor at his own expense. Under no circumstances will these inspections

relieve the Electrical Contractor of his obligations in terms of the document nor will these

inspections be regarded as final approval of the works or portions thereof.

22.2 Where, inspections are requested by the Contractor, the Electrical Engineer or Client’s

inspection shall only be carried out after the Contractor has carried out his own preliminary

inspection to ensure that the Works are completed and comply with the documents. The

Electrical Engineer or Client’s inspection shall therefore not be regarded as supervision, fault

listing, quality assurance or site management.

23. SITE TESTS AND COMMISSIONING

23.1 The following minimum site tests shall be carried out by the Contractor and the results

presented to the Engineer:

23.1.1 insulation resistance between all conductors and earth

23.1.2 insulation resistance between all conductors and neutral
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23.1.3 insulation resistance between all 3 phase conductors

23.1.4 polarity of light switches

23.1.5 earth leakage protection

23.2 After submission of the test results, the Contractor shall notify that the installation is

complete, tested and in working order. The Client or the Engineer will witness the re-testing

of the installation.

23.3 Complete commissioning, test and inspection data of all systems shall be provided for each

installation individually and shall comprise, but not be limited to the following:

(a) Distribution boards and cabling

(b) Lighting system

(c) Small power and appliances

(d) Earthing, bonding and lightning protection system



Gauteng Enterprise Propeller: …………………………………………………………………….

P a g e  | 332
Part C3: Scope of Work
Tender No: GEP001-SUPERBLOCK/18

24. CERTIFICATE OF COMPLIANCE

24.1 All work covered under this contract or that has to be carried out on site, must be executed

by a qualified and fully representative person. Only persons registered as an “installation

electrician” will be accepted to carry out the installation work. After completion of the contract

the Contractor shall submit to the Engineer a certificate of compliance in terms of legislation

prior to final payment being processed.

24.2 One Certificate is required per electrical DB completed, and the certificate shall cover all

downstream works.

25. AS-BUILT DRAWINGS AND DOCUMENTATION

The Contractor shall prepare as-built drawings for cable trenches, earthing cable layout as well

as all the conduit routes, inventory list and Operating-and-Maintenance manuals.

The Operating and Maintenance Manual to be compiled shall be structured and shall at least

include the following:

Description of installation

(a) Distribution boards and cabling

The complete system description of the distribution boards and cabling shall be done for each

installation individually. The system description shall be presented in a tabular format and shall

contain, but not be limited to the following:

(b) Lighting system

Item Distribution
board
description
and
location

Feed
source

Type
(Surface / 
Recessed)

No of
ways

Size
and kA
rating
of main
circuit
breaker

Description
of sub-
distribution
boards

Size
and
type of
supply
cable

Minimum
kA rating
of
circuit
breaker
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The complete system description of the lighting system shall be done for each installation

individually. The system description shall be represented in a tabular format and shall contain,

but not be limited to the following:

Item Circuit
description

Switching
arrangement

Luminaire
detail

Lamp detail

 (c) Small power and fixed appliances

The complete system description of the small power and fixed appliances shall be done for

each installation individually. The system description shall be represented in tabular format

and shall contain, but not be limited to the following:

Item Circuit
description

Source
and
type of
supply

Switching
arrangement

Description
of
appliance

Location
of
appliance

Rating of
appliance

Type
and
rating of
isolating
switch

(d) Earthing and lightning protection

The complete system description of the earthing and lightning protection system shall be done

for each installation individually.

The system description shall be presented in tabular format and shall contain, but not be

limited to the following:

Item Type of
installation

Quantity
and
positions of
earth
electrodes

Type and
size of
earth
electrode

Size and
type of
conductors

Type of joint
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26. 12-MONTH DEFECTS LIABILITY PERIOD

26.1 The equipment and installation supplied under this contract shall be guaranteed for a period

of twelve months from date of acceptance by the Engineer in all respects and commissioned

for continuous service. The tender price shall include for the above.

26.2 The defects liability will be for a period of twelve months, calculated from the date of issue of

the Certificate of completion by the Engineer. Retention funds will be reduced to 5% upon the

commencement of the defects liability period. The balance of the retention money will be

paid out after the lapse of the defects liability, provided the installation has in the opinion of

the Engineer been in satisfactory working order during this period.

26.3 The Contractor shall be responsible for the replacement of all missing draw wires and

conduit accessories during the defects liability period.

C3.2.5 Design procedure
The designs were done in a three stage approach; attaining of design demand in terms of expected
populations and service requirements for the precinct, inputting of design loads onto different
practical models and generating results from the modelling or simulations. The design
methodologies were traditional and included modern best practice standards in order to be raw
material considerate during the construction phase.
The design methodologies requiring specialist inputs such as topographical surveys, geotechnical
investigations and traffic impact assessments were planned for attaining such specialists.
Recommendations from the specialist fed directly into the designs while including the visual
assessments on site.
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C3.5 PROCUREMENT

C3.5.1 Preferential Procurement
In line with government policies to empower emerging previously disadvantaged businesses, GEP
would prefer that 30% of the contract is procured from local emerging contractors. The Contractor
shall be liable for the acts, defaults and negligence of any subcontractor, his agents or employees
as fully as if they were the acts, defaults or negligence of the Contractor.

C3.5.2 Subcontracting
The contractor is to submit a list of all his intended subcontractors as part of this submission. The
contractual relationship between the Contractor and any subcontractors selected by the Contractor
in consultation with the Employer in accordance with the requirements of and a procedure set out
in the Scope of Work, shall be the same as if the Contractor had appointed the subcontractor in
terms of JBCC’s Principal Building Contract.

C3.6 CONSTRUCTION

C3.6.1 Site establishment
The contractor shall establish his construction camps, offices, workshops and testing facilities on
the site in a manner that does not adversely affect the environment. However, before construction
can begin, the contractor shall submit to the engineer for his approval, plans of the exact location,
extent and construction details of these facilities and the impact mitigation measures the contractor
proposes to put in place.
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter,
kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in close
proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat areas
along the route. If the route traverses water courses, streams and rivers, it is recommended that
the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous
material stockpiles are located as far away as possible from any water course as possible.
Regardless of the chosen site, the contractor’s intended mitigation measures shall be indicated on
the plan. The site plan shall be submitted not later than the first site meeting. Detailed, electronic
colour photographs shall be taken of the proposed site before any clearing may commence. These
records are to be kept by the engineer for consultation during rehabilitation of the site. Read with
COLTO Specification 1302(a), 1402 (e).

C3.6.2 Plant & Construction equipment

The minimum required construction equipment that will be used for this contract is as follows but
not limited to the list below:

C3.6.3 Existing services

Existing services in and around the site have been identified through the topographic survey and
Ekurhuleni MMs GIS information. Great care should be taken in protecting these services and no
excavations can take place without approved wayleaves. The Contractor to make sure that these
services have been clearly identified and wayleaves are in place before commencing with the
groundworks.



Gauteng Enterprise Propeller: …………………………………………………………………….

P a g e  | 336
Part C3: Scope of Work
Tender No: GEP001-SUPERBLOCK/18

C3.7 MANAGEMENT OF THE WORKS
C3.7.1  Generic Specification

C3.8.2 Aids awareness

SCOPE
This specification contains all requirements applicable to the Contractor for
creating HIV/AIDS awareness amongst all of the Workers involved in this project
for the duration of the construction period, through the following strategies:
· Raising awareness about HIV/AIDS through education and information on

the nature of the disease, how it is transmitted, safe sexual behaviour,
attitudes towards people affected and people living with HIV/AIDS, how to
live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing
and counselling, the diagnosis and treatment of Sexually Transmitted
Infections and the closest health Service Providers

Informing Workers of their rights with regard to HIV/AIDS in the workplace

· Providing Workers with access to condoms and other awareness material
that will enable them to make informed decisions about sexual practices

DEFINITIONS AND ABBREVIATIONS

DEFINITIONS
Worker: Person in the employ of the Contractor or under the direction or
supervision of the Contractor or any of his Sub-contractors, who is on site for a
minimum period of 30 days in total.

ABBREVIATIONS
HIV : Human Immunodeficiency Virus
AIDS : Acquired Immune Deficiency Syndrome
STI : Sexually Transmitted Infection

HIV/AIDS EDUCATION AND TRAINING
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DISPLAYING OF PLASTIC LAMINATED POSTERS AND DISTRIBUTION OF INFORMATION
BOOKLETS

The Contractor shall obtain a set of four laminated posters conveying different key
messages and information booklets, which are available from all Regional Offices
of the Department of Public Works
The above-mentioned posters and information booklets have been prepared to
raise awareness and to share information about HIV/AIDS and STI’s
Posters or display stands shall be displayed on site as soon as possible, but not
later than 14 days after the date of site handover
Posters shall be displayed in areas highly trafficked by Workers, including toilets,
rest areas, the site office and compounds
The posters on display must always be intact, clear and readable
Information booklets must be distributed to all Workers as soon as possible, but
not later than 14 days after site handover, or as soon as the Worker joins the site

PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both
male and female condoms, complying with the requirements of SABS ISO 4074,
available at all times to all Workers at readily accessible points on site, for the
duration of the contract. The Contractor may obtain condom dispensers from the
Department of Health and condoms may be obtained from the Local Clinic or the
Department of Health.
At least one male and one female condom dispenser and a sufficient supply of
condoms, all to the approval of the Representative/Agent, shall be made available
on site within 14 days of site hand over. Contractors should note that
arrangements to obtain condoms from the Department of Health Clinics prior to
site hand over may be necessary, to ensure that condoms are available within
14 days of site handover.
Condoms shall be made available in areas highly trafficked by Workers, including
toilets, the site office and compounds.

ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service
Providers that provide HIV/AIDS testing and counselling and Clinics providing
Sexually Transmitted Infection (STI) diagnosis and treatment. Information on
these Service Providers and Clinics must be displayed on a poster of a size not
smaller than A1 in an area highly trafficked by Workers

MONITORING
The Contractor shall grant to the Representative/Agent reasonable access to the
construction site, in order to establish that the Contractor complies with his
obligations regarding HIV/AIDS awareness under this contract

The Contractor must report problems experienced in implementing the HIV/AIDS
requirements to the Representative/Agent

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and
submitted at every construction progress inspection to the Representative/Agent
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ANNEXURE A
(TENDER DRAWINGS &

SPECIFICATIONS)

Drawings will be available electronically from Architect and Engineer
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PART C4: SITE INFORMATION

Attached Geotechnical Investigation Report
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PART C5: HEALTH AND SAFETY SPESIFICATION

OCCUPATIONAL HEALTH AND
SAFETY SPECIFICATION

Compiled for

GAUTENG ENTERPRISE PROPELLER

For

CONSTRUCTION OF JEWELLERY MANUFACTURING PRECINCT (JMP)
SUPERBLOCK BUILDING: (BUILDING 4)
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), the Gauteng Enterprise Propeller, as the Client
and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal
Contractor who is making a bid or appointed to perform construction work for the
Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in the Act and the Regulations made
there-under. In terms of Section 7 of the Act read with the Construction
Regulation 5, the Principal Contractor shall be responsible for the Health &
Safety Policy for the site as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the
“Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), hereinafter
referred to as ‘The Act’.  Notwithstanding this, cognisance should be taken of the
fact that no single Act or its set of Regulations can be read in isolation.
Furthermore, although the definition of Health and Safety Specifications
stipulates ‘a documented specification of all health and safety requirements
pertaining to associated works on a construction site, so as to ensure the health
and safety of persons’, it is required that the entire scope of the Labour
legislation, including the Basic Conditions of Employment Act be considered as
part of the legal compliance system. With reference to this specification
document this requirement is limited to all health, safety and environmental
issues pertaining to the site of the project as referred to here-in. Despite the
foregoing it is reiterated that environmental management shall receive due
attention.

Due to the wide scope and definition of construction work, every construction
activity and site will be different, and circumstances and conditions may change
even on a daily basis. Therefore, due caution is to be taken by the Principal
Contractor when drafting the Health and Safety Plan based on these Health and
Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a
Risk Assessment Program to identify and determine the scope and details of any
risk associated with any hazard at the construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the
Health and Safety Plan. The Health and Safety Plan shall include documented
‘Methods of Statement’ (see definitions under Construction Regulations) detailing
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the key activities to be performed in order to reduce as far as practicable, the
hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most
valuable assets of the Gauteng Enterprise Propeller. These are its personnel, the
personnel of its Clients and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and 
relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The
Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is
accurate and adequate in all respects. Should it however, contain any errors or
omissions they may not be considered as grounds for claims under the contract
for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to 
which this specification document pertains. Any such inaccuracies,
inconsistencies and/or inadequacies must immediately be brought to the
attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

The Health and Safety Specifications pertaining to all the projects, cover the 
subjects contained in the index and is intended to outline the normal as well as
any special requirements of the Client pertaining to the health and safety matters
(including the environment) applicable to the project in question. These
Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come
into force during the effective duration of the project. The stipulations in this
specification, as well as those contained in all other documentation pertaining to 
the project, including contract documentation and technical specifications shall
not be interpreted, in any way whatsoever, to countermand or nullify any
stipulation of the Act, Regulations and Safety Standards which are promulgated
under, or incorporated into the Act.
3. PURPOSE
The Client is obligated to implement measures to ensure the health and safety of
all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are
structured and applied according to the requirements of these Health and Safety
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Specifications. (All references to the singular shall also be regarded as
references to the plural)
The purpose of this specification document is to provide the relevant Principal
Contractor (and his /her contractor) with any information other than the standard
conditions pertaining to construction sites which might affect the health and 
safety of persons at work and the health and safety of persons in connection with
the use of plant and machinery; and to protect persons other than persons at
work against hazards to health and safety arising out of or in connection with the
activities of persons at work during the carrying out of construction work for the
Gauteng Enterprise Propeller. The Principal Contractor (and his /her contractor)
is to be briefed on the significant health and safety aspects of the project and to
be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) Submissions on health and safety matters required from the Principal

Contractor (and his /her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully
aware of what is expected from him/her with regard to the Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under
including the applicable safety standards, and in particular in terms of Section 8
of the Act.

To inform the Principal Contractor that the Occupational Health and Safety Act,
1993 (Act 85 of 1993) in its entirety shall apply to the contract to which this
specification document applies. The Construction Regulations promulgated on 18
July 2003 and incorporated into the above Act by Government Notice R 1010,
published in Government Gazette 25207 shall apply to any person involved in
construction work pertaining to this project, as will the Act.

4. DEFINITIONS

“Purpose of the Act” - To provide for the health and safety of persons at 
work and the health and safety of persons in
connection with the use of plant and machinery; the
protection of persons other than persons at work
against hazards to health and safety arising out of or
in connection with the activities of persons at work; to
establish an advisory council for occupational health
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and safety; and to provide for matters connected
therewith.

“Agent” – means any person who acts as a representative for a
client;

“Client” – means any person for whom construction work is
performed;

‘‘Construction Work’’ - is defined as any work in connection with:

(a) the erection, maintenance, alteration, renovation, repair,
demolition or dismantling of or addition to a building or any
similar structure;

(b) the installation, erection, dismantling or maintenance of a
fixed plant where such work includes the risk of a person
falling;

(c) the construction, maintenance, demolition or dismantling
of any bridge, dam, canal, road, railway, runway, sewer or
water reticulation system or any similar civil engineering
structure; or

(d) the moving of earth, clearing of land, the making of an
excavation, piling, or any similar type of work;

“Contractor” – means an employer, as defined in Section 1 of the Act, who
performs construction work and includes Principal
Contractors;

“Health and Safety File” – means a file, or other record in permanent
form, containing the information required a 
contemplated in the regulations;

“Health and Safety Plan” – means a documented plan which addresses
hazards identified and includes safe work procedures
to mitigate, reduce or control the hazards identified;
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“Health and Safety Specification” – means a documented specification of all
health and safety requirements pertaining to 
the associated works on a construction site, so
as to ensure the health and safety of persons;

“Method Statement” – means a document detailing the key activities to be
performed in order to reduce as reasonably as
practicable the hazards identified in any risk
assessment;

“Principal Contractor” – means an employer, as defined in section 1 of the Act
who performs construction work and is appointed by
the client to be in overall control and management of
a part of or the whole of a construction site;

“Risk Assessment” – means a program to determine any risk associated
with any hazard at a construction site, in order to identify the
steps needed to be taken to remove, reduce or control such
hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

5.1.1.1 The Client and/or its Agent on its behalf to ensure that
the Principal Contractor, appointed in terms of Construction
Regulation 4(1)(c), implements and maintains the agreed
and approved H&S Plan. Failure on the part of the Client or
Agent to comply with this requirement will not relieve the
Principal Contractor from any one or more of his/her duties
under the Act and Regulations.

5.1.1.2 The Chief Executive Officer of the Principal Contractor
in terms of Section 16 (1) of the Act to ensure that the
Employer (as defined in the Act) complies with the Act. The
pro forma Legal Compliance Audit may be used for this
purpose by the Principal Contractor or his/her appointed
contractor.
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5.1.1.3 All OH&S Act (85 /1993), Section 16 (2) appointee/s
as detailed in his/her/their respective appointment forms to 
regularly, in writing, report to their principals on matters of
health and safety per routine and ad hoc inspections and on
any deviations as soon as observed, regardless of whether
the observation was made during any routine or ad hoc
inspection and to ensure that the reports are made available
to the principal Contractor to become part of site records
(Health & Safety File).

5.1.1.4 The Construction Supervisor and Assistant
Construction Supervisor/s appointed in terms of Construction
Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc
inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any
routine or ad hoc inspection and to ensure that the reports
are made available to the principal Contractor to become
part of site records (Health & Safety File).

5.1.1.5 All Health and Safety Representatives (SHE-Reps)
shall act and report as per Section 18 of the Act.

5.1.2. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR
OH&S

5.1.2.1 Several appointments or designations of responsible
and /or competent people in specific areas of construction
work are required by the Act and Regulations. The following
competent appointments, where applicable, in terms of the
Construction Regulations are required to ensure compliance
to the Act, Regulations and Safety Standards.
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5.1.3 Required appointments as per the Construction Regulations:-
Item Regulation Appointment Responsible

Person
1. 4(1)(c) Principal contractor for each phase or

project
Client

2. 5.(3)(b) Contractor Principal Contractor

3. 5(11) Contractor Contractor

4. 6(1) Construction supervisor Contractor

5. 6(2) Construction supervisor sub-ordinates Contractor

6. 6(6) Construction Safety Officer Contractor

7. 7(1) Person to carry out risk assessment Contractor

8. 7(4) Trainer/Instructor Contractor

9. 8(1)(a) Fall protection planner Contractor

10. 10 (a) Formwork & support work supervisor Contractor

11. 10(e) + (f) Formwork & support work examiner Contractor

12. 11(1) Excavation supervisor Contractor

13. 11(3)(b)(ii)(b
)

Professional engineer or technologist Contractor

14. 11(3)(k) Explosives expert Contractor

15. 12(1) Supervisor demolition work Contractor

16. 12(2) + (3) Demolition expert Contractor

17. 12(11) Explosives expert Contractor

18. 14(2) Scaffold supervisor Contractor

19. 15(1) Suspended platform supervisor Contractor

20. 15(2)(c) Compliance plan developer Contractor

21. 15(8)(c) Suspended platform expert Contractor

22. 15(13) Outrigger expert Contractor

23. 17(8)(a) Material hoist inspector Contractor

24. 18(1) Batch plant supervisor Contractor

25. 18(7) Batch plant operator Contractor

26. 19(2)(b) Power tool expert Contractor

27. 19.2 (g) (i) Power tool controller Contractor
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28. 20(f) Tower crane operator Contractor

29. 21(1)(d)(i) Construction vehicle and mobile plant
operator

Contractor

30. 21(1)(j) Construction vehicle and mobile plant
inspector

Contractor

31. 22(d) Temporary electrical installations inspector Contractor

32. 22 (e) Temporary electrical installations controller Contractor

33. 26 (a) Stacking and storage supervisor Contractor

34. 27 (h) Fire equipment inspector Contractor

5.1.4 This list may be used as a reference or tool to determine which
components of the Act and Regulations would be applicable to a
particular site, as was intended under paragraph 3 & 4 of the 
Chapter “Introduction” (page 4) above. This list must not be
assumed to be exclusive or comprehensive.

5.2 COMMUNICATION & LIAISON

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the
other Contractors, the Designer and other concerned parties shall
be through the H&S Committee as per the procedures determined
by the H&S Committee.

5.2.2 In addition to the above, communication may be directly to the
Client or his appointed Agent, verbally or in writing, as and when
the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through
their Supervisors and H&S Representatives (‘SHE – Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of
all relevant OH&S information to the other Contractors e.g. design
changes agreed with the Client and/or its Agent on its behalfand the
Designer, instructions by the Client and/or his/her agent, exchange
of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.
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6. INTERPRETATION

6.1 The Occupational Health and Safety Act and all its Regulations, with
the exception of the Construction Regulations, distinguish between
the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of
the “owner” of a construction or operational project, the “owner” being
regarded as the employer. Only if formally agreed to by way of the
written agreement in this regard between the “owner(s)” and
consultant and /or between the “owner(s)” and the contractor(s), will
these assumptions be relinquished in favour of the position agreed
upon between the relevant parties.

6.2 The position taken by the Construction Regulations is that the
“owner”, in terms of its instructions, operates (has to operate) in the
role of client as per relevant definition. The contractors working for
the “client” are seen to be in two categories, i.e. the Principal
Contractor and Contractors. The Principal Contractor has to take full
responsibility for the health and safety on the site of the relevant
project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the
Construction Regulations from all contractors on the project site.

6.3 (Ordinary / sub) Contractors are required to operate under the
scrutiny and control (in terms of all health and safety measures which
are covered in the Construction Regulations) of the Principal
Contractor. Where, for the work the Principal Contractor will have to
execute himself, practical health and safety measures are applicable,
he will also be subject to the relevant requirements with which
(ordinary / sub) Contractors have to comply. The Principal
Contractor will, however, not have to actually fulfill such requirements
in respect of any of the work / functions of any (ordinary / sub)
Contractors on the site for which he has been appointed as Principal
Contractor. However, he has to monitor / oversee such processes,
ensuring that the requirements are complied with and that the
required appointments / evaluations / inspections / assessments and
tests are done and that the records are duly generated and kept as
prescribed in the Construction Regulations. This has to feature
clearly in the Principal Contractor’s Health and Safety Plan.
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7. RESPONSIBILITIES

7.1 CLIENT

7.1.1 The Client or his appointed Agent on his behalf will appoint
each Principal Contractor for each project in writing for
assuming the role of Principal Contractor as intended by the
Construction Regulations and determined by the Bills of
Quantities.

7.1.2 The Client or his appointed Agent on his behalf shall discuss
and negotiate with the Principal Contractor the contents of
the health and safety plan of the both Principal Contractor
and Contractor for approval.

7.1.3 The Client or his appointed Agent on his behalf will take
reasonable steps to ensure that the health and safety plan of
both the Principal Contractor and Contractor is implemented
and maintained. The steps taken will include periodic audits
at intervals of at least once every month.

7.1.4 The Client or his appointed Agent on his behalf will prevent
the Principal Contractor and/or the Contractor from
commencing or continuing with construction work should the
Principal Contractor and/or the Contractor at any stage in the
execution of the works be found to:

7.1.4.1 have failed to have complied with any of the
administrative measures required by the Construction
Regulations in preparation for the construction project
or any physical preparations necessary in terms of the
Act;

7.1.4.2 have failed to implement or maintain their health
and safety plan;

7.1.4.3 have executed construction work which is not in
accordance with their health and safety plan; or

7.1.4.4 act in any way which may pose a threat to the
health and safety of any person(s) present on the site
of the works or in its vicinity, irrespective of him/them
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being employed or legitimately on the site of the works
or in its vicinity.

7.2 PRINCIPAL CONTRACTOR

7.2.1 The Principal Contractor shall accept the appointment under
the terms and Conditions of Contract. The Principal
Contractor shall sign and agree to those terms and
conditions and shall, before commencing work, notify the
Department of Labour of the intended construction work in
terms of Regulation 3 of the Construction Regulations.
Annexure B of this Specification contains a “Notification of
Construction Work” form. The Principal Contractor shall
submit the notification in writing prior to commencement of
work and inform the Client or his Agent accordingly.

7.2.2 The Principal Contractor shall ensure that he is fully
conversant with the requirements of this Specification and all
relevant health and safety legislation. This Specification is
not intended to supersede the Act nor the Construction
Regulations or any part of either. Those sections of the Act
and the Construction Regulations which apply to the scope
of work to be performed by the Principal Contractor in terms
of this contract (entirely or in part) will continue to be legally
required of the Principal Contractor to comply with. The
Principal Contractor will in no manner or means be absolved
from the responsibility to comply with all applicable sections
of the Act, the Construction Regulations or any Regulations
proclaimed under the Act or which may perceivable be 
applicable to this contract.

7.2.3 The Principal Contractor shall provide and demonstrate to 
the Client a suitable and sufficiently documented health and
safety plan based on this Specification, the Act and the
Construction Regulations, which shall be applied from the
date of commencement of and for the duration of execution
of the works. This plan shall, as appendices, include the
health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

7.2.4 The Principal Contractor shall provide proof of his
registration and good standing with the Compensation Fund
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or with a licensed compensation insurer prior to
commencement with the works.

7.2.5 The Potential Principal Contractor shall, in submitting his
tender, demonstrate that he has made provision for the cost
of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note:
This shall have to be contained in the conditions of tender
upon which a renderer’s offer is based.)

7.2.6 The Principal Contractor shall consistently demonstrate his
competence and the adequacy of his resources to perform
the duties imposed on the Principal Contractor in terms of
this Specification, the Act and the Construction Regulations.

7.2.7 The Principal Contractor shall ensure that a copy of his
health and safety plan is available on site and is presented
upon request to the Client, an Inspector, Employee or Sub-
contractor.

7.2.8 The Principal Contractor shall ensure that a health and
safety file, which shall include all documentation required in
terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and
made available to the Client or Inspector upon request. Upon
completion of the works, the Principal Contractor shall hand
over a consolidated health and safety file to the Client.

7.2.9 The Principal Contractor shall, throughout execution of the
contract, ensure that all conditions imposed on his Sub-
contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal
Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the
relevance of the Health and Safety Plan and revise the same
as required, following which revised plan shall be submitted
to the Client and/or his/her Agent for approval.
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8. SCOPE OF WORK

8.1 These specifications are applicable to the scope of works of both civil
engineering and architectural building projects as detailed in their
specific tender documents, this amongst all includes for example:

8.1.1 Site clearance & establishment

8.1.2 Site hoarding, demarcation and demolition

8.1.3 Bulk Earthworks

8.1.4 Piling

8.1.5 Columns

8.1.6 Roads

8.1.7 Bulk services (water, sewer, stormwater & electricity)

8.1.8 Preparation of site by leveling, compaction and e.t.c

8.1.9 Excavations for other servicesEtc.”

N.B Construction Regulation 5(3) (g) determines that potential contractors
submitting tenders have made provision for the cost of health and safety
measures during the construction process. The Principal Contractor shall
on tendering make provision for the cost of health and safety measures in
terms of his/her documented Health and Safety Plan and measures based
on these Health and Safety Specifications during the period of the project.
The cost shall be duly quantified and clearly identified for such identifiable
purpose.

9. HEALTH AND SAFETY FILE

9.1 The Principal Contractor must, in terms of Construction Regulation
5(7), keep a Health & Safety File on site at all times that must include
all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable
to the Principal Contractor and the agreements between the parties
and details of work being done. A more detailed list of documents
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and other legal requirements that must be kept in the Health and
Safety File is attached as an addendum to this document.

9.2 The Health and Safety File will remain the property of the Client
and/or its Agent on its behalf throughout the period of the project and
shall be consolidated and handed over to the Client and/or its Agent
on its behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR
MONITORING AND REVIEWING OH&S PERFORMANCE

10.1 The Principal Contractor is required to maintain an acceptable
disabling incident frequency rate (DIFR) and report on this to the
Client and/or its Agent on its behalf on a monthly basis.

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND
METHOD STATEMENTS

11.1 The Principal Contractor is required to develop Risk Assessments,
Standard Working Procedures (SWP) and Method Statements for
each activity executed in the contract or project (see 4. below
“Project/Site Specification Requirements”)

11.2 The identification of hazards is over and above the hazards
identification programme and those hazards identified during the
drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW

12.1 Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic
Audits at times agreed with the Principal Contractor Audit to comply
with Construction Regulation 4(1)(d) to ensure that the principal
Contractor has implemented, is adhering to and is maintaining the
agreed and approved OH&S Plan.
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12.2 Other audits and inspections by client and/or its agent on its
behalf.

12.2.1 The Client and/or its Agent on its behalf reserves the right to
conduct any other ad hoc audits and inspections as it and/or
its Agent on its behalf deem necessary.

12.2.2 A representative of the Principal Contractor and the relevant
Health and Safety Representative(s) i.e. (Safety Officer / or
SHE-Reps) must accompany the Client and/or its Agent on
its behalf on all Audits and Inspections and may conduct
their own audit/inspection at the same time. Each party will,
however, take responsibility for the results of his/her own
audit/inspection results. The Client and/or its Agent on its
behalf may require to be handed a copy of the minutes of the
previous Health and Safety Committee meeting and Safety
Officer/ SHE Rep’s daily safety inspection reports reflecting
possible recommendations made to the Employer for
reference purposes.

12.3 INCIDENTS REPORTS

The Principal Contractor shall report all incidents where an
employee is injured on duty to the extent that he/she:

12.3.1 Dies
12.3.2 becomes unconscious
12.3.3 loses a limb or part of a limb
12.3.4 is injured or becomes ill to such a degree that he/she is likely

either to die or to suffer a permanent physical defect or likely
to be unable for a period of at least 14 days either to work or
continue with the activity for which he/she was usually
employed

12.4 OR where:

12.4.1 a major incident occurred;
12.4.2 the health or safety of any person was endangered;
12.4.3 where a dangerous substance was spilled;
12.4.4 the uncontrolled release of any substance under pressure

took place;
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12.4.5 machinery or any part of machinery fractured or failed
resulting in flying, falling or uncontrolled moving objects;

12.4.6 machinery ran out of control,

12.5 The Report of the above incidents must be made to the Provincial
Director of the Department of Labour within seven days and at the
same time to the Client and/or its Agent on its behalf.

12.6 The Principal Contractor is required to provide the Client and/or its
Agent on its behalf with copies of all statutory reports required in
terms of the Act and the Regulations.

12.7 The Principal Contractor is required to provide the Client and/or its
Agent on its behalf with a monthly “SHE Risk Management Report”.

12.8 The Principal Contractor is required to provide as soon as possible
the Client and/or its Agent on its behalf with copies of all internal and
external accident/incident investigation reports including the reports
as per clause 12 above. As soon as the occurrence of any
accident/incident of whatever nature comes to the notice of the
Principal Contractor, it shall be reported immediately to any of the
following:

12.8.1 EOHSE cc: 011 085 2001 - OHS Consultants for the
Gauteng Enterprise Propeller

12.8.2 Department of Labour:  011 853 0300

12.8.3 The client (Gauteng Enterprise Propeller): 011  085 2001

13 REVIEW

13.1 The Principal Contractor is to review the Hazard Identification, Risk
Assessments and Standard Work Processes at each Production
Planning and Progress Report meeting as the construction work
develops and progresses and each time changes are made to the
designs, plans and construction methods and processes.

13.2 The Principal Contractor must provide the Client and/or its Agent on
its behalf, other Contractors and all other concerned parties with
copies of any changes, alterations or amendments as contemplated
in the above paragraph.

14. SITE RULES AND OTHER RESTRICTIONS
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14.1 Site OH&S Rules

14.1.1 The Principal Contractor must develop a set of site-specific
OH&S rules that will be applied to regulate the Health and
Safety Plan and associated aspects of the construction.

14.1.2 When required for a site by law, visitors and non-employees
upon entering the site shall be issued with the proper Personal
Protective Equipment (PPE) as and when necessary.

14.2 Security Arrangements

14.2.1 The Principal Contractor must establish site access rules and
implement and maintain these throughout the construction
period. Access control must include the rule that non-
employees shall at all times be provided with fulltime
supervision while on site.

14.2.2 The Principal Contractor must develop a set of Security rules
and procedures and maintain these throughout the
construction period.

14.2.3 If not already tasked to the H&S Officer appointed in terms of
Construction Regulation 6(6), the Principal Contractor must
appoint a competent Emergency Controller who must develop
contingency plans for any emergency that may arise on site
as indicated by the risk assessments. These must include a
monthly practice/testing programme for the plans e.g.
January: trench collapse, February: flooding etc. and
practiced/tested with all persons on site at the time,
participating.

14.3 Training

14.3.1 The contents and syllabi of all training required by the Act and
Regulations including any other related or relevant training as
required must be included in the Principal Contractor’s Health
and Safety Plan and Health and Safety File.
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14.4 General Induction Training

14.4.1 All employees of the Principal and other Contractors must be 
in possession of proof of General Induction training.

14.5 Site Specific Induction Training

14.5.1 All employees of the Principal and other Contractors must be 
in possession of Site Specific Occupational Health and Safety
Induction or other qualifying training.

14.6 Other Training

14.6.1 All operators, drivers and users of construction vehicles,
mobile plant and other equipment must be in possession of
valid proof of training.

14.6.2 All legal appointees in terms of the Act and Regulations must
be in possession of valid proof of training as follows:

14.6.3 Occupational Health and Safety Training Requirements: (as
required by the Construction Regulations and as indicated by
the Health and Safety Specification Document & the Risk
Assessment/s and recommendations by the Health and
Safety Committee):

14.6.3.1 General Induction (Section 8 of the Act)
14.6.3.2 Site/Job Specific Induction (also visitors)

(Sections 8 & 9 of the Act)
14.6.3.3 Site/Project Manager
14.6.3.4 Construction Supervisor
14.6.3.5 OH&S Representatives (Section 18 (3) of the

Act)
14.6.3.6 Training of the Appointees indicated in 12.6.1 &

12.6.2 above
14.6.3.7 Operation of Cranes (Driven Machinery

Regulations 18 (11)
14.6.3.8 Operators & Drivers of Construction Vehicles &

Mobile Plant (Construction Regulation 21)
14.6.3.9 Basic Fire Prevention & Protection

(Environmental Regulations 9 and Construction
Regulation 27)

14.6.3.10 As a minimum basic First Aid to be upgraded
when necessary (General Safety Regulations 3)
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14.6.3.11 Storekeeping Methods & Safe Stacking
(Construction Regulation 26)

14.6.3.12 Emergency, Security and Fire Co-coordinator

14.7 Accident and Incident Investigation

14.7.1 The Principal Contractor is responsible to oversee the
investigation of all accidents/incidents where employees and
non-employees were injured to the extent that he/she/they
had to receive first aid or be referred for medical treatment by
a doctor, hospital or clinic. (General Administrative Regulation
9).

14.7.2 The results of the investigation to be entered into the
Accident/Incident Register listed above. (General
Administrative Regulation 9).

14.7.3 The Principal Contractor is responsible for the investigation of
all non-injury incidents as described in Section 24 (1) (b) & (c)
of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar
incidents in future.

14.7.4 The Principal Contractor is responsible for the investigation of
all road traffic accidents relating to the construction site and
keeping a record of the results of such investigations including
the steps taken to prevent similar accidents in future.

14.7.5 Notwithstanding the requirements of Section 24 of the Act,
ALL incidents shall be investigated and reported on in writing,
irrespective of whether such incident gave rise to injury or
damage.

14.8 H&S Representatives (SHE-Reps – ‘safety, health &
environment’) and H&S Committees: Designation of H&S
Representatives (‘SHE – Reps’)

14.8.1 Where the Principal Contractor employs more that 20 persons
(including the employees of other Contractors (sub-
contractors) he has to appoint one H&S Representatives for
every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7).
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14.8.2 H&S Representatives have to be designated in writing and the
designation shall be in accordance with the Collective
Agreement as concluded between the parties as is required in
terms of General Administration Regulation 6.

14.9 Duties and Functions of the H&S Representatives
14.9.1 The Principal Contractor must ensure that the designated

H&S Representatives conduct at least a weekly inspection of
their respective areas of responsibility using a checklist and
report thereon to the Principal Contractor, after which these
reports shall be consolidated for submission to the Health and
Safety Committee.

14.9.2 H&S Representatives must be included in and be part of
accident/incident investigations.

14.9.3 H&S Representatives shall be members of at least one H&S
Committee and must attend all meetings of that H&S
committee.

14.10 Establishment of H&S Committee(s)

14.10.1 The Principal Contractor must establish H&S
Committees consisting of designated H&S Representatives
together with a number of Employers Representatives
appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee. The
persons nominated by the employer on a H&S Committee
must be designated in writing for such period as may be
determined by him. The H&S Committee shall co-opt advisory
(temporary) members and determine the procedures of the
meetings including the chairmanship.

14.10.2 The H&S Committee must meet minimum monthly and
consider, at least, the following Agenda for the first meeting.
Thereafter the H&S Committee shall determine its own
procedures as per the previous paragraph.

14.10.3 Agenda:

14.10.3.1 Opening and determining of chairmanship (only
when necessary)

14.10.3.2 Minutes of Previous Minutes;
14.10.3.3 Observations;
14.10.3.4 Program and Safety considerations;
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14.10.3.5 Hygiene;
14.10.3.6 Housekeeping improvement;
14.10.3.7 Incidents & Accidents / Injuries

14.10.3.7.1 Registers:
14.10.3.7.1.1 H&S Rep. Inspections;
14.10.3.7.1.2 Matters of First Aid;
14.10.3.7.1.3 Scaffolding;
14.10.3.7.1.4 Ladders;
14.10.3.7.1.5 Excavations;
14.10.3.7.1.6 Mobile plant and

machinery;
14.10.3.7.1.7 Portable Electric

Equipment;
14.10.3.7.1.8 Fire Equipment
14.10.3.7.1.9 Explosive Power Tools;
14.10.3.7.1.10 Power Hand tools;
14.10.3.7.1.11 Incident! Report

Investigation;
14.10.3.7.1.12 Pressure Vessels;
14.10.3.7.1.13 Personal Protective

Equipment.
14.10.3.8 Safety performance Evaluations
14.10.3.9 Education & Safety promotion program;
14.10.3.10 First Aid Officials and training in First Aid;
14.10.3.11 Demarcation of work- /hazardous-/safe

areas/walkways;
14.10.3.12 Posters and signage;
14.10.3.13 Environmental preservation and conservation;
14.10.3.14 Specific training programmes;
14.10.3.15 General
14.10.3.16 Date of Next Meeting
14.10.3.17 Closing

15 PROJECT/SITE SPECIFIC REQUIREMENTS

15.1 The following is a list of specific activities and considerations that
have been identified for the project and site and for which Risk
Assessments, Standard Working Procedures (SWP), management
and control measures and Method Statements (where necessary)
have to be developed by the Principal Contractor:

15.2 Clearing & Grubbing of the Area/Site

15.3 Site Establishment including:
15.3.1 Office/s
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15.3.2 Secure/Safe Storage and storage areas for materials, plant &
equipment

15.3.3 Ablution facilities
15.3.4 Sheltered dining area
15.3.5 Accommodation facilities
15.3.6 Vehicle access to the site

15.4 Dealing with existing Structures (.i.e. demolition)
15.5 Location of existing Services
15.6 Installation & Maintenance of Temporary Construction Electrical

Supply, Lighting and Equipment
15.7 Adjacent Land uses/Surrounding property exposures
15.8 Boundary & Access control/Public Liability Exposures (Remember:

the Employer is also responsible for the OH&S of non-employees
affected by his/her work activities.)

15.9 Health risks arising from neighbouring as well as own activities and
from the environment e.g. threats by dogs, bees, snakes, lightning,
allergies etc.

15.10 Exposure to Noise
15.11 Exposure to Vibration
15.12 Exposure to dust (i.e. cement dust, etc)
15.13 Protection against dehydration and heat exhaustion
15.14 Protection from wet & cold conditions
15.15 Dealing with HIV/Aids and other diseases as per specific programme

provided by the client and/or its Agent on its behalf.

15.16 Use of Portable Electrical Equipment including:
15.16.1 Angle grinder
15.16.2 Electrical Drilling machine
15.16.3 Skill saw

15.17 Excavations including:
15.17.1 Ground/soil conditions
15.17.2 Trenching
15.17.3 Shoring
15.17.4 Drainage
15.17.5 Daily inspections

15.18 Welding including:
15.18.1 Arc Welding
15.18.2 Gas welding
15.18.3 Flame Cutting
15.18.4 Use of LP Gas torches and appliances

15.19 Loading & Offloading of Trucks;
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15.20 Aggregate/Sand and other Materials Delivery;

15.21 Manual and Mechanical Handling of heavy materials;

15.22 Lifting and Lowering Operations;

15.23 Driving & Operation of Construction Vehicles and Mobile Plant
including:

15.23.1 Trenching machine
15.23.2 Excavator
15.23.3 Bomag Roller
15.23.4 Saw cutter
15.23.5 Plate Compactor
15.23.6 Front End Loader
15.23.7 Tipper Trucks
15.23.8 Mobile Cranes and the ancillary lifting tackle
15.23.9 Parking of Vehicles & Mobile Plant
15.23.10 Towing of Vehicles & Mobile Plant

15.24 Use and Storage of Flammable Liquids and other Hazardous
Substances – the client and/or its Agent on its behalf to be informed
of this prior to commencing of the project;

15.25 Layering and Bedding of trench floor;

15.26 Installation of Pipes in trenches;

15.27 Backfilling of Trenches

15.28 Protection against Flooding

15.29 Gabion work
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OHS
Act
Sectio
n/
Regul
ation

2.1.1.1 Subject Requirements

Construction
Regulation 3 

Notice of
carrying out
Construction
work

Department of Labour notified
Copy of Notice available on Site

General Admin.
Regulation 4 

*Copy of OH&S
Act (Act 85 of
1993)

Updated copy of Act & Regulations on site.
Readily available for perusal by employees.

COID Act
Section 80

*Registration
with
Compensation
Insurer

Written proof of registration/Letter of good
standing available on Site

Construction.
Regulation 4 &
5(1)

H&S
Specification
& Programme

H&S Spec received from Client and/or its Agent
on its behalf
OH&S programme developed & Updated
regularly

Section 8(2)(d)
Construction
Regulation 7 

*Hazard
Identification
& Risk
Assessment

Hazard Identification carried out/Recorded
Risk Assessment and – Plan drawn up/Updated
RA Plan available on Site
Employees/Sub-Contractors informed/trained

Section 16(2)
*Assigned
duties
(Managers)

Responsibility of complying with the OH&S Act
assigned to other person/s by CEO.

Construction
Regulation 6(1)

Designation of
Person
Responsible
on Site

Competent person appointed in writing as
Construction Supervisor with job description

Construction
Regulation 6(2)

Designation of
Assistant for
above

Competent person appointed in writing as
Assistant Construction Supervisor with job
description

Section 17 & 18 
General
Administrative
Regulations 6 & 7 

*Designation of
Health & Safety
Representative
s

More than 20 employees - one H&S
Representative, one additional H&S Rep. for each
50 employees or part thereof.
Designation in writing, period and area of
responsibility specified in terms of GAR 6 & 7
Meaningful H&S Rep. reports.
Reports actioned by Management.

Section 19 & 20 
General
Administrative

*Health & 
Safety
Committee/s

H&S Committee/s established.
All H&S Reps shall be members of H&S
Committees
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15.30 Use of Explosives - the client and/or its Agent on its behalf to
be informed of this prior to commencing of the project;

15.31 Protection from Overhead Power Lines;

15.32 As discovered by the Principal Contractor’s hazard
identification exercise;

15.33 As discovered from any inspections and audits conducted by
the Client and/or its Agent on its behalf or by the Principal
Contractor or any other Contractor on site

15.34 As discovered from any accident/incident investigation.

16 The following are in particular requirements depending on scope of
works and will form a basis for compliance audits.

16.1 Administrative & Legal Requirements
16.2 Education, Training & Promotion
16.3 Public Safety & Emergency Preparedness

Regulations 5 Additional members are appointed in writing.
Meetings held monthly, Minutes kept.
Actioned by Management.

Section 37(1) &
(2)

*Mandatory
Agreements
with (Sub-
Contractors)

Written agreement with (Sub-)Contractors
List of (Sub-) Contractors displayed.
Proof of Registration with Compensation
Insurer/Letter of Good Standing
Construction Supervisor designated
Written arrangements re.
H&S Reps & H&S Committee
Written arrangements re. First Aid

Section 24 &
General Admin.
Regulation 8 
COID Act Sect.38,
39 & 41

*Reporting of
Incidents
(Dept. of
Labour)

Incident Reporting Procedure displayed.
All incidents in terms of Sect. 24 reported to the
Provincial Director, Department of Labour, within
3 days. (Annexure 1?)(WCL 1 or 2) and to the
Client and/or its Agent on its behalf
Cases of Occupational Disease Reported
Copies of Reports available on Site
Record of First Aid injuries kept

General Admin.
Regulation 9 

*Investigation
and Recording
of Incidents

All injuries which resulted in the person receiving
medical treatment other than first aid, recorded
and investigated by investigator designated in
writing.
Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting
Action taken by Site Management.
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16.4 Personal Protective Equipment
16.5 Housekeeping
16.6 Working at heights
16.7 Scaffolding, Formwork & Support work
16.8   Ladders
16.9 Electrical Safeguarding
16.10 Emergency/Fire Prevention & Protection
16.11 Excavations & Demolition
16.12 Tools
16.13 Cranes
16.14 Personnel & Material Hoists
16.15 Transport & Materials Handling
16.16 Site Plant & Machinery
16.17 Plant & Storage Yards/Site Workshops Specifics
16.18 Health & Hygiene

17. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN
AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE
COMPLIANCE

17.1 ADMINISTRATIVE & LEGAL REQUIREMENTS

OHS Act
Section/
Regulation

Subject
Requirements

Construction
Regulation 8 

Fall
Prevention &
Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan
Proof of appointees competence available on
Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated &
Available on Site

Construction.
Regulation 8(5) Roof work

Competent person appointed to plan & supervise
Roof work.
Proof of appointees competence available on
Site
Risk Assessment carried out
Roof work Plan drawn up/updated
Roof work inspect before each shift. Inspection
register kept
Employees medically examined for physical &
psychological fitness. Written proof  on site

Construction.
Regulation 9 Structures Information re. the structure being erected

received from the Designer including:
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- geo-science technical report where relevant
- the design loading of the structure
- the methods & sequence of construction
- anticipated dangers/hazards/special measures
to construct safely
Risk Assessment carried out
Method statement drawn up
All above available on Site
Structures inspected before each shift.
Inspections register kept

Construction.
Regulation 10

Formwork &
Support work

Competent person appointed in writing to
supervise erection, maintenance, use and
dismantling of Support & Formwork
Design drawings available on site
Risk Assessment carried out
Support & Formwork inspected:
- before use/inspection
- before pouring of concrete
- weekly whilst in place
- before stripping/dismantling.
- Inspection register kept

Construction.
Regulation 14 Scaffolding

Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s)
- act as Scaffold Team Leaders
- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)
Written Proof of Competence of above
appointees
available on Site
Copy of SABS 085 available on Site
Risk Assessment carried out
Inspected weekly/after bad weather. Inspection
register/s kept

Construction.
Regulation 15

Suspended
Platforms

Competent persons appointed in writing to: 
- control the erection of Suspended platforms
- act as Suspended platforms Team Leaders
- inspect Suspended Scaffolding weekly and
after inclement weather
Risk Assessment conducted
Certificate of Authorisation issued by a
registered professional engineer available on
Site/copy forwarded to the Department of Labour
The following inspections of the whole
installation carried out by a competent person
- after erection and before use
- daily prior to use. Inspection register kept
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The following tests to be conducted by a
competent person:
- load test of whole installation and working parts
every three months
- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept
Employees working on Suspended Platform
medically examined for physical & psychological
fitness. Written proof available

OHS Act
Section/
Regulation

Subject Requirements

Construction.
Regulation 11 Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work
Written Proof of Competence of above
appointee/s available on Site
Risk Assessment carried out
Inspected:
- before every shift
- after any blasting
- after an unexpected fall of ground
- after any substantial damage to the shoring
- after rain. Inspections register kept
Method statement developed where
explosives will be/ are used

Construction.
Regulation 12 Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work
Written Proof of Competence of above
appointee/s available on Site
Risk Assessment carried out
Engineering survey and Method Statement
available on Site
Inspections to prevent premature collapse
carried out by competent person before each
shift. Inspection register kept

Construction.
Regulation 17 Materials Hoist

Competent person appointed in writing to
inspect the Material Hoist
Written Proof of Competence of above
appointee available on Site.
Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 19

Explosive
Powered Tools

Competent person appointed to control the
issue of the Explosive Powered Tools &
cartridges and the service, maintenance and
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cleaning. Register kept of above
Empty cartridge cases/nails/fixing bolts
returns recorded
Cleaned daily after use Work areas are
demarcated!

Construction.
Regulation 18 Batch Plants

Competent person appointed to control the
operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of
above
Risk Assessment carried out
Batch Plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 20/
Driven
Machinery
Regulations 18
& 19 

Cranes & Lifting
Machines
Equipment

Competent person appointed in writing to
inspect Cranes, Lifting Machines &
Equipment
Written Proof of Competence of above
appointee available on Site.
Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection: - All cranes  - daily by operator
- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.)
- daily or before every new application

Construction.

Regulation 22/

Electrical

Machinery

Regulations 9

& 10/

Electrical

Installation

Regulations

*Inspection & 
Maintenance of
Electrical
Installation &
Equipment
(including
portable electrical
tools)

Competent person appointed in writing to
inspect/test the installation and equipment.
Written Proof of Competence of above
appointee available on Site.
Inspections:
- Electrical Installation & equipment
inspected after installation, after alterations
and quarterly. Inspection Registers kept
Portable electric tools, electric lights and
extension leads must be uniquely identified/
numbered.
Weekly visual inspection by
User/Issuer/Store man. Register kept.

Construction
Regulation 26/

*Designation of
Stacking &

Competent Person/s with specific knowledge
and experience designated to supervise all
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General Safety
Regulation
8(1)(a)

Storage
Supervisor.

Stacking & Storage
Written Proof of Competence of above
appointee available on Site

OHS Act
Section
/Regulation

Subject Requirements

Construction.
Regulation
27/
Environmenta
l Regulation 9

*Designatio
n of a 
Person to

Co-ordinate
Emergency
Planning

And Fire
Protection

Person/s with specific knowledge and experience
designated to co-ordinate emergency contingency
planning and execution and fire prevention measures
Emergency Evacuation Plan developed:
- Drilled/Practiced
- Plan & Records of Drills/Practices available on

Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on
register.
Inspected weekly. Inspection Register kept
Serviced annually

General
Safety
Regulation 3 

*First Aid

Every workplace provided with sufficient number of
First Aid boxes. (Required where 5 persons or more
are employed)
First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every 50
employees. (Required where more than 10 persons
are employed)
List of First Aid Officials and Certificates
Name of person/s in charge of First Aid box/es
displayed.
Location of First Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/illness including first aid injuries

General
Safety
Regulation 2 

Personal
Safety
Equipment
(PSE)

PSE Risk Assessment carried out
Items of PSE prescribed/use enforced
Records of Issue kept
Undertaking by Employee to use/wear PSE
PSE remain property of Employer, not to be removed
from premises GSR 2(4)

General
Safety
Regulation 9 

*Inspection
& Use of
Welding/Fla
me Cutting
Equipment

Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment
Written Proof of Competence of above appointee
available on Site
All new vessels checked for leaks, leaking vessels
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NOT taken into stock but returned to supplier
immediately
Equipment identified/numbered and entered into a
register
Equipment inspected weekly. Inspection Register
kept
Separate, purpose made storage available for full
and empty vessels

Hazardous
Chemical
Substances
(HCS)
Regulations
Construction
Regulation 23

*Control of
Storage &
Usage of
HCS and
Flammable
s

Competent Person/s with specific knowledge and
experience designated to Control the Storage &
Usage of HCS (including Flammables)
Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out
Register of HCS kept/used on Site
Separate, purpose made storage available for full
and empty containers

Vessels
under
Pressure
Regulations

Vessels
under
Pressure
(VUP)

Competent Person/s with specific knowledge and
experience designated to supervise the use, storage,
maintenance, statutory inspections & testing of
VUP’s
Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AIA):
- after installation/re-erection or repairs
- every 36 months.
- Register/Log kept of inspections, tests.

Modifications & repair

OHS Act
Section
/Regulation

Subj
ect

Requirements

Construction
Regulation 21

Constructio
n Vehicles
& Earth
Moving
Equipment

Operators/Drivers appointed to:
- Carry out a daily inspection prior to use
- Drive the vehicle/plant that he/she is competent

to operate/drive
Written Proof of Competence of above appointee
available on Site. Record of Daily inspections kept

General
Safety
Regulation
13A

*Inspection
of Ladders

Competent person appointed in writing to inspect
Ladders
Ladders inspected at arrival on site and weekly there
after. Inspections register kept
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Application of the types of ladders (wooden,
aluminium etc.) regulated by training and inspections
and noted in register

General
Safety
regulation
13B

Ramps
Competent person appointed in writing to Supervise
the erection & inspection of Ramps. Inspection
register kept. Daily inspected and noted in register

17.1 EDUCATION & TRAINING

Subject Requirement
*Company OH&S Policy
Section 7(1)

Policy signed by CEO and published/Circulated to
Employees
Policy displayed on Employee Notice Boards
Management and employees committed.

*Company/Site OH&S
Rules
(Section 13(a)

Rules published
Rules displayed on Employee Notice Boards
Rules issued and employees effectively informed or
trained: written proof
Follow-up to ensure employees understand/adhere to the
policy and rules.

*Induction & Task Safety
Training
(Section 13(a)

All new employees receive OH&S Induction Training.
Training includes Task Safety Instructions.
Employees acknowledge receipt of training.
Follow-up to ensure employees understand/adhere to
instructions.

*General OH&S Training
(Section 13(a)

All current employees receive specified OH&S training:
written proof
Operators of Plant & Equipment receive specified training
Follow-up to ensure employees understand/adhere to
instructions.

*Occupational Health &
Safety Promotion Incident Experience Board indicating e.g.

* No. of hours worked without an Injury
* No. of days worked without an Injury
Mission, Vision and Goal
Star Grading - Board kept up to date.
Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.
Company OH&S Competition.
Participation in Regional OH&S Competition
Suggestion scheme.
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17.2 PUBLIC SAFETY, SECURITY MEASURES & EMERGENCY PREPAREDNESS

Subject Requirement
*Notices &Signs Notices & Signs at entrances / along perimeters indicating

“No Unauthorised Entry”.
Notices & Signs at entrance instructing visitors and non -
employees what to do, where to go and where to report on
entering the site/yard with directional signs. e.g. “Visitors
to report to Office”
Notices & Signs posted to warn of overhead work and other
hazardous activities. e.g. General Warning Signs

*Site Safeguarding Nets, Canopies, Platforms, Fans etc. to protect members
of the public passing / entering the site.

*Security Measures Access control measures/register in operation
Security patrols after hours during weekends and holidays
Sufficient lighting after dark
Guard has access to telephone/ mobile/other means of
emergency communication

*Emergency
Preparedness

Emergency contact numbers displayed and made available
to Security & Guard
Emergency Evacuation instructions posted up on all notice
boards (including employees’ notice boards)
Emergency contingency plan available on site/in yard
Doors open outwards/unobstructed
Emergency alarm audible all over (including in toilets)

*Emergency Drill &

Evacuation

Adequate No. of employees trained to use Fire Fighting
Equipment.
Emergency Evacuation Plan available displayed and
practiced.
(See Section 1 for Designation & Register)

17.3 PERSONAL PROTECTIVE EQUIPMENT

Subject Requirement

*PPE needs analysis
Need for PPE identified and prescribed in writing.
PPE remain property of Employer, not to be removed from
premises GSR 2(4)

*Head Protection All persons on site wearing Safety Helmets including Sub-
contractors and Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including
Gumboots for concrete / wet work and non-slip shoes for
roof work.
Visitors to wear same upon request or where prescribed
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*Eye and Face Protection

Eye and Face (also Hand and Body) Protection (Goggles,
Face Shields, Welding Helmets etc.) used when operating
the following:
* Jack/ Kango Hammers
* Angle / Bench Grinders
* Electric Drills (Overhead work into concrete / cement /
bricks
* Explosive Powered tools
* Concrete Vibrators / Pokers
* Hammers & Chisels
* Cutting / Welding Torches
* Cutting Tools and Equipment
* Guillotines and Benders
* Shears
* Sanders and Sanding Machines
* CO2 and Arc Welding Equipment
* Skill / Bench Saws
* Spray Painting Equipment etc.

*Hearing Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating
the following:
* Jack / Kango Hammers
* Explosive Powered Tools
* Wood/Aluminium Working Machines e.g. saws, planers,
routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals
* Welding Equipment
* Hammers & Chisels
* Jack / Kango Hammers etc.

*Respiratory Protection

Suitable/efficient prescribed Respirators worn correctly by
employees handling / using:
* Dry cement
* Dusty areas
* Hazardous chemicals
* Angle Grinders
* Spray Painting etc.

*Fall Prevention
Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used
by persons working on / in unguarded, elevated positions
e.g.:
* Scaffolding
* Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.

Other methods of fall prevention applied e.g. catch nets
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*Protective Clothing All jobs requiring protective clothing (Overalls, Rain Wear,
Welding Aprons etc.) Identified and clothing worn.

*PPE Issue & Control

Identified Equipment issued free of charge.
All PPE maintained in good condition. (Regular checks).
Workers instructed in the proper use & maintenance of PPE.
Commitment obtained from wearer accepting conditions
and to wear the PPE.
Record of PPE issued kept on H&S File.
PPE remain property of Employer, not to be removed from
premises GSR 2(4)

17.4 HOUSEKEEPING

Subject Requirement

*Scrap Removal
System

All items of Scrap/Unusable Off-cuts/Rubble and
redundant material removed from working areas
on a regular basis. (Daily)
Scrap/Waste removal from heights by
chute/hoist/crane.
Nothing thrown/swept over sides.
Scrap disposed of in designated
containers/areas
Removal from site/yard on a regular basis.

Stacking &
Storage

(See Section 1
for
Designation &
Register)

Stacking:
* Stable, on firm level surface/base.
* Prevent leaning/collapsing
* Irregular shapes bonded
* Not exceeding 3x the base
* Stacks accessible
* Removal from top only.

Storage:
* Adequate storage areas provided.
* Functional – e.g. demarcated storage
areas/racks/bins etc.
* Special areas identified and demarcated
e.g. flammable gas, cement etc.
* Neat, safe, stable and square.
* Store/storage areas clear of superfluous
material.
* Storage behind sheds etc. neat/under
control.
* Storage areas free from weeds, litter etc.

*Waste Control/
Reclamation

Re-usable off-cuts and other re-usable material
removed daily and kept to a minimum in the work
areas.
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All re-usable materials neatly stacked/stored in
designated areas. (Nails removed/bent over in
re-usable timber).
Issue of hardware/nails/screws/cartridges etc.
controlled and return of unused items monitored.

Sub-contractors
(Housekeeping)

Sub-contractors are required to comply with
Housekeeping requirements.

17.5 WORKING AT HEIGHTS (INCLUDING ROOF WORK)

Subject Requirement

Openings Unprotected openings adequately
guarded/fenced/barricaded/catch nets installed

Roofing

Roof work discontinued when bad/hazardous weather
Fall protection measures (including warning notices) when
working close to edges or on fragile roofing material
Covers over openings in roof of robust
construction/secured against displacement

17.6 SCAFFOLDING / FORMWORK / SUPPORT WORK

Subject Requirement

Access/System
Scaffolding

Foundation firm / stable
Sufficient bracing.
Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs
Complying with OH&S Act/SABS 085

Free Standing
Scaffolding

Foundation firm / stable
Sufficient bracing.
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs
Height to base ratio correct
Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile Scaffolding Foundation firm / stable
Sufficient bracing.
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Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs

*Mobile Scaffolding

Wheels / swivels in good condition
Brakes working and applied.
Height to base ratio correct.
Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended
Scaffolding

Outriggers securely supported and anchored.
Correct No. of steel wire ropes used.
Platform as close as possible to the structure.
Handrails on all sides
All winches / ropes / cables / brakes inspected regularly and
replaced as prescribed
Scaffolding complies with OHS Act (Act 85/93)
Winch(es) maintained by competent person(s)

Formwork / Support
Work

All components in good condition.
Foundation firm / stable.
Adequate bracing / stability ensured.
Good workmanship / uprights straight and plumb.
Good cantilever construction.
Safe access provided.
Areas under support work tidy.
Same standards as for system scaffolding.

Special Scaffolding Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds
erected to an acceptable standard and inspected by specialists.

Edges & Openings

Edges barricaded to acceptable standards.
Manhole openings covered / barricaded.
Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.
Lift shafts barricaded / fenced off.

17.7 LADDERS

Subject Requirement

*Physical Condition /
Use & Storage

Stepladders - hinges/stays/braces/stiles in order.
Extension ladders - ropes/rungs/stiles/safety latch/hook in
order.
Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used
Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work
All ladders stored on hooks / racks and not on ground.
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Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system

17.8 ELECTRICAL INSTALLATIONS AND SAFEGUARDING

Subject Requirement
*Electrical
Distribution Boards &
Earth Leakage

Colour coded / numbered / symbolic sign displayed.
Area in front kept clear and unobstructed.
Fitted with inside cover plate / openings blanked off / no exposed
“live” conductors / terminals/Door kept close
Switches / circuit breakers identified.
Earth leakage protection unit fitted and operating.
Tested with instrument: Test results within 15 – 30 milliamps
Aperture/Opening/s provided for the plugging in and removal of
extension leads without the need to open the door
Apertures and openings used for extension leads to be
protected against the elements and especially rain

*Electrical
Installations & Wiring

Temporary wiring / extension leads in good condition / no bare
or exposed wires.
Earthing continuity / polarity correct:
Looking at the open connectors to connect the wiring, the
word “Brown” has the letter ‘R’ in it, so the b’R’own wire
connects to the ‘R’ight hand connector. “Blue” has the
letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand
connector.
Cables protected from mechanical damage and moisture.
Correct loading observed e.g. no heating appliance used from
lighting circuit etc.
Light fittings/lamps protected from mechanical
damage/moisture.
Cable arrestors in place and used inside plugs

*Physical condition of
Electrical Appliances
& Tools

Electrical Equipment and Tools: (includes all items plugging in
to a 16 Amp supply socket)
Insulation / casing in good condition.
Earth wire connected/intact where not of double insulated
design
Double insulation mark indicates that no earth wire is to be
connected.
Cord in good condition/no bare wires/secured to machine &
plug.
Plug in good condition, connected correctly and correct polarity.

17.9 EMERGENCY, FIRE PREVENTION AND PROTECTION
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Subject Requirement
*Fire Extinguishing
Equipment

Fire Risks Identified and on record
The correct and adequate Fire Extinguishing Equipment
available for:
* Offices
* General Stores
* Flammable Store
* Fuel Storage Tank/s and catchment well
* Gas Welding / Cutting operations
* Where flammable substances are being used / applied.
* Equipment Easily Accessible

*Maintenance Fire equipment checked minimum monthly, serviced yearly
*Location & Signs Fire Extinguishing Equipment:

* Clearly visible
* Unobstructed
* Signs posted including “No Smoking” / “No Naked Lights”
where required. (Flammable store, Gas store, Fuel tanks etc.)

Subject Requirement
* Storage Issue &
Control of
Flammables (incl.
Gas cylinders

Storage Area provided for flammables with suitable doors,
ventilation, bund etc.
Flammable store neat / tidy and no Class A combustibles.
Decanting of flammable substances carried out in ignition free
and adequately ventilated area. Container bonding principles
applied
Only sufficient quantities issued for one task or one day’s usage
Separate, special gas cylinder store/storage area.
Gas Cylinders stored / used / transported upright and secured
in trolley/cradle/structure and ventilated.
Types of Gas Cylinders clearly identified as well as the storage
area and stored separately.
Full cylinders stored separately from empty cylinders.
All valves, gauges, connections, threads of all vessels to be
checked regularly for leaks.
Leaking acetylene vessels to be returned to the supplier
IMMEDIATELY.

*Storage, Issue &
Control of
Hazardous Chemical
Substances (HCS)

HCS storage principles applied: products segregated
Only approved, non-expired HCS to be used
Only the prescribed PPE shall be used as the minimum
protection
Provision made for leakage/spillage containment and ventilation
Emergency showers/eye wash facilities provided
HCS under lock & key controlled by designated person
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Decanted/issued in containers as prescribed with
information/warning labels
Disposal of unwanted HCS by accredited disposal agent
No dumping or disposal of any HCS on or inside the storage
area or anywhere else on the project site
All vessels or containers to be regularly checked for leaks

17.10 EXCAVATIONS

Subject Requirement

Excavations deeper
than
1.5 m.

Shored / Braced to prevent caving / falling in.
Provided with an access ladder.
Excavations guarded/barricaded/lighted after dark in public
areas
Soil dumped at least 1 m away from edge of excavation
On sloping ground soil dumped on lower side of excavation
All excavations are subject to daily inspections

17.11 TOOLS

Subject Requirement

*Hand Tools

Shovels / Spades / Picks:
* Handles free from cracks and splinters
* Handles fit securely
* Working end sharp and true
Hammers:
* Good quality handles, no pipe or reinforcing steel handles.
* Handles free from cracks and splinters
Handles fit securely
Chisels:
* No mushroomed heads / heads chamfered
* Not hardened
* Cutting edge sharp and square
Saws:
* Teeth sharp and set correctly
* Correct saw used for the job

*Explosive Powered
Tools.

Only used by trained / authorised personnel.
Prescribed warning signs placed / displayed where tool is in use.
Work area must be properly isolated/ demarcated during use of
tool.
Inspected at least monthly by competent person and results
recorded.
Issue and return recorded including cartridges / nails and
unused cartridges / nails / empty shells recorded.
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Cleaned daily after use.

17.12 CRANES

Subject Requirement

Tower Crane
Only operated by trained authorised operator with valid
certificate of training
Structure - no visible defects
Electrical installation good/safe
Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed
Limit switches with backup switches fitted/operational
Access Ladder fitted with backrests/Fall arrest system installed
Lifting tackle in good condition/inspection colour coding
Lifting tackle checked daily

*Mobile Crane

Only operated by trained authorised operator with valid
certificate of training
Rear view mirrors
Windscreen visibility good
Windscreen wipers operating effectively
Indicators operational
Hooter working
Tyres safe/sufficient tread/pressure visibly sufficient
No missing Wheel nuts
Headlights, taillights operational
Reverse alarm working and audible and known by all employees
Grease nipples and grease on all joints
No Oil leaks
Hydraulic pipes visibly sound/no leaks
No corrosion on Battery terminals
Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion
and checked daily
Brakes working properly
Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed
By-pass valves operational
Deflection chart displayed/visible to operator/driver
Outriggers functional used

*Gantry Crane
Only operated by trained authorised persons
Correct slinging techniques used
Recognised/displayed on chart signals used
Log book kept/up to date
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Prescribed inspections conducted on crane &lifting tackle and
checked daily
“Crane overhead” signage, where applicable
Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed/load limiting switches fitted/operational

14.14 BUILDER’S HOIST

Subject Requirement
Builder’s Hoist “Hoist In Operation” - sign displayed.

General construction strong and free from patent defects.
Tower: * Adequately secured / braced.
* At least 900 mm available for over travel.
* Barricaded at least 2 100 mm high at ground level and floors.
* Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform
* Steel wire ropes with breaking strength of six times max. load.
* Signal systems used which may include two way radio
connection.
* Goods prevented from moving / falling off.
* Effective brake capable of stopping and holding max. load.

14.15 TRANSPORT & MATERIALS HANDLING EQUIPMENT

Subject Requirement
*Site Vehicles All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily

before use by driver / operator.
Inventory of vehicles used/operated on site
Inspection by means of a checklist / results recorded.
No persons riding on equipment not designed or designated for
passengers.
Site speed limit posted, enforced and not exceeded.
Drivers / Operators trained / licensed and carrying proof.
No unauthorised persons allowed driving / operating equipment.

Conveyors Conveyor belt nip points and drive gear guarded.
Emergency stop/lever/brake fitted, clearly marked & accessible and
tested to be functional under full load.

14.16 SITE PLANT AND MACHINERY
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Subject Requirement
Brick Cutting
Machine

Operator Trained.
Only authorised persons use the machine.
Emergency stop switch clearly marked and accessible.
Area around the machine dry and slip/trip free/clear of off-cuts
All moving drive parts guarded/electrical supply cable protected
Operator using correct PPE - eye/face/hearing/foot/hands/body.

*Electric Arc
Welder

Welder Trained.
Only authorised / trained persons use welder.
Earth cable adequately earthed to work.
Electrode holder in good condition/safe
Cables, clamps & lugs/connectors in good condition.
Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ face/foot/body/respirator.
Correct transparent screens & warning signs placed

*Woodworking
Machines

Operators Trained.
Only authorised persons use machines.
Provided with guards.
Guards used.
Operators using correct PPE - eye/face/feet/hearing
Circular saws strictly operated according to prescribed methods and
settings
Only prescribed saw blades (cross-cut, ripping blade, smooth cut,
aluminium) shall be used for various applications

*Compressors Relief valves correctly set and locked / sealed.
Maximum Safe Working Pressure (MSWP) indicated on face of
pressure gauge: not on glass cover.
All drives adequately guarded.
Receiver/lines drained daily
Hoses good condition/clamped, not wired
Compressed air NEITHER used to dust off clothing/PPE/ and work
areas NOR on bare skin

Concrete Mixer /
Batch Plant

Top platform provided with guardrails.
Dust abatement methods in use.
Operators using correct PPE - eye / hands / respirators.
All moving drive parts guarded.
Emergency stops identified / indicated and accessible.
Area kept clean/dry/and free from tripping and slipping hazards.
Operators’ overseer identified and crane signals displayed and
used.

*Gas Welding /
Flame
Cutting
Equipment

Only authorised/trained persons use the equipment.
Torches and gauges in good condition.
Flashback arrestors fitted at cylinders and gauges.
Hoses in good condition/correct type/all connections with clamps
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Cylinders stored, used and transported in upright position, secured
in trolley / cradle / to structure.
All cylinders regularly checked for leaks, leaking cylinders returned
immediately
Fire prevention/control methods applied/hot work permits

14.17 PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS

Subject Requirements
Section 8(2)(1)
General Machinery
Regulation 2(1):
Supervision of the
Use & 
Maintenance of
Machinery

Person/s with specific knowledge and experience designated in
writing to Supervise the Use & Maintenance of Machinery

Critical items of Machinery identified/numbered/placed on 
register/inventory
Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules
Results recorded

General Machinery
Regulation 9(2):
Notices re.
Operation of
Machinery

Schedule D Notice posted in Work areas

Vessels under
Pressure
Regulation
13(1)(b):
Supervision of the
Use & 
Maintenance of
Vessels under
Pressure (VuP)

Person/s with specific knowledge and experience designated in
writing to Supervise the Use & Maintenance of VuP’s

VuP’s identified/numbered/placed on register/Manufacturers
plate intact
Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules
Results recorded/Test certificates available
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Lock-out Procedure
Lock-out procedure in operation

Ergonomics
Ergonomics survey conducted – results on record
Survey results applied

Demarcation &
Colour Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls,
emergency controls etc. colour coded to own published or
SABS standard
Employees trained to identify colour coding

Portable & Bench
Grinders

Area around grinder clear/trip/slip free
Bench grinders mounted securely/grinder generally in good
condition/No excessive vibration

On/Off switch/button clearly demarcated/accessible
Adequate guards in place
Tool rest – secure/square/max. 2 mm gap, perpendicular to
drive shaft
Stone/disk - correct type and size/mounted correctly/dressed
Use of Eye protection enforced

Battery Storage &
Charging

Adequately ventilated, ignition free room/area/no smoking
sign/s
Batteries placed on rubber/wooden surface

Emergency shower/eye wash provided
No acid storage in area
Prescribed methods in place and adhered to when charging
batteries

Ancillary Lifting
Equipment

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/
numbered on register
Chains in good condition/links no excessive wear/checked daily
Lifting hooks – throat pop marked/safety latch fitted
SWL/MML marked/displayed

Presses/Guillotines/

Shears

Only operated by trained/authorised persons

Interlocks/lock-outs fitted/PPE worn or used at all times

14.18 WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE
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Subject Requirement
*Lighting Adequate lighting in places where work is being executed e.g.

stairwells and basements.
Light fittings placed / installed causing no irritating/blinding glare.
Stroboscopic effect eliminated (not only reduced) where moving
objects or machinery is used

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas
e.g. chemicals / adhesives / welding / petrol or diesel/ motors
running and in confined spaces / basements.

*Noise Tasks identified where noise levels exceeds 85 dB at any one time.
All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to
below 85 dB.

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem
areas e.g. steel decks, when the WBGT index reaches 30. (See
Environmental Regulation 4)
Cold drinking water readily available at all times.

*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees
(National Building Regulations prescribe chemical toilets for
Construction sites)
Toilet paper available.
Sufficient showers provided.
Facilities for washing hands provided
Soap/cleaning agent available for washing hands
Means of drying hands available
Lock-up changing facilities / area provided.
Ablution facilities kept hygienic and clean.

*Eating / Cooking
Facilities

Adequate storage facilities provided.
Weather protected eating area provided, separate from changing
area
Refuse bins with lids provided.
Facilities kept clean and hygienic.

*Pollution of
Environment

Measures in place to minimize dust generation.
Accumulation or littering of empty cement pockets, plastic wrapping
/ bags, packing materials etc. prevented.
Spillage / discarding of oil, chemicals and dieseline into storm water
and other drains or into existing or newly dug holes/cavities on site
expressly prohibited.

*Hazardous
Chemical
Substances

All substances identified and list available e.g. acids, flammables,
poisons etc.
Material Safety Data Sheets (MSDS) indicating hazardous
properties and emergency procedures in case of incident on file and
readily available.
Substances stored safely.
Expiry dates meticulously checked where applicable
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18 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

18.1 The Principal Contractor shall at all times ensure his status of an
“employer” as referred to in the Act, and will abide by his/her responsibilities,
duties and functions as per the requirements of the Act and Regulations
with specific reference to Section 8 of the Act.

18.2 The Principal Contractor shall keep, and on demand make available,
a copy of the Act on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other record
in permanent form, which shall contain all relevant aspects and information
as contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on
request to an interested party.

19 THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

19.1 The Principal Contractor’s specific duties in terms of these
specifications are detailed in the Construction Regulations as published
under government notice No.R1010 dated 18 July 2003.

19.2 The Principal Contractor is specifically referred to the following
elements of the Construction Regulations:

19.2.1 Regulation No. 1 - Definitions

19.2.2 Regulation No. 2 - Scope of application

19.2.3 Regulation No. 3 - Notification of construction work

19.2.4 Regulation No. 5 - Principal Contractor and Contractor

19.2.5 Regulation No. 6 - Supervision of construction work

19.2.6 Regulation No. 7 - Risk Assessment

19.2.7 Regulation No. 26 - Stacking & Storage on construction

sites

19.2.8 Regulation No. 28 - Construction welfare facilities

19.2.9 Regulation No. 29 - Approved Inspection authorities

19.2.10 Regulation No. 30 - Offences and penalties

19.3 This list must not be taken to be exclusive or exhaustive!
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19.4 The Principal Contractor shall ensure compliance to the Act and its

Regulations and specifically to the above regulations, and document

each record in the Health and Safety File.

20 THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

20.1 The following activities are identifiable as hazardous in terms

of the Construction Regulations.

20.2 The contractor shall execute the activities in accordance with

the following Construction Regulations and other applicable

regulations of the Act:

20.2.1 Regulation No. 8 - fall protection

20.2.2 Regulation No. 9 - Structures

20.2.3 Regulation No. 10 - Formwork and support work

20.2.4 Regulation No. 11 - Excavation work

20.2.5 Regulation No. 12 - Demolition work

20.2.6 Regulation No. 13 - Tunneling

20.2.7 Regulation No. 14 - Scaffolding

20.2.8 Regulation No. 15 - Suspended platforms

20.2.9 Regulation No. 16 - Boatswain’s chairs

20.2.10 Regulation No. 17 - Material hoists

20.2.11 Regulation No. 18 - Batch plants

20.2.12 Regulation No. 19 - Explosive powered tools

20.2.13 Regulation No. 20 - Cranes

20.2.14 Regulation No. 21 - Construction vehicles & mobile

plant.

20.2.15 Regulation No. 22 - Electrical installations and

machinery on construction sites

20.2.16 Regulation No. 23 - Use and temporary storage of

flammable liquids on construction sites
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20.2.17 Regulation No. 24 - Water environments

20.2.18 Regulation No. 25 - Housekeeping on construction

sites

20.2.19 Regulation No. 27 - Fire precautions on construction

sites.

20.3 This list must not be taken to be exclusive or exhaustive!

20.4 All of the above requirements will be read in conjunction with the

relevant regulations and health and safety standards as required by

the Act. All documents and records required by the Construction

Regulations will be kept in the Health and Safety File and will be

made available at any time when required by the client or his

representative, or on request to an interested party.

21 GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
21.1 LEGAL FRAMEWORK

The below listed Acts and Principles applies to the State as well as to
State owned buildings and premises:
(i) The latest issue of SABS 0142: "Code of Practice for the

Wiring of Premises"
(ii) The Local Government Ordinance 1939 (Ordinance 17 of

1939) as amended and the municipal by-laws and any special
requirements of the local supply authority

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as
amended

(iv) The National Building Regulations and Building Standards Act
1977 (Act 103 of 1977) as amended and relevant proclaimed
Regulations (SABS 0400)

(v) The Post Office Act 1958 (Act 44 of 1958) as amended
(vi) The Electricity Act 1984, Act 41 of 1984
(vii) The Regulations of Local Gas Board(s), including Publications

of the SABS Standards and Codes of Practice, with specific
reference to GNR 17468 dated 4th October 1997;

(viii) Legislation pertaining to water usage and the environment;
(ix) Legislation governing the use of equipment, which may emit

radiation (e.g. X-Rays etc.)
(x) Common Law.



Tender No: GEP001-SUPERBLOCK/18

22 LEGAL LIABILITIES

22.1 Common Law is mainly based on the following principles :

22.1.1 Would the reasonable person have foreseen the hazard?
22.1.2 That is a reasonable person in that specific position, taking

experience, qualifications, authority, position in the
organization etc. into consideration

22.1.3 Would the reasonable person have taken precautionary measures
(action) to prevent or limit the hazard?

23 HOUSE KEEPING

23.1 Good housekeeping will be maintained at all times as per
Construction Regulation No. 25.

23.2 Poor housekeeping contributes to three major problems, namely,
costly or increased accidents, fire or fire hazards and reduction in
production. Good housekeeping will enhance production time.

23.3 Particular emphasis is to be placed on the following crucial elements
of a construction site:

23.3.1 Phase priorities and production/plant layout
23.3.2 Enclosures
23.3.3 Pits, openings and shoring
23.3.4 Storage facilities
23.3.5 Effective, sufficient and maintained lighting or illumination
23.3.6 Principal sources of injuries e.g. stairways, runways, ramps,

loose building material
23.3.7 Oil, grease, water, waste, rubble, glass, storm water
23.3.8 Color coding
23.3.9 Demarcations
23.3.10 Pollution
23.3.11 Waste disposal
23.3.12 Ablution and hygiene facilities
23.3.13 First aid

23.4 This list must not be taken to be exclusive or exhaustive!

23.5 In promotion of environmental control all waste, rubble, scrap etc, will
be disposed of at a registered dump site and records will be
maintained. Where it is found to be impractical to use a registered
dump site or it is not available, the Principal Contractor will ensure
that the matter is brought to record with the client or his
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representative, after which suitable, acceptable alternatives will be
sought and applied.

23.6 Dross and refuse from metals, and waste matters or by-products
whose nature is such that they are poisonous or capable of
fermentation, putrefaction or constituting a nuisance shall be treated
or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any
person to work at night or after hours unless there is adequate,
suitable artificial lighting including support services in respect of
Health and Safety.

24 LOCKOUT SYSTEMS – ELECTRICAL

24.1 A system of control shall be established in order that no unauthorized
person can energize a circuit, open a valve, or activate a machine on which
people are working or doing maintenance, even if equipment, plant or
machinery is out of commission for any period, thus eliminating injuries and
damage to people and equipment as far as is reasonably practicable.

24.2 Physical/mechanical lock-out systems shall be part of the safety
system and included in training. Lockouts shall be tagged and the system
tested before commencing with any work or repairs.

25 INCIDENT INVESTIGATION

25.1 Inspection and reporting is the best way in which a responsible
contractor can control his area of responsibility. All incidents therefore,
irrespective of whether it gave rise to loss, injury, damage or not, shall be
investigated and the results recorded in the Health and Safety File.
(Attached GAR 9)

26 GENERAL

26.1 The project under control of the Principal Contractor shall be subject
to periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

26.2 The Principal Contractor is to ensure that he/she and all persons
under his control on the construction site shall adhere to the above
specifications, as non-conformance will lead to the client taking action as
directed by Construction Regulation 4.1(e).
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26.3 The Principal Contractor should note that he/she shall be held liable
for any anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above Health
and Safety Specifications and the Health and Safety Plan based on these
specifications.

27 IMPORTANT LISTS AND RECORDS TO BE KEPT

27.1 The following are lists of several records that are to be kept in terms
of the Construction Regulations. The lists are:

27.1.1 List of appointments

27.1.2 List of record keeping responsibilities

27.1.3 Inspection checklist

27.2 These lists and documents are to be used as a point of reference to 
determine which components of the Act would be applicable to a particular
site or task or project, as was intended under paragraph 1 (“Preamble”)
above.

28 LIST OF APPOINTMENTS

2.1.1.1
REGULATION APPOINTMENT RESPONSIBLE

PERSON

1. 4(1)(c) Principal contractor for each phase or
project

Client

2. 5.(3)(b) Contractor Principal
Contractor

3. 5(11) Contractor Contractor
4. 6(1) Construction supervisor Contractor
5. 6(2) Construction supervisor sub-ordinates Contractor
6. 6(6) Health and Safety Officer Contractor
7. 7(1) Person to Carry Out Risk Assessment Contractor
8. 7(4) Trainer/Instructor Contractor
9. 8(1)(a) Fall Protection Planner Contractor
10. 10 (a) Formwork & Support Work Supervisor Contractor
11. 10(e) + (f) Formwork & Support Work Examiner Contractor
12. 11(1) Excavation Supervisor Contractor
13. 11(3)(b)(ii)(b) Professional Engineer or Technologist Contractor
14. 11(3)(k) Explosives Expert Contractor
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15. 12(1) Supervisor Demolition Work Contractor
16. 12(2) + (3) Demolition Expert Contractor
17. 12(11) Explosives Expert Contractor
18. 14(2) Scaffold Supervisor Contractor
19. 15(1) Suspended Platform Supervisor Contractor
20. 15(2)(c) Compliance Plan Developer Contractor
21. 15(8)(c) Suspended Platform Expert Contractor
22. 15(13) Outrigger Expert Contractor
23. 17(8)(a) Material Hoist Inspector Contractor
24. 18(1) Batch Plant Supervisor Contractor
25. 18(7) Batch Plant Operator Contractor
26. 19(2)(b) Power Tool Expert Contractor
27. 19.2 (g) (i) Power Tool Controller Contractor
28. 20(f) Tower Crane Operator Contractor
29. 21(1)(d)(i) Construction Vehicle and Mobile Plant

Operator
Contractor

30. 21(1)(j) Construction Vehicle and Mobile Plant
Inspector

Contractor

31. 22(d) Temporary Electrical Installations
Inspector

Contractor

32. 22 (e) Temporary Electrical Installations
Controller

Contractor

33. 26 (a) Stacking and Storage Supervisor Contractor
34. 27 (h) Fire Equipment Inspector Contractor

29 LIST OF RECORD KEEPING RESPONSIBILITIES

2.1.1.1.2 ITEM 2.1.1.1.3 CR 2.1.1.1.4 RECORDS TO
BE KEPT

RESPONSIBLE
PERSON

1. 3(3) Notification to Provincial Director
– Annexure A
Available on site

Principal
Contractor

2. 4(3) Copy of Principal Contractor’s
Health & Safety Plan
Available on request

Client

3. 5(6) Copy of Principal Contractor’s
Health & Safety Plan
As well as each Contractor’s
Health & Safety Plan
Available on request

Principal
Contractor

4. 5(7) Health and Safety File opened
and kept on site (including all
documentation required into.
OHSA & Regulations

Every Contractor
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Available on request
5. 5(8) Consolidated Health and Safety

File handed to Client on
completion of Construction work.
To include all documentation
required i.e. OHSA & Regulations
and records of all drawings,
designs, materials used and
similar information on the
structure

Principal
Contractor

6. 5(9) Comprehensive and Updated List
of all Contractors on site, the
agreements between the parties
and the work being done
Included in Health and Safety file
and available on request

Principal
Contractor

7. 6(7) Keep record on the Health and
Safety File of the input by
Construction Safety Officer [CR 6
(7)] at design stage or on the
Health and Safety Plan

Contractor

8. 7(2) Risk Assessment - Available on
site for inspection

Contractor

9. 7 (9) Proof of Health and Safety
Induction Training

Every Employee
on site

10. 8(3) Construction Supervisor [CR
6(1)] has latest updated version
of Fall Protection Plan [CR 8(1)]

Contractor

11. 9(2)(b) Inform contractor in writing of
dangers and hazards relating to
construction work

Designer of
Structure

12. 9(3) All drawings pertaining to the
design of structure
On site available for inspection

Contractor

13. 9(4) Record of inspections of the
structure [First 2 years – once
every 6 months, thereafter yearly]
- Available on request

Owner of
Structure

14. 9(5) Maintenance records - safety of
structure - Available on request

Owner of
Structure

15. 10(d) Drawings pertaining to the design
of formwork/support work
structure - Kept on site, available
on request

Contractor

16. 11(3)(h) Record of excavation inspection -
On site available on request

Contractor



Tender No: GEP001-SUPERBLOCK/18

17. 15(11) Suspended Platform inspection
and performance test records
Kept on site available, on request

Contractor

18. 17(8)(c) Material Hoist daily inspection
entered and signed in record
book kept on the premises

Contractor

19. 17(8)(d) Maintenance records for Material
Hoist - Available on site

Contractor

20. 18(9) Records of Batch Plant
maintenance and repairs
On site available for inspection

Contractor

21. 19(2)(g)(ii) Issuing and collection of
cartridges and nails or studs
(Explosive Powered Tools)
recorded in register – recipient
signed for receipt as well as
return

Contractor

22. 21(1)(j) Findings of daily inspections
(prior to use) of Construction
Vehicles and Mobile Plant

Contractor

23. 22(d) Record of temporary electrical
installation inspections [once a
week] and electrical machinery
[daily before use] in a register and
kept on site

Contractor

24. 27(l) Fire Evacuation Plan Contractor

30 INSPECTION CHECKLIST
3
Employer Particulars
Employer:
Registered Name of Enterprise:
Trade Name of Enterprise:
Company Registration No.:
SARS Registration No.:
UIF Registration No.:
COIDA Registration No.:
Relevant SETA for EEA
purposes:
Industry Sector:
Bargaining Council:
Contact Person:
Address of Premises:
Postal Address:
Telephone Number:
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Fax Number:
E-mail Address:
Chief Executive Officer:
Chief Executive Officer
Address:
Competent Person:
Maximum power demand: in
KW
Health and Safety
Representatives:
Activities, products
manufactured and/
services rendered:
Raw materials, materials and
chemical/
biological substances:

Total Number of Employees:
Male:
Female:

Contractor Particulars
Contractors:

Site Address:
Contracts Manager:
Managing Director:

Competent Persons:
CR14: SCAFFOLDING:

CR15: SUSPENDED

SCAFFOLDING:

CR17(6): MATERIAL HOIST (S):

CR18(1): BATCH PLANT:

CR8(1)(a): FALL PROTECTION:

CR11(1)(1): EXCAVATION WORK:

CR12: DEMOLITION WORK:

CR19(2)(b): EXPLOSIVE POWER

TOOLS
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CR26(a): STACKING

INSPECTION
SECTION/RE
GS

ITEM CHECKED N/A YES NO

APPOINTMENTS
CR6(1) Supervisor:
CR6(2) Assistant Supervisor:
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees
CR 12(1) Demolition Director
DOCUMENTS
GAR 9(1) Records of Incidents
GAR 4 Copy of the Act
GAR 7 Safety Reps Report
GAR 8 Safety Committee Minutes
DMR 18(7) Lifting Machinery Log (Crane)
CR 3(3) Notification of Construction Work
CR 7(2) Risk Assessment
CR 7(9)(e) Proof of the Health & Safety Induction Training
CR 11(13)(h) Inspection of Excavation (Records)
CR 20(g) Crane Operator Medical Certificate
CR 21(11) Mobile Plant Operator Medical Certificate

CR 18(9) Batch Plant Repairs & Maintenance Records
CR22(d) Temporary Electrical Installation Record
CR 5(7) Health & Safety File
CR 15(11) Suspended Platforms' Performance Records
CR 17(b)& (c
)

Material Hoists Record Book

IMPROV
NOTICE

Scaffolding Log Book

CR
21(1)(d)(ii)

Medical Certificate of Fitness

CR 21(1)(I) Construction Vehicle & Mobile Plant Register
CR 22(d) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded

Investigated
Action Taken

PUBLIC SITE
FR 2(1) Sanitary Facilities
CR 28(1) (c) Changing Facilities for each sex
CR 25(d) Perimeter fence & no admittance
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CR 25(e) Overhead protection netting/falling objects
NB Notice Pedestrian warning
PERSONAL SAFETY EQUIPMENT

Items Issued:
GSR 2(3) Items Required:
S23 (What is the payment on each item?)
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR 4(1)(3) Client's Health & Safety Specification
CR5 Principal's contractor H&S Plan

FIRE HAZARD & PRECAUTIONS
GSR 4 Flammables used, waste, hot work, diesel, fuel,

gas
ER 9(1) Portable Extinguishers
ELECTRICAL INSTALLATIONS & MACHINERY
 CR22 Guarding & PPE to Electrical Installations
ILLUMINATION
ER 3(6) Dangerous Places and signage as well

Housekeeping
ER6(2)(b),(c),
( )

Clear space storage

ER6(3) Disposal of waste
EXCAVATIONS
CR 11(3)(l) Barricades (plus illumination!)
CR 11(3)(c) Safe Depth Shoring/Bracing
CR 11(1)(a) Monitored
CR 11(3)(h) Excavation Inspection Record
GUARDING
ER 6(2)(f) Floor Openings (plus illumination!)

Floor slab sides, Shafts (plus illumination!)
SITE EQUIPMENT
GSR 13A(a) Ladders condition, secured
IMPROV Scaffold condition, secured

Platforms no. of boards condition Support 1.25.
Toe Boards

IMPROV Hand Rails
SITE MACHINES
DMR 3(2)(3) Circulars, guards, riving knives
DMR 2(a) Mixers guarded
ELECTRIC POWER
EMR 6(1) Supply Board, condition E.L Relay Test
GMR 3(1) Condition of Tools, Leads, Plugs, etc
LIFTING MACHINE/TACKLE
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DMR 18(8) Lifting of persons
DMR 18(8) Condition, Securing of Load
EXPLOSIVE POWERED TOOLS
CR 19(1) Safe Use and Storage
IMPROV Warning Notice
ROOF WORK
CR 8(1) Safety equipment & precautions
CR 8(2) Fall protection plan
CR 8(3) Updated fall protection plan
ASBESTOS CEMENT
AR 10(a) Suitable Tools

WARNING: Under no circumstances shall any work of any nature
whatsoever on any ASBESTOS material is undertaken unless
the work is entrusted and mandated to a “REGISTERED
ASBESTOS CONTRACTOR” in terms of the Asbestos
Regulations. [CR 12(9)] (Contact the Regional Manager’s Office)

31 HEALTH AND SAFETY FILE COMPILATION AND CONTENTS
(Document attached)

31.1 The guidelines and conditions provided in this attached document
form an integral constituent of the Health and Safety Specifications. It is
therefore a condition of acceptance that no Health and Safety Plan shall be
complete unless all relevant elements of this document applicable to the
above project have been included in the Health and Safety Plan. The final
approval of the Health and Safety Plan in terms of CR 4(2) shall be subject
to this requirement based on the following certification by the Principal
Contractor or his Agent:

31.2 The content of CR 5 is pivotal when mandatary appointments are
contemplated.

32 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS
(Document attached)

33 IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document
attached)

34 “ATTACHMENTS”

34.1 HEALTH AND SAFETY FILE COMPILATION AND CONTENT
34.2 GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS
34.3 EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY

35 HEALTH AND SAFETY FILE COMPILATION & CONTENTS
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35.1 This document serves as a guide to Principle Contractors and
Contractors (and their agents) to assist them in complying with the
requirements of the Act and more specifically the Construction Regulations
and to ensure a most comprehensive Health and Safety File. Kindly note
the following extractions from the Construction Regulations:

“Every contractor shall ensure that a health and safety file, which shall
include all documentation required in terms of the provisions of the Act
and the Regulations, is opened and kept on site and made available to an
inspector, client, client’s agent or principle contractor upon request. [CR
5(7)]

A Principal Contractor shall hand over a consolidated health and safety file
to the client upon completion of the construction work and shall, in addition
to the documentation referred to in sub regulation (7) [above], include a
record of all drawings, designs, materials used and other similar
information concerning the completed structure. [CR 5(8)]

A Principal Contractor shall ensure that in addition to the documentation
required in the health and safety file as determined in the two sub
regulations above, a comprehensive and updated list of all the contractors
on site accountable to the Principal Contractor, the agreements between
the parties and the type of work being done are included and available.
[CR 5(9)]”

35.2 The information, documentation and lists required to be included in
the Health and Safety File as contemplated in the Construction Regulations
[CR 5(7)], shall be suitably and sufficiently documented in terms of the
following items listed below to ensure compliance with the Act as far as is
reasonably practicable.

Note: In the event that any of the items listed below may not have
reference to the planning, implementation and completion of
the work to be done pertaining to the project on the
construction site, it must clearly be indicated as such with a 
proper statement e.g. ‘Not Applicable’. All other relevant
references or items below shall relate to the information
required as contemplated in the Act and Regulations.

IMPORTANT: This Health and Safety File shall be regarded as the
property of the Client as it has to be consolidated and handed
over to the Client upon completion of the project. The
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Principal Contractor shall ensure that this file is adequately
protected against any form of damage, abuse or fraud.

36 TYPES OF REGISTERS

36.1.1 Accident/Incident Register (Annexure 1 of the General
Administrative Regulations)

36.1.2 H&S Representatives (‘SHE - Reps’) Inspection Register;
36.1.3 Arc & Gas Welding & Flame Cutting Equipment Inspections;
36.1.4 Inspection of Cranes’
36.1.5 Inspection of Ladders
36.1.6 Inspection of mobile plant and other machinery
36.1.7 Inspections of scaffold
36.1.8 Inspections of hand tools and electrical power tools
36.1.9 Inspection of Vessels under Pressure plus all other excluded under

VUP regulations
36.1.10 Fire-fighting equipment

36.2 The H&S Representatives (SHE-Reps) will be required to submit the
abovementioned registers as well as other legally required registers, also
from the list below, on a monthly basis to the chairman of the H&S
committee for submission to, and endorsement by the H&S Committee.
Also refer to the suggested Agenda for the H&S Committee under 14.10.3

36.3 Documents are as follows:

36.3.1 Full version of the copy of OHSAct (updated) (General Administrative
Regulation 4.)

36.3.2 Proof of Registration and good standing with a COID Insurer (CR
4(1)(g)

36.3.3 Appointments – in terms of the Construction Regulations * [See
references Page 4]

36.3.4 Notification of Construction Work – Annexure 1 [CR 3]
36.3.5 Scope of work [CR 5(9)]
36.3.6 Records of drawings, designs, materials used and similar information

concerning the completed structure[CR 5(8)]
36.3.7 H&S Specifications [CR 4] 
36.3.8 H&S Plan – Principal Contractor, Contractor & Sub-contractors [CR

5(1) & (4)]
36.3.9 Proof of Periodic Audits [CR 4, 5 & 6] 
36.3.10 List of all Contractors (accountable to Principal Contractor) on site

[CR 5(9)]
36.3.11 Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)]

[section 37(2)]
36.3.12 Input by Construction Safety Officer [CR 6(7)]
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36.3.13 Risk Assessment [CR 7(1)]
36.3.14 Copy of Risk Assessment [CR 7(2)]
36.3.15 Medical Certificates of Fitness - Cranes [CR 20(g)]
36.3.16 Medical Certificates of Fitness - Construction vehicles [CR

21(1)(d)(ii)]
36.3.17 Medical Certificates of Fitness – Suspended platforms [CR 15(12)(b)]
36.3.18 Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)]
36.3.19 Proof of training on Hazards and Work Related Procedures [CR

(7(4)]
36.3.20 Fall Protection Plan (building constructions) [CR 8]
36.3.21 Designer notice to contractor of dangers and hazards relating to

construction work [CR 9(2)(b)]
36.3.22 Drawings design of structure [CR 9(3)]
36.3.23 Records of Inspections of Structure [CR 9(4)]
36.3.24 Maintenance records – structure safety [CR 9(5)]
36.3.25 Record Excavation Inspection [CR 11(3)(h)]
36.3.26 Method Statement – Excavation Work [CR 11(3)(k)]
36.3.27 Method Statement – Demolition Work [CR 12(2)]
36.3.28 Method Statement – Demolition Work (use of explosives) [CR

12(11)]
36.3.29 Operational Compliance Plan – Suspended Platforms [CR 15(2)(c)]
36.3.30 Certificates, design calculations, sketches and test results [CR 15(3)]
36.3.31 Examination results [CR 15(9)]
36.3.32 Suspended Platform Inspection and Performance Test records [CR

15(11)]
36.3.33 Proof of Training [CR 15(12)(c)]
36.3.34 Proof of Training [CR 12(1)]
36.3.35 Proof of Training [CR 21(1)(d)(i)
36.3.36 Material Hoist Inspections [CR17(8)(c)]
36.3.37 Maintenance Records Material hoist [CR17(8)(d)]
36.3.38 Record Batch Plant Maintenance & Repair [CR18 (9)]
36.3.39 Register for control of cartridges/nails studs – explosive powered

tools [CR19(2)(g)(ii)]
36.3.40 Findings and control measures of daily inspections Construction

Vehicles & Mobile Plant [CR21(1)(j)]
36.3.41 Record of Temporary Electrical Installation Inspections [CR22(d)]
36.3.42 Record of Electrical Machinery Inspections [CR22(d)]
36.3.43 Proof of Training [CR 27(i)]
36.3.44 Evacuation Plan [CR 27(l)]
36.3.45 H&S Rep & Committee Members details
36.3.46 H&S Committee Meetings’ Minutes
36.3.47 Other appointments in terms of OHSAct 85 of 1993

37 The following further identified requirements in terms of the Act and
other Regulations of the Act are similarly applicable as part of the
contents of the ‘Health and Safety File’:
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37.1 Details of Inspections (by Department of Labour)
37.2 Recording and Investigation of Incidents – Annexure 1 [GAR

9(1-3)]
37.3 Action taken on all incidents [GAR 9(4)]
37.4 Certificates of Competency in First Aid [GSR 3(4)]
37.5 Record of Medical Surveillance required in terms of OHASA
37.6 Proof of compliance with Asbestos Regulation requirements

(WHERE APPLICABLE)
37.7 Proof of compliance with Major Hazard Installation

requirements

38 The Appointments to be made in writing with job descriptions as per the
Construction Regulations may include some or all of the following:

38.1 PRINCIPAL CONTRACTORS- [CR 4(1) (c)]
38.2 CONTRACTORS- [CR 5(3) (b) + (11)]
38.3 COMPETENT PERSONS- [CR 6(1) + (2)]
38.4 CONSTRUCTION SAFETY OFFICER- [CR 6(6)]
38.5 RISK ASSESSOR- [CR 7(1) + (4)]
38.6 FALL PROTECTION PLANNER- [CR 8(1)(a)]
38.7 FORMWORK & SUPPORT SUPERVISOR- [CR 10(a) +

(e) + (f)]
38.8 EXCAVATION SUPERVISOR- [CR 11(1) + (3)(b)(ii)(b) +

(3)(k)]
38.9 DEMOLITION SUPERVISOR- [CR 12(1) + (2) + (3) + (11)]
38.10 SCAFFOLD SUPERVISOR- [CR 14(2)]
38.11 SUSPENDED WORK SUPERVISOR- [CR 15(1) +

(2)(c) + (8)(c) + (13)]
38.12 MATERIAL HOISTS INSPECTOR- [CR 17(8)(a)]
38.13 BATCH PLANT OPERATOR [CR 18(1) + (7)]
38.14 EXPLOSIVE POWER TOOLS INSPECTOR- [CR 19(2)(b)

+ (2)(g)(i)]
38.15 CRANE OPERATOR- [CR 20(f)]
38.16 CONSTRUCTION VEHICLE OPERATOR- [CR

21(1)(d)(i) + (1)(j)]
38.17 ELECTRICAL INSTALLATIONS INSPECTOR- [CR 22(d) +

(e)]
38.18 STACKING & STORAGE SUPERVISOR- [CR 26(a)]
38.19 FIRE EQUIPMENT INSPECTOR- [CR 27(h)]
38.20 DESIGNER- [CR 9(2)



Tender No: GEP001-SUPERBLOCK/18

39 EMERGENCY CONTACT DETAILS
39.1 The contractor is to add all the important contact information about

essentials services, support and assistance.

SERVICE  NUMBER       CONTACT
PERSON

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY

BE FOUND NECESSARY.

Hospital

Ambulance

Water
Electricity

Police

Fire Brigade

Engineer
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